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The Town Board of Riverhead will receive bids for the “WELLHEAD TREATMENT FOR PERCHLORATE 
REMOVAL – PLANT NO. 16 – CONTRACT V – VESSEL FABRICATION AND DELIVERY” for the 
Riverhead Water District at the Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York 
11901, until 11:00 A.M., on Tuesday, January 13, 2014, at which time and place all bids will be publicly 
opened and read aloud for: 
 

PROJECT NO.: RDWD 14-06 

WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16 
 

CONTRACT V – VESSEL FABRICATION AND DELIVERY 
 
Bid documents may be examined and obtained on or after Wednesday, December 24, 2014 by visiting 
the Town of Riverhead website: www.townofriverheadny.gov and clicking on “Bid Requests.” 
 
Each proposal must be accompanied by a bid bond in the amount of five percent (5%) of the total bid, or a 
certified check made payable to the TOWN OF RIVERHEAD as assurance that the bid is made in good 
faith. 
 
The right is reserved to reject any or all bids, to waive any informality and to accept the lowest responsible 
bid. 
 

BY ORDER OF THE TOWN BOARD 
TOWN OF RIVERHEAD 
SUFFOLK COUNTY, NEW YORK 
 
ACTING AS THE GOVERNING BODY 
OF THE RIVERHEAD WATER DISTRICT 
 
DIANE WILHELM, TOWN CLERK 

 
 
DATED:   Wednesday, December 24, 2014 

http://www.townofriverheadny.gov/
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BIDS FOR PROJECT 
 

The Town of Riverhead, at the Town Clerk's office, will receive SEALED PROPOSALS for: 
 

TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT 

PROJECT NO.: RDWD 14-06 

WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16 
 

CONTRACT V – VESSEL FABRICATION AND DELIVERY 
 

 
TIME AND PLACE OF BID 
 

Bids are to be submitted in sealed opaque envelopes, and will be received by the Town of 
Riverhead, at the Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York, not later than 
11:00 A.M. prevailing time, on Tuesday, January 13, 2014 at which time and place they will be publicly 
opened and read aloud.  Use of the mails shall be at the Bidder's own risk, and the Bidder shall be 
responsible for physical delivery of the bid at the time and place set for opening of bids. 
 
 
BID ENVELOPE 

 
All proposals and either the certified check or bid bond must be placed in a sealed opaque envelope 
bearing the Bidder's firm name and address and marked, "PROJECT NO.: RDWD 14-06, WELLHEAD 
TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16; CONTRACT V – VESSEL 
FABRICATION AND DELIVERY, FOR THE RIVERHEAD WATER DISTRICT, TOWN OF RIVERHEAD, 
SUFFOLK COUNTY, NEW YORK", but otherwise unmarked.  Bid package shall include Proposal sheets 
(P-A, P-B, P-C, and P-D), Qualifications of Bidder sheets (QB), and the Iranian Investment Activities 
Certification (IIAC). 
 
 
PLANS AND SPECIFICATIONS 
 

Bid documents may be examined and obtained on or after Wednesday, December 24, 2014 by 
visiting the Town of Riverhead website: www.townofriverheadny.gov and click on “Bid Requests”. 
 
 All contractors must leave their names, phone numbers and correct mailing addresses upon 
receipt of the Bid documents. 
 
 
VERBAL ANSWERS 
 
 The Town Board, its agents, servants or employees, or the Engineer, will not be responsible in 
any manner for verbal answers to any inquiries regarding the meaning of the contract drawings or 
Specifications given prior to the awarding of the contract. 

http://www.townofriverheadny.gov/
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EXAMINATION OF SITE 
 
 Bidders must satisfy themselves by personal examination of the location of the proposed work 
and of the actual conditions and requirements of the work and shall not, at any time after the submission 
of a proposal, dispute or complain of such estimate or assert that there was any misunderstanding in 
regard to the depth or character of excavation to be made or the nature of the work to be done. 
 
 
PROPOSAL 
 
 The Proposal contained herein shall be used in making out bids.  Any proposal not in accordance 
with these instructions or containing bids not asked for may be rejected.  While separate prices are 
required for various items under this contract, it is understood that the contract will be awarded as a 
whole. 
 
 As the estimates of quantities of items stated in the Proposal are approximate only, bidders are 
required to submit their proposal upon and in the following express conditions, which shall apply and 
become part of every proposal received. 
 
 Bids will be compared by total amounts, said total amount being the sum of the products of the 
quantities multiplied by the unit price bid for the various items, with due consideration being given to the 
lump sum prices bid for any contingent or optional items.  Unbalanced bids will not be accepted. 
 
 Each bidder shall fill out in ink, in both words and figures, in the spaces provided, its unit or lump 
sum bid, as the case may be, for each item in said Proposal for which it is submitting a bid.  If there is any 
discrepancy between the prices in words and figures, the prices in words shall govern as unit and lump 
sum prices. 
 
 A bid may not be considered valid which does not include bids for all items in the Proposal. 
 
 If the contract is not awarded by the Town Board within ninety (90) days after the receipt of bids, 
the obligation of the bidder under this Proposal may terminate at its option and it shall thereupon be 
entitled to a refund of its certified check or release of its bid bond furnished by it as security with its 
proposal. 
 
 
BID BOND OR CERTIFIED CHECK 
 
 Each proposal from a Contractor shall be accompanied by a bid bond or certified check on a 
solvent bank of the STATE OF NEW YORK, in the amount of five percent (5%) of the total bid.  Such 
check shall be made payable to TOWN OF RIVERHEAD, RIVERHEAD, NEW YORK, and the amount 
thereof shall be the measure of liquidated damages which the Town may sustain by failure, neglect or 
refusal of the bidder to execute and deliver the contract, should the contract be awarded to it.  The checks 
of all unsuccessful bidders will be returned upon the rejection of bids and the awarding of the contract; 
also, the check of the successful bidder will be returned upon the execution of the contract and the 
furnishing of the required bond. 
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NAME OF BIDDER 
 
 Each bidder must state, in its proposal, its full name and business address, and the full name of 
every person, firm or corporation, interested in same, and the address of every person or firm, or 
president and secretary of every corporation, interested with it. 
 
 
QUALIFICATIONS OF BIDDERS 
 
 (1) The Town Board reserves the right to waive any informalities in, or reject any and all bids.  
The Board reserves the right to reject any and all bids which do not conform to the Proposal. 
 
 (2) All bidders must prove to the satisfaction of the Town Board that they are reputable, 
reliable and responsible, and that they possess the necessary qualifications (financial, labor, equipment 
and otherwise) to complete successfully the proposed work. 
 
 (3) In determining the qualifications of a bidder, the Town Board will consider its record in the 
performance of any contracts entered into by it for the work contemplated or of similar nature, may make 
such investigation as it deems necessary to determine the ability of the bidder to perform the work, and 
the bidder shall furnish to the Board all such information and data for this purpose as the Town Board may 
request. 
 
 (4) The Town Board shall be the sole judge of the qualifications of the bidders and of the 
merits thereof and reserves the right to reject any bid if the record of the bidder in the performance of 
contracts, payment of bills and meeting of obligations to subcontractors, materialmen or employees is not 
satisfactory to the Town Board, or if the evidence submitted by, or the investigation of, such bidders fails 
to satisfy the Town Board that it is properly qualified to carry out the obligations of the contract and to 
complete the work contemplated therein. 
 
 
PERFORMANCE AND MAINTENANCE BOND 
 

The Contractor shall furnish a Performance Bond, Labor and Materials Bond, and a one (1) year 
Maintenance Bond each in an amount equal to one hundred (100%) percent of the total contract price as 
security for its faithful performance of this contract, for the payment of all persons performing labor or 
furnishing materials in connection with this contract.  Such bonds shall also cover any penalties, interest 
charges and assessments levied by any governmental unit for failure to comply with laws and/or 
regulations governing public work.  The Maintenance Bond shall be an assurance that all work and 
materials provided under this contract shall be maintained for a minimum period of one (1) year.  The 
Maintenance Bond shall be furnished following final completion, and payment under the contract.  The 
contractor shall be required to furnish all guarantees and warranties of manufacturers of products in 
connection with this contract, but no manufacturer’s limitation of time shall act to limit the responsibility of 
the contractor or its surety hereunder. 
 
 The surety must be licensed in the State of New York and have a BEST A rating, or the surety 
shall present information satisfactory to the TOWN/DISTRICT to permit the TOWN/DISTRICT to accept 
the bond. 
 
 At the time of submission of bonds or at any time thereafter, the TOWN/DISTRICT may evaluate 
the surety or sureties proposed, and demand a change of surety if it determines that the financial position 
of such surety does not provide for a proper protection of the interests of the TOWN/DISTRICT.  The 



INFORMATION FOR BIDDERS 

RDWD 14-06 IB-4 

TOWN/DISTRICT shall be guided by its legal counsel, and insurance industry consultants in determining 
proper sureties for TOWN/DISTRICT public works contracts.  If the TOWN/DISTRICT notifies the 
contractor in writing that a surety is unacceptable for any reason, then the contractor shall replace the 
surety and the bond in question within five (5) business days with a surety and bond deemed suitable by 
the said TOWN/DISTRICT.  The premiums charged for all such bonds shall be a cost of the contractor 
and not the TOWN/DISTRICT.  Upon notice to change surety being forwarded to a contractor, no further 
payments shall be made until a new bond in proper form naming an acceptable surety is provided. 
 
 
SIGNATURE OF CONTRACTOR 
 
 The bidder to whom a contract may be awarded shall attend at the office of the Town Board, with 
the sureties offered by it, within seven (7) days, Saturdays and Sundays excepted, after date of notification 
of the acceptance of its proposal, and there sign the contract in quadripartite for the work and furnish 
approved security for its performance. 
 
 In case of failure to do so, the bidder shall be considered as having abandoned the same, and the 
check accompanying its proposal shall be forfeited to the Town Board, or the penalty of the bid bond shall 
be invoked. 
 
 
CONTRACTOR'S INSURANCE 
 
 The Contractor shall not commence any work until it has obtained and had approved by the Town 
all of the insurance specified and required by the Contract. 
 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
Town Board. 
 
RESPONSIBILITY OF BIDDER 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after date of the Engineer's approval of the final 
payment request. 
 
LABOR RATES 
 
 The Contractor shall pay not less than the minimum hourly wage rates on this contract as 
established in accordance with Section 220 of the Labor Law, as shown on the Wage Schedule and 
Prevailing Rate Schedule, either shown on the following pages or the current prevailing rates paid at the 
time of construction. 
 
Each bidder shall submit with its bid a separate sealed list that names each subcontractor that the bidder 
will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: (i) plumbing 
and gas fitting, (ii) steam heating, hot water heating, ventilating and air conditioning apparatus and (iii) 
electric wiring and standard illuminating fixtures.  After the low bid is announced, the sealed list of 
subcontractors submitted with such low bid shall be opened and the names of such subcontractors shall 
be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to each 
shall require the approval of the owner, upon a showing presented to the owner of legitimate construction 
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need for such change, which shall be open to public inspection.  Legitimate construction need shall 
include, but not be limited to, a change in project specifications, a change in construction material costs, a 
change to subcontractor status as determined pursuant to paragraph (e) of subdivision two (2) of section 
two hundred twenty-two (222) of the labor law, or the subcontractor has become otherwise unwilling, 
unable or unavailable to perform the subcontract.  The sealed lists of subcontractors submitted by all other 
bidders shall be returned to them unopened after the contract award. 
 
 
COMPLETION OF WORK 
 
 Work is required to be completed to the satisfaction of the Engineer, and in substantial 
accordance with the Bid Documents hereunto annexed and the Change Orders amended to the Contract. 
 
 
RESPONSIBILITY OF CONTRACTOR 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after its completion and acceptance.  Any progress 
payments made by the Town during the completion of this contract by the Contractor shall not be a waiver 
of the foregoing provision. 
 
 
 TOWN BOARD 
 TOWN OF RIVERHEAD 
 SUFFOLK COUNTY, NEW YORK 
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TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT  
 
SUFFOLK COUNTY NEW YORK 
 
The Town/District may make such investigation as the Town/District deems necessary to determine the 

responsibility of any Bidder or to determine the ability of any Bidder to perform the Work.  Bidders shall 

furnish to the Town/District all information and data required by the Town/District, including complete 

financial data, within the time and in the form and manner required by the Town/District.  The Town/District 

reserves the right to reject any bid if the evidence required by the Town/District is not submitted as 

required or if the evidence submitted by or the investigation of any Bidder fails to satisfy the Town/District 

that the Bidder is responsible, or is able or qualified to carry out the obligations of the Contract or to 

complete the Work as contemplated.  At the discretion of the Town/District, any bidder may be required to 

complete and submit the enclosed New York State Uniform Contracting Questionnaire to assist in 

determining the bidder’s qualifications. 

 

The following is a list showing the Name of the Owner, Location, Date of Construction, and General 

Description of Work, where the bidder has furnished water treatment vessels of similar size for similar 

use, which have been completed by the undersigned as the prime contractor, and which have been in 

operation for a period of not less than one year (minimum of five such projects). 

Project No.1 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description of Vessel(s):    

Use:     

Date of Fabrication:    
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Project No.2 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description of Vessel(s):    

Use:     

Date of Fabrication:    

 

Project No.3 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description of Vessel(s):    

Use:     

Date of Fabrication:    

 

Project No.4 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description of Vessel(s):    

Use:     

Date of Fabrication:    
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Project No.5 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description of Vessel(s):    

Use:     

Date of Fabrication:    

 
The Town/District reserves the right to reject any and all bids which do not include a completed 

qualifications section and/or do not meet the necessary qualifications criteria, as described within this 

qualifications section, for construction work to be performed and completed as required by the contract 

documents. 

 

BIDDER 

FIRM NAME:   

ADDRESS:   

PREPARED BY:   

SIGNED BY:   

TITLE:   
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IRANIAN INVESTMENT ACTIVITIES CERTIFICATION 
 

(To be completed by the Bidder and submitted with the bid) 
 
By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 
the best of its knowledge and belief that each bidder is not on the list created pursuant to paragraph (b) of 
subdivision 3 of section 165-a of the state finance law. 
 

 
 

Dated:__________________________________ 
 
 
________________________________________      _______________________________ 
(Name of corporation or partnership)                              (Individual) 
 
________________________________________ 
(Officer stating title)  (Partner) 
 

https://advance.lexis.com/GoToContentView?requestid=a2ba1aae-d28d-7ce5-7cc5-b88373c58cfd&crid=ea087582-f6fa-88db-2e4-9200e6ed9a08
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TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT 
 

WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16 
 

H2M PROJECT NO.: RDWD 14-06 
 

CONTRACT V – VESSEL FABRICATION AND DELIVERY 
 

TO THE TOWN BOARD 
 

TOWN OF RIVERHEAD 
RIVERHEAD, LONG ISLAND, NEW YORK 

 
 
 For the furnishing and installing of materials for all work included under contract as follows: 
 
Made this _________  day of , by    
 
  
 
  
 
  
 
 
 
 
BIDDER'S DECLARATION: 
 
 The party named as Bidder declares that the only person or persons interested in this bid or 
proposal as principal or principals is or are named herein; and that no other person than herein named 
has any interest in this proposal or in the contract proposed to be taken; that this bid or proposal is made 
without any connections with any other person and persons making a bid or proposal for the same 
purpose; that the bid or proposal is in all respects fair and without collusion or fraud; that it has examined 
the site of the work, the contract and specifications and the drawings referred to; and has read the 
Information for Bidders hereto attached; and it proposes and agrees, if this proposal is accepted, it will 
contract in the form as approved to perform all the work mentioned in said contract and specifications; and 
it will accept in full payment therefore the following sums to wit: 
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Gentlemen:   
 
The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for the 
WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16; CONTRACT V – 
VESSEL FABRICATION AND DELIVERY, all in accordance with the specifications prepared by H2M 
architects + engineers. for the following lump sum prices: 
 
 
ITEM 1 – Vessel Fabrication and Delivery 
 
For the furnishing and delivery one (1) Ion Exchange vessel as specified. 
 
LUMP SUM   ($  ) 
 DOLLARS 
 
 
ITEM 2 – Resin Media 
 
For the furnishing, delivery, and installation of Ion Exchange resin media as specified. 
 
LUMP SUM   ($  ) 
 DOLLARS 
 
 
ITEM 3 – Start-up Services 
 
For providing start-up services as specified. (Item not to be less than $2,000.00) 
 
LUMP SUM   ($  ) 
 DOLLARS 
 
 
ITEM 4 – Water Quality Testing (Contingency) 
 
For performing all water quality sampling and testing as specified. 
 
LUMP SUM   ($  ) 
 DOLLARS 
 
 
TOTAL BASE BID – Sum of all items (1 through 4) 
 
 
  
 
 ($ ) 
 DOLLARS 
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THE TOWN BOARD OF THE TOWN OF RIVERHEAD RESERVES THE RIGHT TO AWARD THIS 
CONTRACT BASED ON EITHER THE TOTAL BID OR ANY COMBINATION OF ITEMS.  THE BOARD 
RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS.THE TOWN BOARD ANTICIPATES 
AWARDING THE BID WITHIN THIRTY (30) DAYS OF THE BID OPENING. 
 
WITHIN TEN (10) DAYS (WEEKENDS & LEGAL HOLIDAYS EXCEPTED) AFTER ACCEPTANCE OF 
THIS BID BY THE TOWN, THE BIDDER WILL EXECUTE THE CONTRACT WITH THE TOWN AND 
FURNISH THE REQUIRED BONDS AND INSURANCE. 
 
PHASE 1 
THE CONTRACTOR SHALL BE REQUIRED TO SUBMIT ALL SHOP DRAWINGS WITH THE 
PROPOSAL AS SPECIFIED IN SECTION 466316 - MODULAR ION EXCHANGE TREATMENT 
SYSTEM. AFTER NOTIFICATION OF AWARD AND NOTICE TO PROCEED, THE CONTRACTOR 
SHALL BE REQUIRED TO SUBMIT ALL SHOP DRAWINGS WITHIN FIFTEEN (15) DAYS. AFTER 
APPROVAL OF ALL SHOP DRAWINGS THE CONTRACTOR SHALL BE REQUIRED TO DELIVER THE 
VESSELS TO SITE WITHIN SIXTEEN (16) WEEKS. 
 
PHASE 2 
AFTER THE DELIVERY OF THE VESSELS, THE INFLUENT/EFFLUENT PIPING AND OTHER 
COMPONENTS SHALL BE INSTALLED BY OTHERS. AFTER COMPLETION, THE CONTRACTOR 
SHALL SCHEDULE, DELIVER AND INSTALLATION OF THE ION EXCHANGE RESIN AND PERFORM 
ALL WATER QUALITY SAMPLING AS SPECIFIED. PHASE 2 CAN BE EXPECTED TO COMMENCE 
APPROXIMATELY FOUR (4) WEEKS AFTER COMPLETION OF PHASE 1 AND SHALL BE 
COMPLETED WITHIN TWO (2) WEEKS OF NOTIFICATION THAT THE SITE IS READY FOR RESIN 
DELIVERY. 
 
WELL NO. 16 LOCATED AT THIS PLANT SITE IS CRITICAL TO THE WATER DISTRICT IN BEING 
ABLE TO MEET ITS PEAK DEMAND REQUIREMENTS THEREFORE FAILURE OF THE 
CONTRACTOR TO COMPLETE ALL WORK WITHIN THE SPECIFIED TIME PERIOD WILL SUBJECT 
HIM TO LIQUIDATED DAMAGES AS SET FORTH IN THE CONTRACT, IN THE SUM OF FIVE 
HUNDRED DOLLARS ($500.00) PER DAY. 
 
THE OWNER RESERVES THE RIGHT TO PLACE THE CONTRACTOR ON HOLD AND SUSPEND 
THE PROJECT SHOULD WEATHER CONDITIONS PROHIBIT THE WORK SCHEDULED TO BE 
PERFORMED.  IN THE EVENT THAT THE OWNER SUSPENDS THE PROJECT, THE OWNER WILL 
EXTEND THE CONTRACT COMPLETION DATE ACCORDINGLY WHEN THE WEATHER 
CONDITIONS ARE MORE APPROPRIATE FOR THE WORK TO BE PERFORMED.   
 
SPECIFIC DAMAGES WILL BE ASSESSED AND DEDUCTED FROM AMOUNTS OTHERWISE DUE 
THE CONTRACTOR FOR ADDITIONAL INSPECTION AND CONTRACT MANAGEMENT TIME 
REQUIRED BEYOND THE COMPLETION PERIODS ESTABLISHED.  SUCH DEDUCTION SHALL BE 
BASED ON A PREVIOUSLY ESTABLISHED HOURLY RATE BETWEEN THE TOWN AND ENGINEER. 
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THE BIDDER REPRESENTS HEREWITH THAT HE IS AWARE OF THE WORKING CONDITIONS, HAS 
CAREFULLY REVIEWED THE PROPOSAL AND SPECIFICATIONS, HAS CHECKED AND CERTIFIES 
THE ACCURACY OF THE BID. 
 
ALL PROJECT SUBMITTALS SHALL BE SUBMITTED TO THE ENGINEER NO LATER THAN FIFTEEN 
(15) CONSECUTIVE DAYS AFTER RECEIPT OF NOTICE TO PROCEED. 
 
THE CONTRACTOR SHALL COORDINATE ALL WORK WITH THE DISTRICT TO MINIMIZE 
DISTURBANCES TO DISTRICT OPERATIONS. 
  
THE UNDERSIGNED HEREBY ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA (IF 
ANY): 
   

ADDENDUM DATED 
 
  

 
  

 
  

 
  

 
  

 
  

 
 
BIDDER:   
 
BIDDER'S ADDRESS:    
 
SIGNED BY:   DATE:   
 
PRINT NAME:   TITLE:   

 
DAY:     NIGHT:      

 
FAX:          EMERGENCY:      
 
EMAIL:     
 
FEDERAL I.D. NO. OR  
SOCIAL SECURITY NO.:     
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PROJECT NO.: RDWD 14-06 

WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL – PLANT NO. 16 
 

CONTRACT V – VESSEL FABRICATION AND DELIVERY 
 
 Enclosed in the bid envelope is a certified check or bid bond for five percent (5%) of the total 
amount of the bid as required by the foregoing "Information for Bidders." 
 
 The Bidder hereby agrees to appear with its sureties at the office of the Town of Riverhead, Town 
Clerk’s office within ten (10) days (Weekends and Legal Holidays excepted) after due notice from the 
Town Board that the contract has been awarded to it and is ready for signature; such notice to be given in 
writing within thirty (30) days of opening of the bids and, on the signing of such contract by the Bidder, to 
furnish the indemnifying bonds as provided in the General Conditions. 
 
 The Bidder hereby further agrees that in the event of its failure or refusal to enter into a contract in 
accordance with this bid within ten (10) days (Weekends and Legal Holidays excepted) after due notice 
from the Town Board that the contract has been awarded to it and is ready for signature, as given in 
accordance with the Information for Bidders and/or its failure to execute and deliver the bond for the full 
amount of the contract price, as provided in said Information for Bidders, the Bidder's check or bid bond 
which is herewith deposited with the Town Board shall (at the option of said Board) become due and 
payable as ascertained and liquidated damages for such default; otherwise, said check or bid bond will be 
returned to the undersigned. 
 
 The full names and residences of all persons and parties interested in the foregoing bid as 
principals are as follows: 

  NAME   ADDRESS 

        

        

       
 

NAME OF BIDDER:   

BUSINESS ADDRESS OF BIDDER:   

DATED AT: THE DAY OF , 20        .  
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NON-COLLUSIVE BIDDING CERTIFICATE 
 
 Pursuant to Section 103-D of the General Municipal Law, the Contractor makes the following 
statement under penalty of perjury, and by submission of this bid or proposal, the bidder certified that: 
 
 (a) This bid or proposal has been independently arrived at without collusion with any other bidder 
or with any competitor or potential competitor; (b) this bid or proposal has not been knowingly disclosed 
and will not be knowingly disclosed prior to the opening of the bids or proposals for this project to any 
other bidder, competitor or potential competitor; (c) no attempt has been or will be made to induce any 
other person, partnership or corporation to submit or not to submit a bid or proposal; (d) the person 
signing this bid or proposal certifies that he/she has fully informed him or herself regarding the accuracy of 
the statements contained in this certification and, under penalties of perjury, affirms the truth thereof, such 
penalties being applicable to the bidder as well as to the person signing in its behalf; (e) that attached 
hereto (if a corporate bidder) is a certified copy of resolution authorizing the execution of this certificate by 
the signatory of this bid or proposal on behalf of the corporate bidder. 
 
 Resolve that   be authorized 
 NAME OF CORPORATION 
 
to sign and submit the bid or proposal of this corporation for the following project: 
 
WELLHEAD TREATMENT FOR PERCHLORATE REMOVAL - PLANT NO. 16 -   
CONTRACT V -  VESSEL FABRICATION AND DELIVERY  
  
 
and to include in such bid or proposal the certificate as to non-collusion required by Section 103-D of the 
General Municipal Law as the act and deed of such corporation, and for any inaccuracies or 
misstatements in such certificate, this corporate bidder shall be liable under the penalties of perjury.  The 
foregoing is a true and correct copy of the resolution adopted by   

   at a meeting of its Board of Directors 

held on the   day of     , 20 . 

   
(Seal of the Corporation) Secretary:   

 RESPECTIVELY SUBMITTED: 

 Firm Name:   

 Address:    

   

 Signed By:   

 Title:   
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1.0 - INDEMNITY 
 
The Contractor and all subcontractors performing work in connection with this Contract shall 

HOLD HARMLESS, INDEMNIFY and DEFEND the Owner and Engineer, their consultants and each of 
their officers, agents and employees from any liability, claims, losses or damage including reasonable 
costs of defense arising out of or alleged to arise from the Contractor's or subcontractor's negligence in 
the performance of the work described in the Contract Documents, but not including liability that may be 
due to the sole negligence of the Owner, the Engineer or their officers, agents and employees. 

 
 

2.0 - LIMITATION OF LIABILITY 
 
The Contractor and all subcontractors agree to limit the liability of the Owner and the Engineer 

due to the Engineer's professional negligent errors or omissions such that the total aggregate liability of 
the Engineer to those named shall not exceed Fifty Thousand Dollars ($50,000) or five percent (5%) of the 
Contract award amount, whichever is greater. 

 
 

3.0 - NO CLAIM FOR DELAY 
 

The Contractor and all subcontractors agree to HOLD HARMLESS from any and all claims for 
loss or damages of any nature against the Owner or Engineer for delays in commencement, performance 
or completion of the Contract, regardless of whether said delays are, or may be, caused by the Owner, 
Engineer or any governmental agency. 
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CONTRACT IN QUADRUPLICATE FOR    

AT TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, dated                  , 20   , BY AND 

BETWEEN THE TOWN BOARD OF THE TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, 

acting for and in behalf of the RIVERHEAD WATER DISTRICT (herein called the TOWN DISTRICT), and   

(herein called the CONTRACTOR). 

 WITNESSETH, that the TOWN DISTRICT and the CONTRACTOR, in consideration of the 

premises and of the mutual covenants, considerations and agreements herein contained, agree as 

follows: 

 This Contract is hereby awarded to the CONTRACTOR for the work and material called for under 

his bid in the Proposal section of the Contract and designated as Items:       

  

  

for the sum of:   

   ($  ) 

for the unit and/or lump sum price(s) as listed in the Proposal herein. 



 
CONTRACT 

RDWD 14-06 C-2 

 
1. CONTRACT DOCUMENTS AND DEFINITIONS 
 
 The Notice to Bidders, Information for Bidders, Proposal, General Conditions, Contract, 
Specifications and Plans, together with any Addenda, shall form part of this Contract, and the provisions 
thereof shall be as binding upon the parties hereto as if they were herein fully set forth.  The titles, 
headings, headlines and marginal notes contained herein are solely to facilitate reference to the various 
provisions of the contract documents and in no way affect, limit or cast light upon the interpretation of the 
provisions to which they refer.  Whenever the term "contract documents" is used, it shall mean and 
include this Contract, the Plans, Specifications, any Addenda, and the Notice to Bidders, Information for 
Bidders, General Conditions and Proposal.  In case of any conflict or inconsistency between the provisions 
of the Contract and those of the Specifications, the provisions of the Contract shall govern. 
 
 WORK:  The term WORK, as used herein, refers to all of the work proposed to be accomplished 
at the site of the project and all such other work as is in any manner required to accomplish the completed 
project, and includes all plant, labor, materials, supplies, equipment and other facilities and acts necessary 
or proper for or incidental to the carrying out and completion of the terms of this Contract.  The term 
WORK PERFORMED shall be construed to include material delivered to and suitably stored at the site of 
the project. 
 
 EXTRA WORK:  The term EXTRA WORK, as used herein, refers to and includes all work 
required by the TOWN DISTRICT which, in the judgment of the Engineer, with the Town's approval, 
involves changes in or additions to work required by the Plans, Specifications and any Addenda in their 
present form. 
 
 SUBCONTRACTOR:  The term SUBCONTRACTOR, as used herein, shall mean any person, 
firm or corporation applying labor and material for work at the site of the project, but not including the 
parties to this Contract. 
 
 ENGINEER:  In the performance of the work, the TOWN DISTRICT shall be represented by its 
Consulting Engineer H2M architects + engineers (herein called the ENGINEER). 
 
 NOTICE:  The term NOTICE, as used herein, shall mean and include written notice.  Written 
notice shall be deemed to have been duly served when delivered to, or at the last known business 
address of, the person, firm or corporation for whom intended or to his, their, or its duly authorized agents, 
representatives or officers, or when enclosed in a postage prepaid wrapper or envelope addressed to 
such person, firm, or corporation at his, their, or its last known business address and deposited in a United 
States Mail Box. 
 
 DIRECTED, REQUIRED, APPROVED, ACCEPTABLE:  Whenever they refer to the work, or its 
performance, "directed", "required", "permitted", "ordered", "designated", "prescribed", and words of like 
import shall imply the direction, requirement, permission, order, designation or prescription of the 
Engineer, and "approved", "satisfied", or "satisfactory", "in the judgment of", and words of like import, shall 
mean approved or acceptable to, or satisfactory to, in the judgment of the Engineer. 
 
 
2. SCOPE OF THE WORK 
 
 The Contractor will furnish all plant, labor, material, supplies, equipment and other facilities and 
things necessary or proper for or incidental to, the work contemplated by this Contract as required by, and 
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in strict accordance with, the applicable Plans, Specifications and Addenda prepared by the Engineer 
and/or required by and in strict accordance with, such changes as are ordered and approved pursuant to 
this Contract, and will perform all other obligations imposed on him by the Contract. 
 
 
3. COMPENSATION TO BE PAID TO THE CONTRACTOR 
 
 A. Agreed Prices:  It is understood and agreed that the Contractor will accept as payment in 
full the summation of products, of the actual quantities in place upon the completion of the work, as 
determined by the Engineer's measurements by the unit prices bid, no allowance being made for 
anticipated profit or for reason of variations from the estimated quantities set forth in the Proposal. 
 
 B. Extra Work and/or Changes:  The TOWN DISTRICT may, at any time, by a written order, 
and without notice to the sureties, require the performance of such extra work or changes in the work as it 
may find necessary or desirable.  The amount of compensation to be paid to the Contractor for any extra 
work, as so ordered, shall be determined as follows: 
 

(1) By such applicable unit prices, if any, as set forth in the contract; or 
 
(2) If no such unit prices are set forth, then by unit prices or by a lump sum mutually 

agreed upon by the TOWN DISTRICT and the Contractor; or 
 
(3) If no such unit prices are set forth, and if the parties cannot agree upon unit 

prices or a lump sum, then by actual net cost in money to the Contractor of the 
materials, permits, wages, or applied labor, premium for Workers' Compensation 
Insurance, payroll taxes required by law, rental for plant and equipment used 
(excluding small tools) to which total cost will be added 20 percent as full 
compensation for all other items of profit, costs and expenses, including admini-
stration, overhead, superintendence, insurance, insurance other than Workers' 
Compensation Insurance, material used in temporary structures, allowances 
made by the Contractor to subcontractors, additional premiums upon the 
Performance Bond of the Contractor and the use of small tools. 

 
4. TIME OF ESSENCE 
 
 Inasmuch as the provisions of this Contract relating to the time for performance and completion of 
the work are for the purpose of enabling the TOWN DISTRICT to proceed with the construction of a public 
improvement, in accordance with a predetermined program, such provisions are of the essence of this 
Contract. 
 
 
5. COMMENCEMENT OF WORK 
 
 The Contractor agrees that he will commence work within ten (10) consecutive calendar days 
after signing this Contract, and that the day he commences work shall constitute the first of the 
consecutive calendar days allowed for completion of the work. 
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6. TIME FOR COMPLETION 
 
 The time for completion of this Contract shall be within the number of calendar days stated in the 
Bid Proposal and the date of such completion shall be the date of the certificate of completion hereinafter 
specified. 
 
 The TOWN DISTRICT reserves the right to order the Contractor to suspend operations when, in 
the opinion of the Engineer, improper weather conditions make such action advisable, and to order the 
Contractor to resume operations when weather and ground conditions permit.  The days during which 
such suspension of work is in force are not chargeable against the specified completion time. 
 
 
7. LIQUIDATED DAMAGES FOR DELAY 
 
 The time limit being essential to and of the essence of this Contract, the Contractor hereby agrees 
that the TOWN DISTRICT shall be, and is hereby authorized to deduct and retain out of the money which 
may be due or may become due to said Contractor under this agreement, the sum of FIVE HUNDRED 
DOLLARS ($500.00) per day, which amount is hereby agreed upon, fixed and determined by the parties 
hereto as the LIQUIDATED DAMAGES, including overhead charges, services, inspector's wages, and 
interest on the money invested, that the TOWN DISTRICT will suffer by reason of such default, for each 
and every day during which the aforesaid work may be incomplete over and beyond the  time herein 
stipulated for its completion, provided, however, that the TOWN DISTRICT shall have the right to extend 
the time for the completion of said work. 
 
 
8. EXTENSIONS OF TIME - NO WAIVER 
 
 If the Contractor shall be delayed in the completion of his work by reason of unforeseeable causes 
beyond his control and without his fault or negligence, including but not restricted to Acts of God or of any 
public enemy, acts or neglect of the TOWN DISTRICT, acts or neglect of any other Contractor, fires, 
floods, epidemics, quarantine restrictions, strikes, riots, civil commotion or freight embargoes, the period 
herein above specified for completion of his work shall be extended by such time as shall be fixed by the 
TOWN DISTRICT. 
 
 No such extension of time shall be considered a waiver by the TOWN DISTRICT of its right to 
terminate the Contract for abandonment or delay by the Contractor as hereinafter provided or relieve the 
Contractor from full responsibility for performance of his obligations hereunder. 
 
 
9. CONTRACT SECURITY 
 
 A. The Contractor shall furnish a Performance Bond in an amount equal to one hundred 
percent (100%) of the total contract price as security for the faithful performance of this Contract, and for 
the payment of all persons performing labor or furnishing materials in connection with this Contract. 
 
 B. Additional or Substitute Bond - If, at any time, the TOWN DISTRICT shall be or become 
dissatisfied with any surety or sureties, then upon the Performance Bond, or if, for any other reason, such 
bond shall cease to be adequate security to the TOWN DISTRICT, the Contractor shall, within five (5) 
days after notice from the TOWN DISTRICT, substitute an acceptable bond in such form and sum, and 
signed by such other surety as may be satisfactory to the TOWN DISTRICT.  The premiums on such 
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bonds shall be paid by the Contractor.  No further payments shall be deemed due, nor shall be made until 
the new surety shall have been qualified. 
 
 C. Prior to release of the Performance Bond, the Contractor shall deliver to the TOWN 
DISTRICT a Maintenance Bond equal to one hundred percent (100%) of the total Contract price, including 
all extras.  This Maintenance Bond shall remain in full force and effect for a period of one (1) year after the 
date of the Engineer's approval of the final payment request and such bond, which shall be executed by 
the Contractor and issued by a reliable, solvent surety company authorized to do business in the State of 
New York shall guarantee to the TOWN DISTRICT that the Contractor shall promptly remedy any defects 
or faults that may occur within twelve (12) months after completion and acceptance of the work performed 
by the Contractor pursuant to this Contract. 
 
 
10. CONTRACTOR'S INSURANCE 
 
 The Contractor shall not commence any work until he has obtained and had approved by the 
TOWN DISTRICT all of the insurance required under this Contract, as enumerated herein: 
 

Compensation Insurance 
 

Public Liability and Property Damage Insurance 
 

Contractor's Protective Liability and Property Damage Insurance 
 

Owner's (TOWN DISTRICT) Protective Public Liability and Property 
Damage Insurance 

 
Automobile Public Liability and Property Damage Insurance 

 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
TOWN DISTRICT. 
 
 A. Compensation Insurance - The Contractor shall take out and maintain, during the life of 
this Contract, Workers' Compensation Insurance for all of his employees employed at the site of the 
project, and in any case of any of the work being sublet, the Contractor shall require the subcontractor 
similarly to provide Workers' Compensation Insurance for all of the latter's employees, unless such 
employees are covered by the protection afforded by the Contractor. 
 
 B. Public Liability and Property Damage Insurance - The Contractor shall take out and 
maintain during the life of this Contract such Public Liability and Property Damage Insurance as shall 
protect him and any subcontractor performing work covered by this Contract for claims for damages for 
personal injury, including accidental death, as well as from claims for property damage which may arise 
from operations under this Contract, whether such operations be by himself or by any subcontractor, or by 
any one directly or indirectly employed by either of them, and the amounts of such insurance shall be as 
follows: 
 

(1) Public Liability Insurance in the amount not less than ONE MILLION DOLLARS 
($1,000,000.) for bodily injuries, including wrongful death to any one person, and 
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subject to the same limit for each person in an amount not less than TWO 
MILLION DOLLARS ($2,000,000.) on account of one accident. 

 
(2) Property Damage Insurance in an amount not less than ONE HUNDRED 

THOUSAND DOLLARS ($100,000.) for damages on account of any one accident 
and in an amount of not less than TWO HUNDRED THOUSAND DOLLARS 
($200,000.) for damages on account of all accidents. 

 
 C. Liability and Property Damage Insurance - The above policies for public liability and 
property damage insurance must be so written as to include Contractor's Protective Liability and Property 
Damage Insurance to protect the Contractor against claims arising from the operations of any 
subcontractor. 
 
 D. Owner's Protective Public Liability and Property Damage Insurance - (TOWN DISTRICT, 
and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or H2M architects + engineers as 
ENGINEERS) - The Contractor shall furnish to the TOWN DISTRICT with respect to the operations he or 
any of his subcontractors perform, a regular Protective Public Liability Insurance Policy for and in behalf of 
the TOWN DISTRICT and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER, providing for a limit 
of not less than ONE MILLION DOLLARS ($1,000,000.) for all damages arising out of bodily injuries to, or 
death of, one person and subject to that limit for each person, a total limit of TWO MILLION DOLLARS 
($2,000,000.) for all damages arising out of bodily injuries to, or death of, two or more persons in any one 
accident; and regular Protective Property Damage Insurance providing for a limit of not less than ONE 
HUNDRED THOUSAND DOLLARS ($100,000.) for all damages arising out of injury to, or destruction of, 
property in any one accident and subject to that limit per accident a total (or aggregate) limit of TWO 
HUNDRED THOUSAND DOLLARS ($200,000.) for all damages arising out of injury to, or destruction of 
property during the policy period.  The insurance must fully cover the legal liability of the TOWN DISTRICT 
and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER.  The coverage provided under this policy 
must not be affected if the TOWN DISTRICT performs work in connection with the project either for, or in 
cooperation with, the Contractor or as an aid thereto, whether the same be a part of the Contract or 
separate therefrom, by means of its own employees or agents, or if the TOWN DISTRICT directs or 
supervises the work to be performed by the Contractor. 
 
 
 E. Automobile Public Liability and Property Damage Insurance - The Contractor shall take 
out and maintain during the life of the Contract such automobile public liability and property damage 
insurance as shall protect him and any subcontractor performing work covered by this Contract from 
claims for damages for personal injury, including accidental death as well as from claims for property 
damage which may arise from operations under this Contract, whether such operations be by himself or 
by any subcontractor, or by any one directly or indirectly employed by either of them and the amounts of 
such insurance shall be as follows: 
 

(1) Automobile Public Liability Insurance in an amount not less than ONE MILLION 
DOLLARS ($1,000,000.) for bodily injuries, including wrong-ful death by any one 
person, and subject to the same limit for each person in an amount not less than 
TWO MILLION DOLLARS ($2,000,000.) on account of one accident. 

 
(2) Automobile Property Damage Insurance in an amount of not less than ONE 

HUNDRED THOUSAND DOLLARS ($100,000.) for damages on account of any 
one accident and in an amount of not less than TWO HUNDRED THOUSAND 
DOLLARS ($200,000.) for damages on account of all accidents. 
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FUEL SURCHARGES: The Town/District will not pay any type of fuel surcharge. Any fuel surcharges 
added will be deleted from any payments made to the vendor. 
 
 
11. PROOF OF CARRIAGE OF INSURANCE 
 
 The Contractor shall furnish the TOWN DISTRICT with certificates of each insurer insuring the 
Contractor or any subcontractor under this Contract, except with respect to subdivision D. of paragraph 
10.  In respect to this paragraph, the Contractor shall furnish the TOWN DISTRICT with the original 
insurance policy and a copy to the Engineer. 
 
 Both certificates, as furnished, and the insurance policy, as required, shall bear the policy 
numbers, the expiration date of the policy and the limit or limits of liability thereunder.  Both the certificates 
and the policy shall be further endorsed to provide the TOWN DISTRICT and Engineer with any notice of 
cancellation at least ten (10) days prior to the actual date of such cancellation. 
 
 
12. COMPLIANCE WITH LABOR AND PENAL LAWS 
 
 The Contractor hereby expressly agrees to comply with all the provisions of the Labor Law and 
any and all amendments thereto, insofar as the same are applicable to this Contract.  The Labor Laws, as 
amended, provide that no laborer, worker or mechanic in the employ of the Contractor, subcontractor or 
other person doing or contracting to do the whole or a part of the work contemplated by this Contract, shall 
be permitted or required to work more than eight (8) hours in any one calendar day, except in cases of 
extraordinary emergency caused by fire, flood, or danger to life or property; that no such person shall be 
employed more than eight (8) hours in any day or more than five (5) days in any week, except in such 
emergency; that the wages to be paid for a legal day's work as hereinbefore defined, to laborers, workers, 
or mechanics upon the work called for under this Contract, or for any materials used upon or in connection 
therewith shall not be less than the prevailing rate for a day's work in the same trade or occupation in the 
locality within the State where such work is to be done and each laborer, worker, or mechanic employed 
by the Contractor, subcontractor, or other person about or upon the work shall be paid the wages herein 
provided; that employees engaged in the construction outside the limits of cities and villages are no longer 
exempt from the provisions of the Labor Laws which required the payment of the prevailing rate of wages 
and the eight (8) hour day. 
 
 Section 220A of the Labor Law, as amended by Chapter 472 of the Laws of 1932, provides that 
before payment is made by or on behalf of the State or any City, County, Town or Village or other civil 
division of the State, of any sums due on account of a con-tract for a public improvement, it is the duty of 
the Comptroller or the financial officer of the Municipal Corporation to require the Contractor and each and 
every subcontractor to file a certified statement in writing, in satisfactory form, certifying to the amounts 
then due and owing to any and all laborers for daily or weekly wages on account of labor performed upon 
the work of the Contract, setting forth therein the names of the persons whose wages are unpaid and the 
amount due each, respectively. 
 
 Section 220B of the Labor Law, as amended, provides that any interested person who shall have 
previously filed a protest in writing objecting to the payment to any Contractor or subcontractor to the 
extent of the amount or amounts due or to become due to him for daily or weekly wages for labor 
performed on the public improvement for which the Contract was entered into, or if, for any other reason, it 
may be deemed advisable, the Comptroller of the State or other financial officer of the Municipal 
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Corporation may deduct from the whole amount of any payment on account thereof the sum or sums 
admitted by any Contractor or subcontractor in such statement or statements so filed to be due and owing 
by him on account of labor performed and may withhold the amount so deducted for the benefit of the 
laborers for daily or weekly wages, whose wages are unpaid as shown by the verified statements filed by 
any Contractor or subcontractor and may pay directly to any person the amount or amounts so shown to 
be due for such wages. 
 
 Section 220C of the Labor Law, as amended, provides the penalty for making of a false oath or 
verification. 
 
 Section 220D of the Labor Law provides that the advertised specifications for every Contract for 
the construction, reconstruction, maintenance and/or repair of highways to which the State, County, Town 
and/or Village is a party shall contain the provision stating the minimum rate of hourly wage that can be 
paid, as shall be designated by the Industrial Commissioner, to the laborers employed in the performance 
of the Contract, either by the Contractor, subcontractor or other person doing or contracting to do the 
whole or part of the work contemplated by the Contract, and the Contract shall contain a stipulation that 
such laborers shall be paid not less than such hourly minimum rate of wage.  Any person or corporation 
that willfully pays after entering into such Contract less than such stipulated minimum hourly wage scale 
shall be guilty of a misdemeanor and, upon conviction, shall be punished for a first offense by a fine of 
Five Hundred Dollars ($500.) or by imprisonment for not more than thirty (30) days, or by both fine and 
imprisonment for a second offense by a fine of One Thousand Dollars ($1,000.) and, in addition thereto, 
the Contract on which the violation has occurred shall be forfeited; and no such person or corporation 
shall be entitled to receive any sum or nor shall any officer, agent or employee of the State pay the same 
or authorize its payment from the funds under his charge or control to any person or corporation for work 
done upon any contract, on which the Contractor has been convicted of second offense in violation of the 
provisions of this Section. 
 
 The minimum wage rates established by the Industrial Commissioner, State of New York, for this 
Contract, are as set forth in the INFORMATION FOR BIDDERS. 
 
 All excavation shall be done in compliance with Article 36 of the General Business Law and 
notices given as provided by GBL Section 761. 
 
 
13. PAYMENT OF EMPLOYEES 
 
 The Contractor and each of his subcontractors shall pay each of his employees engaged in work 
on this project under this Contract in full (less deductions made mandatory by law) in cash and not less 
often than once each week. 
 
 
14. ESTIMATES AND PAYMENTS 
 
 A. Monthly:  At the end of each calendar month during the progress of the work, the 
Contractor shall submit a payment requisition to the Engineer.  The Engineer will review the requisition 
and prepare a payment request based on the estimated amount of work performed and the quantity of 
materials furnished, based on the prices set forth in the Proposal. In consideration of the work done and 
the materials furnished, the TOWN DISTRICT will pay or cause to be paid to the Contractor the amount 
estimated by the Engineer as due him less a sum equal to five percent (5%) of such amount and less 
such additional amount as may be necessary to satisfy any claims, liens or judgments against the 
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Contractor which have not been suitable discharged.  The making of any such estimate or payment made 
thereon shall not be taken or construed as an acceptance by the Engineer or the TOWN DISTRICT of any 
work so estimated and paid for.  The amount of the monthly estimate remaining unpaid will be retained by 
the TOWN DISTRICT as a guarantee that the Contractor will faithfully and completely fulfill all obligations 
imposed by the Contract and Specifications, and against any damages incurred by the TOWN DISTRICT 
by reason of any failure on the part of the Contractor to fulfill all conditions and obligations herein 
contained.  All partial payments are subject to correction in any subsequent payment.  The retained 
amounts shall be paid as set forth in the following subsection B. 
 
 B. Final:  Thirty (30) days after the Contractor shall have substantially completed the work 
required of it under the Contract the Engineer will prepare an approval of Final Payment Request.  
Thereafter the TOWN DISTRICT will pay to the Contractor the remaining amount of the Contract balance 
less a sum equal to two (2) times the value of any remaining items to be completed and less an amount 
necessary to satisfy any claims, liens or judgments against the Contractor which have not been suitably 
discharged.  As the remaining items of work are satisfactorily completed or corrected, the TOWN 
DISTRICT shall promptly pay, upon receipt of a requisition for these items less an amount necessary to 
satisfy any claims, liens or judgments against the Contractor which have not been suitably discharged.  
Any claims, liens and judgments referred to in this section shall pertain to the project and shall be filed in 
accordance with the terms of the applicable Contract and/or applicable laws. 
 
 C. In order to secure the performance of the covenant of the Contractor, prior to release of 
the Performance Bond, the Contractor shall deliver to the TOWN DISTRICT a Maintenance Bond equal to 
one hundred percent (100%) of the total Contract price, including all extras.  This Maintenance Bond shall 
remain in full force and effect for a period of one (1) year after the date of the Engineer's approval of the 
Final Payment Request and such bond, which shall be executed by the Contractor and issued by a 
reliable, solvent surety company authorized to do business in the State of New York shall guarantee to the 
TOWN DISTRICT that the Contractor shall promptly remedy any defects or faults that may occur within 
twelve (12) months after completion and acceptance of the work performed by the Contractor pursuant to 
this Contract. 
 
 D. Measurements for Payment:  The Engineer shall make due measurement of the work 
done during the progress of the work and his estimate shall be final and conclusive evidence of the 
amounts of work performed by the Contractor under, and by virtue of, this agreement, and shall be taken 
as the full measure of compensation to be received by the Contractor.  When requested by the Contractor, 
the Engineer shall measure, re-measure or re-estimate any portion of the work; but the expense of such 
re-measurement  or re-estimating shall, unless material error be proved, be paid for by the Contractor. 
 
 
15. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
 
 The acceptance by the Contractor of the final payment shall be, and shall operate as a release to 
the TOWN DISTRICT from all claims and all liabilities to the Contractor for all things done or furnished in 
connection with this work, and for every act and neglect of the TOWN DISTRICT and other relating to, or 
arising out of, this work, excepting the Contractor's claims for interest upon the final payment, if these 
payments be improperly delayed.  No payment, however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this Contract or the Performance Bond. 
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16. CONSTRUCTION REPORTS 
 
 The Contractor shall submit to the Engineer prior to the commencing of any work under this 
Contract a detailed schedule and plan of operation, indicating the manner in which the Contractor 
proposes to prosecute the work, and a time schedule therefore.  Such schedules are not intended to bind 
the Contractor to a predetermined plan or procedure, but rather to enable the Engineer to coordinate the 
work of the Contractor with work required of and to be performed by others. 
 
 The Contractor shall furnish the Engineer with periodic estimates for partial payments as required 
elsewhere in the contract documents and, in addition thereto, will furnish the Engineer with a detailed 
estimate for final payment.  Prior to being eligible to receive final payment under this Contract, the 
Contractor shall furnish the Engineer with substantial proof that all bills for services rendered and 
materials supplied have been paid.  The enumeration of the above reports in no way relieves the 
Contractor of his responsibility under existing Federal or State laws of filing such other reports with 
agencies other than the TOWN DISTRICT as may be required by such existing laws or regulations. 
 
 
17. INSPECTION AND TESTS 
 
 All material and workmanship shall be subject to inspection, examination and test by the Engineer 
and other representatives of the TOWN DISTRICT at any time during the construction and at any and all 
places where manufacturing of materials used and/or construction is carried on. 
 
 Without additional charge, the Contractor shall furnish promptly all reasonable facilities, labor and 
materials necessary to make tests so required safe and convenient. 
 
 If, at any time, before final acceptance of the entire work, the Engineer, with the TOWN 
DISTRICT's approval, considers necessary or advisable an examination of any portion of the work already 
completed, by removing or tearing out the same, the Contractor shall, upon request, furnish promptly all 
necessary facilities, labor and materials for such examination.  If such work is found to be defective in any 
material respect, due to the fault of the Contractor or any subcontractor, or if any work shall be covered 
over without the approval or consent of the Engineer, with the TOWN DISTRICT's approval, whether or 
not the same shall be defective, the Contractor shall be liable for the expenses of such examination and of 
satisfactory reconstruction. 
 If, however, such approval and consent shall have been given, and such work is found to meet the 
requirements of this Contract, the Contractor shall be recompensed for the expense of such examination 
and reconstruction in the manner herein provided for the payment of costs of extra work pursuant to a 
Change Order signed by the TOWN DISTRICT and the Contractor. 
 
 The selection of laboratories and/or agencies for the inspection and tests of supplies, materials or 
equipment shall be subject to the approval of the Engineer.  Satisfactory documentary evidence that the 
material has passed the required inspection and test must be furnished the Engineer prior to the incor-
poration of the material in the work. 
 
 Any rejected work shall be removed from the site of the project completely at the expense of the 
Contractor. 
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18. PLANS AND SPECIFICATIONS - INTERPRETATIONS 
 
 The Contractor shall keep at the site of the work one (1) copy of the Plans and Specifications 
signed and identified by the Engineer.  Anything shown on the Plans and not mentioned in the 
Specifications or mentioned in the Specifications and not shown on the Plans shall have the same effect 
as if shown or mentioned respectively in both.  In case of any conflict or inconsistency between the Plans 
and Specifications, the Plans shall govern.  Any discrepancy between the figures and drawings shall be 
submitted to the Engineer, whose decision therein shall be conclusive. 
 
 
19. SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
 Should the Contractor encounter subsurface conditions at the site materially differing from those 
shown on the Plans or indicated in the Specifications, he shall immediately give notice to the Engineer of 
such conditions before they are disturbed; the Engineer shall thereupon promptly investigate the 
conditions and if he finds that they materially differ from those shown on the Plans or indicated in the 
Specifications, he shall at once make such changes in the Plans and/or Specifications as he may find 
necessary. 
 
 Any increase or decrease of cost resulting from such changes will be adjusted in the manner 
provided herein for adjustment as to extra and/or additional work and changes shall be by Change Order 
executed by the TOWN DISTRICT and Contractor. 
 
 
20. CONTRACTOR'S TITLE TO MATERIALS 
 
 No material or supplies for the work shall be purchased by the Contractor or by any subcontractor 
subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is 
retained by the seller.  The Contractor warrants that he has good title to all materials and supplies used by 
him in the work. 
 
 
21. SUPERINTENDENCE BY CONTRACTOR 
 
 At the site of the work the Contractor shall employ a Construction Superintendent or Foreman who 
shall have full authority to act for the Contractor.  It is understood that such representative shall be 
acceptable to the Engineer and shall be one who can be continued in that capacity for the particular job 
involved unless he ceases to be on the Contractor's payroll. 
 
 
22. PROTECTION OF WORK, PERSONS AND PROPERTY 
 
 Precaution shall be exercised at all times for the proper protection of all persons, property and 
work.  The safety provisions of applicable laws, building and construction codes shall be observed.  
Machinery equipment and all hazards shall be guarded or eliminated in accordance with the safety 
provisions of the Manual of Accident Prevention in Construction, published by the Associated General 
Contractors of America, to the extent that such provisions are not in contravention of applicable law.  The 
Contractor shall furnish entirely at his own expense any and all additional safety measures deemed 
necessary by the TOWN DISTRICT or its Engineer to adequately safeguard the traveling public.  The 
Contractor shall give notice to the owners of all utilities which may serve the area and request their 
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assistance in predetermining the location and depth of the various pipes, conduits, manholes and other 
underground facilities. 
 
 The Contractor shall, at all hours of the day, safely guard and protect his own work and adjacent 
property from any damage and shall replace or make good any such damage, loss or injury unless such 
be caused directly by errors contained in the contract documents, or by the TOWN DISTRICT or its duly 
authorized representatives. 
 
 The Contractor shall provide and maintain such watchers, barriers, lights, flares and other signals, 
at his own expense, as will effectively prevent any accident in consequence of his work for which the 
TOWN DISTRICT might be liable.  The Contractor shall be liable for all injury or damage caused by his act 
or neglect, or that of his employees. 
 
 
23. PATENT RIGHTS 
 
 As part of his obligation hereunder and without any additional compensation, the Contractor will 
pay for any patent fees or royalties required in respect to the work or any part thereof and will fully 
indemnify the TOWN DISTRICT for any loss on account of any infringement of any patent rights, unless 
prior to his use in the work of a particular process or a product of a particular manufacturer, he notifies the 
TOWN DISTRICT in writing that such process or product is an infringement of a patent. 
 
 
24. REPRESENTATIONS OF CONTRACTOR 
 
 The Contractor represents and warrants: 
 
 A. That he is financially solvent and that he is experienced in and competent to perform the 
type of work involved under this Contract and able to furnish the plan, materials, supplies and/or 
equipment to be furnished for the work; and 
 
 B. That he is familiar with all Federal, State and Municipal Laws, ordinances and regulations 
which may in any way affect the work of those employed hereunder, including but not limited to any 
special acts relating to the work; and 
 
 C. That such work required by these contract documents as is to be done by him can be 
satisfactorily constructed and used for the purpose for which it is intended and that such construction will 
not injure any person or damage any property; and 
 
 D. That he has carefully examined the Plans, Specifications, and the site of the work, and 
that from his own investigation he has satisfied himself as to the nature and location of the work, the 
character, location, quality and quantity of surface and subsurface materials, structures and utilities likely 
to be encountered, the character of equipment, and other facilities needed for the performance of the 
work, the general local conditions which may in any way affect the work or its performance. 
 
 
25. AUTHORITY OF THE ENGINEER 
 
 In the performance of the work, the Contractor shall abide by all orders and directions and 
requirements of the Engineer and shall perform all work to the satisfaction of the Engineer, at such time 
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and places, by such methods, and in such manner and sequence as he may require.  The Engineer shall 
determine the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans, 
specifications, contract documents and any extra work orders and shall decide all other questions in 
connection with the work.  Upon request, the Engineer shall confirm in writing any oral orders, directions, 
requirements or determinations.  The enumeration herein or else-where in the contract documents of 
particular instances in which the opinion, judgment, discretion or determination of the Engineer shall 
control, or in which work shall be performed to his satisfaction or subject to his approval, or inspection, 
shall not imply that only matters similar to those enumerated shall be so governed and so performed, but 
without exception all the work shall be governed and so performed.  Nothing herein shall be construed to 
give the Contractor a claim for extra work unless prior thereto an appropriate Change Order has been 
executed by the TOWN DISTRICT and Contractor for such work. 
 
 
26. SURVEYS 
 
 The Contractor shall provide all layouts, measurements, lines, and grades necessary for the 
execution of the work, and will furnish the necessary stakes and spikes for laying out such lines and 
grades and the unskilled labor necessary to place same and/or assist in measuring. 
 
 
27. CHANGES AND ALTERATIONS 
 
 
 The TOWN DISTRICT reserves the right to make alterations in the location, line, grade, plans, 
form or dimensions of the work, or any part thereof, either before or after the commencement of the 
construction.  If such alterations diminish the amount of work to be done, no claim for damages or 
anticipated profits will be warranted on the work which may be dispensed with.  If such alterations increase 
the amount of work, such increases shall be paid for according to the quantity of work actually done and at 
the unit prices for such work as contained in the schedule of prices. 
 
 If such alterations decrease the amount of work, such decreases shall be a credit to the TOWN 
DISTRICT based on the quantity of work not performed as agreed to by the TOWN DISTRICT and the 
Contractor and at the unit prices for such work as contained in the Schedule of Prices. 
 
 
28. CORRECTION OF WORK 
 
 All work and all materials, whether incorporated into the work or not, all processes of manufacture 
and all methods of construction shall be, at all times and places, subject to the inspection of the Engineer 
who shall be the final judge of quality, materials, processes of manufacture and methods of construction 
suitable for the purpose for which they are used.  Should they fail to meet his approval they shall be 
forthwith reconstructed, made good and replaced and/or corrected as the case may be, by the Contractor 
at his own expense.  Rejected materials shall immediately be removed from the site. 
 
 If, in the opinion of the Engineer, it is not desirable to replace any defective or damaged materials 
or to reconstruct or correct any portion of the work injured or not performed in accordance with the 
contract documents, the compensation to be paid to the Contractor hereunder shall be reduced by such 
amount as, in the judgment of the Engineer, shall be equitable. 
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The Contractor expressly warrants that his work shall be free from any defects in materials or 

workmanship, and agrees to correct any defects, settlements, or shrinkages which may appear within one 
(1) year following the date of the final payment request.  Neither the acceptance of the completed work nor 
payment therefor shall operate to release the Contractor or his sureties from any obligations under or 
upon this Contract or the Performance Bond. 
 
 
29. WEATHER CONDITIONS 
 
 The Contractor will and will cause his subcontractors to protect carefully his and their work and 
materials against damage or injury from the weather.  If any work or materials shall have been damaged 
or injured by reason of the failure on the part of the Contractor or any of his subcontractors to protect his, 
or their work, such work and materials shall be removed and replaced at the expense of the Contractor. 
 
 
30. THE TOWN DISTRICT'S RIGHT TO WITHHOLD PAYMENTS 
 
 The TOWN DISTRICT may withhold from the Contractor so much of any approved payments due 
him as may, in the judgment of the TOWN DISTRICT, be necessary: 
 
 A. To assure the payment of just claims then due and unpaid of any persons supplying labor 
or materials for the work; 
 
 B. To protect the TOWN DISTRICT from loss due to defective work not remedied; or 
 
 C. To protect the TOWN DISTRICT from loss due to injury to persons or damage to the work 
or property of other contractors or subcontractors or others, caused by the act or neglect of the Contractor 
or any of his subcontractors.  The TOWN DISTRICT shall have the right, as agent for the Contractor, to 
apply any such amount so withheld in such manner as the TOWN DISTRICT may deem proper to satisfy 
such claims or to secure such protection.  Such application of such money shall be deemed payments for 
the account of the Contractor. 
 
 
31. THE TOWN DISTRICT'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If: 
 
 A. The Contractor shall file for any form of bankruptcy relief or make an assignment for the 
benefit of creditors; or 
 
 B. A receiver or liquidator shall be appointed for the Contractor for any of his property and 
shall not be dismissed within twenty (20) days after such appointment, or the proceedings in connection 
therewith shall not be stayed on appeal within the said twenty (20) days; or 
 
 C. The Contractor shall violate any provision of this Contract; or 
 
 D. The Contractor shall fail or refuse to regard laws, ordinances, regulations, or the 
instructions of the Engineer and/or the TOWN DISTRICT; 
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then, and in any such event, the TOWN DISTRICT without prejudice to any other rights or remedy it may 
have, and after seven (7) days written notice to the Contractor and Contractor's Surety may terminate the 
employment of the Contractor and take possession of the premises and all material, tools and appliances 
therein, and complete the work by contract or otherwise, as the TOWN DISTRICT solely may deem 
expedient.  In such case, the Contractor shall not be entitled to receive any further payment until the work 
is finished. 
 
 If the unpaid balance of the compensation to be paid the Contractor hereunder shall exceed the 
expense of so completing the work (including compensation for additional managerial, engineering, 
administration, legal, testing and observation services and any damages for delay), such excess shall be 
paid to Contractor. 
 
 If the expense shall exceed the unpaid balance, the Contractor and his sureties shall be liable to 
the TOWN DISTRICT for such excess. 
 
 
32. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If the work shall be stopped by order of the Court or any public authority, Federal or State agency, 
for a period of three (3) months through no act or fault of the Contractor or any of his agents, servants, 
employees, materialmen, or subcontractors, the Contractor may, upon ten (10) days notice to the TOWN 
DISTRICT, discontinue his performance of the work and/or terminate the Contract. 
 
 Upon termination by the Contractor the TOWN DISTRICT may take possession of the work and 
complete the work by Contract or otherwise, as the TOWN DISTRICT solely may deem expedient. 
 
 If the Contract is terminated by the Contractor, the liability of the TOWN DISTRICT to the 
Contractor shall be for all work executed and for any proven loss sustained upon any materials, 
equipment, tools, construction equipment, including reasonable profit and damages. 
 
 
33. RESPONSIBILITY OF WORK 
 
 The Contractor agrees to be responsible for the entire work embraced in this Contract until its 
completion and final acceptance, and that any unfaithful or imperfect work that may become damaged 
from any cause, either by act or commission or omission to properly guard and protect the work that may 
be discovered at any time before the completion and acceptance shall be removed and replaced by good 
and satisfactory work without any charge to the TOWN DISTRICT and that such removal and replacement 
will be performed immediately on the requirement of the Engineer, notwithstanding the fact that it may 
have been overlooked by the proper inspector, and partial payment made thereon.  It is fully understood 
by the Contractor that the inspection of the work shall not relieve him of any obligation to do sound and 
reliable work as herein prescribed, and that any omission to disapprove of any work by the Engineer at or 
before the time of a partial payment or other estimate shall not be construed to be an acceptance of any 
defective work. 
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34. USES OF PREMISES AND REMOVAL OF DEBRIS 
 
 The Contractor expressly undertakes at his own expense: 
 
 A. To take every precaution against injury to persons or damages to property; 
 
 B. To store his apparatus, materials, supplies and equipment in such orderly fashion at the 
site of the work as will not unduly interfere with the progress of his work or the work of any of his 
subcontractors, or other contractors; 
 
 C. To place upon any of the completed work only such superimposed loads as are 
consistent with the safety of that portion of the work; 
 
 D. To frequently clean up all refuse, rubbish, scrap materials and debris caused by the 
operations to the end that at all times the site of the work shall present a neat and orderly and 
workmanlike appearance; 
 
 E. Before the Engineer's approval of the Final Payment Request, to remove all surplus 
material, temporary structures, plants of any description and debris of any and every nature resulting from 
his operations and to put the site in a neat and orderly condition. 
 
 
35. POWER OF THE CONTRACTOR TO ACT IN AN EMERGENCY 
 
 In case of an emergency which threatens loss or injury to property and/or safety to life, the 
Contractor will be permitted to act as he sees fit without previous instructions from the TOWN DISTRICT.  
He shall notify the TOWN DISTRICT thereof immediately thereafter and any compensation claimed by the 
Contractor due to extra work made necessary because of his acts in such emergency shall be submitted 
to the TOWN DISTRICT for approval and Change Order executed by the TOWN DISTRICT and the 
Contractor. 
 
 Where the Contractor has not taken action but has notified the Engineer of an emergency 
indicating injury to persons or damage to adjoining property or to the work being accomplished under this 
Contract, then upon authorization from the Engineer to prevent such threatened injury or damage, he shall 
act as instructed by the Engineer.  The amount of reimbursement claimed by the Contractor on account of 
any such action shall be deter-mined in the manner provided herein for the payment of extra work and 
shall be incorporated into a Change Order executed by the TOWN DISTRICT and Contractor. 
 
 
36. SUITS AT LAW 
 
 The Contractor shall indemnify and save harmless the TOWN DISTRICT from and against all 
suits, claims, demands or actions for any injury sustained or alleged to be sustained by any party or 
parties in connection with the construction of the work or any part thereof, or any commission or omission 
of the Contractor, his employees or agents or any subcontractors and in case any such action shall be 
brought against the TOWN DISTRICT, the Contractor shall immediately take care of and defend the same 
at his own cost and expense. 
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37. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 
 Each and every provision of law and clause required by law to be inserted in this Contract shall be 
deemed to be inserted herein and the Contract shall be read and enforced as though it were included 
herein, and, if through mistake or otherwise, any such provision is not inserted or is not correctly inserted, 
then upon the application of either party, the Contract shall forthwith be physically amended to make such 
insertion. 
 
 
38. SUBLETTING, SUCCESSOR AND ASSIGNS 
 
 The Contractor shall not sublet any part of the work under this Contract, nor assign any money 
due him hereunder without first obtaining the written consent of the TOWN DISTRICT.  This Contract shall 
inure to the benefit of and shall be binding upon the parties hereunder and upon their respective 
successors and assigns, but neither party shall assign or transfer his interest herein in whole or in part 
without consent of the other. 
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 IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year first 

above written. 

RIVERHEAD WATER DISTRICT 
 
BY:                                                                    (TOWN SEAL) 
 SEAN WALTER, SUPERVISOR 
 
                                                                            
 CONTRACTOR 
BY:                                                                                
                
TITLE:                                                                         (SEAL) 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF SUFFOLK ) 

 On the       day of                    , 20   , before me personally came SEAN WALTER, to me known, 

who being by me duly sworn, did depose and say that he is the duly elected SUPERVISOR of the TOWN 

OF RIVERHEAD, COUNTY OF SUFFOLK, NEW YORK, and that at a meeting of the Town Board of the 

Town of Riverhead, duly held on the      day of                  , 20   , the said Board, also acting in its capacity 

as the Governing Body of the Riverhead Water District, authorized the said SUPERVISOR to execute all 

and any contracts on behalf of the Board; that he knows the seal of said Town, and that the said Water 

District seal is also the seal of the Town of Riverhead; that the seal affixed to the foregoing instrument is 

its corporate seal; that it was affixed thereto by order of the said Board, and that he signed his name 

thereto and executed the said instrument on behalf of the said Water District by like order and authority. 

                                          
 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION 
 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF         ) 
 

 On this       day of                , 20   , before me personally came and appeared                             , to 

me known, who by me being duly sworn, did depose and say that he resides at                                         

that he is the                                 of                              , the Corporation described in and which executed 

the foregoing instrument, that he knows the seal of said corporation, that one of the seals affixed to said 

instrument is such seal, that it was so affixed by order of the Directors of said Corporation, and that he 

signed his name thereto by like order. 

 

                                         
 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP 
 
 
STATE OF NEW YORK ) 
   ) ss: 
COUNTY OF ) 
 

 On this       day of                  , 20   , before me personally came and appeared                             , 

to me known, and known to me to be one of the members of the firm of                                                      , 

described in and who executed the foregoing instrument, and he acknowledged to me that he executed 

the same as and for the act and deed of said form. 

 

                                         
 NOTARY PUBLIC 
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PART 1 - GENERAL 

1.01 - BRIEF PURPOSE OF PROJECT / GENERAL 

A. The purpose of the project is to provide, furnish and deliver one Ion Exchange vessel with 
associated vessel piping.  

B. The slab, building and influent/effluent piping shall be performed by others.  

C. Work under this contract shall also include the furnishing and installation of the specified ion 
exchange resin for the removal of perchlorates from drinking water and perform all water quality 
sampling as specified. 

D. This Section provides an abbreviated summary of the work for the Construction Contract 
associated with the Owner’s program to construct the project. 

1.02 - NOMENCLATURE 

A. Where the terms “Engineer/Architect” or “Architect/Engineer” are used throughout these Contract 
Documents, they shall mean the firm of H2M architects + engineers as may be abbreviated by 
H2M. 

B. The terms “Contractor” and/or “Prime Contractor” where used shall refer to the individual or 
company who has entered into an agreement with the Owner to perform the work contained within 
these Contract Documents.  The lack of word capitalization shall be incidental. 

C. The VESSEL CONTRACTOR may be referred to as the “Vessel Contractor”, “Prime Vessel 
Contractor”, “Contract V Contractor” or similar wording.  The lack of word capitalization shall be 
incidental.  This Construction Contract shall be known as Contract V - Vessel Fabrication and 
Delivery. 

1.03 - ABBREVIATED SUMMARY OF WORK 

A. Furnish all labor, equipment, materials, tools, means, methods, and incidentals necessary to 
complete the Work as required by the Contract Documents for this Construction Contract. 

B. This following abbreviated summary is provided in order to briefly describe the work covered by 
the Contract Documents for this Construction Contract.  It is not all inclusive of the work under the 
Contract.   

C. The work includes, but is not limited to, the following: 
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1. Fabrication and delivery of one (1) Modular Ion Exchange treatment system including all 
resin fill and discharge piping, vent, water piping and utility connections, and all other 
specified accessories. 

2. Delivery and installation of specified resin and all associated water utility sampling as 
specified. 

3. Provide start-up services as specified. 

4. Project closeout submittals. 

D. All other work shown and specified within the Contract Documents.    

1.04 - PARTIAL LISTING OF OVERALL CONTRACT REQUIREMENTS 

A. The Contract Documents detail the work included in the Contract.  Related requirements and 
conditions covered by the Contract Documents include, but is not limited to, the following: 

1. Debris removal and daily and final cleaning up. 

2. Coordination with Owner and other contractors employed by the Owner as necessary to 
schedule delivery of services, and management of the installation.  

3. Site utilization and management so as not to disrupt the Owner’s ability to operate the 
existing facilities in a safe and efficient manner. 

4. Maintain the Owner’s ability to operate the facility at all times during the construction 
period. 

5. Facilities to be used during the contract period that are to be used by the Owner or his 
representatives and others involved with constructing the project. 

6. Product and equipment storage and handling requirements. 

7. Starting and adjusting of the equipment and systems required under the project. 

8. Site safety in accordance with all applicable federal, state, and local regulations. 

9. Project submittals, meetings, testing services, work plans, schedules, shop drawings, 
closeout procedures and documents, manuals, as-built drawings, and final 
commissioning of the work shall be provided as required by the Contract. 
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1.05 - OWNER SUPPLIED PRODUCTS AND UTILITIES 

A. The Owner will not be supplying equipment, labor, or tools for the project. 

B. The Owner will pay for electricity usage.  The restrictions on electrical usage shall be as follows: 

1. Power tool usage during specified working hours will only be permitted. 

2. Dewatering and trash pumps and portable heaters will not be permitted. 

3. Sump pumps, if less than 1/3 horsepower will be allowed.  Only two (2) sump pumps will 
be permitted to operate at the same time. 

4. Power to the Owner/Engineer/Architect’s trailer, if applicable. 

5. Power to help cure concrete or painting systems will not be permitted. 

C. The Owner reserves the right to stop paying for electrical usage at any time if, in the opinion of the 
Owner/Engineer/Architect, the Contractor causes excessive electrical charges or does not 
conserve electricity to the maximum extent possible in the opinion of the Engineer/Architect.  The 
Contractors shall conserve electricity during the course of construction. 

1.06 - EXISTING CONDITIONS 

A. The Drawings show certain information that has been obtained by the Owner regarding various 
pipelines, utilities, and structures that exist at the location of the project both below and at grade.   

B. The Owner and the Engineer/Architect expressly disclaims all responsibility for the accuracy or 
completeness of the information given on the Drawings with regard to existing facilities. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Site access and control of areas outside of site. 

B. Contractor use of the premises. 

C. Contractor storage, parking and deliveries. 

D. Work hours, employee conduct and miscellaneous employee requirements. 

E. Contract requirements related to maintaining Owner’s current operations and excess inspection 
required. 

1.02 – SITE ACCESS AND CONTROL 

A. The Contractor shall use the designated entrance to the site.  

B. The Contractor shall maintain the entrance area clear of materials, vehicles and any other 
obstacle or debris. Failure to do so will result in a minimum back charge of $750 per occurrence.  

C. The area around the site is a residential neighborhood.  The Owner intends to be a good 
neighbor.  The Contractor shall not close any road for any period in time.  The Contractor shall 
take whatever measures are necessary to not cause any inconvenience to the area’s residents. 

D. The Contractor is responsible to employ methods to prevent construction materials and/or debris 
from leaving the site.  The Contractor is responsible to routinely monitor the areas surrounding the 
site during the day as well as at the end of the work-day and to immediately clean up any area to 
its previous condition.  

E. The Contractor shall employ methods to prevent the transmission of dirt from vehicles driving on 
exposed areas of the site from reaching the surrounding roadways.  The Contractor will be 
responsible to immediately clean the roadway, should the measures being taken by the Contractor 
not satisfactorily control the transmission of any dirt to the roadway. 

F. Any damages to areas outside the site, spills of soil, liquid, or any other material shall immediately 
be repaired, cleaned and restored to its previous condition.   

G. The Contractor shall comply with all state and local requirements for allowable weight limits of 
vehicles on all roads.  
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H. The Owner reserves the right to back charge the Contractor for all costs associated with 
maintaining the grounds as well as maintaining areas outside the site, which may be disturbed by 
the Contractor should the Contractor fail to maintain or repair the aforementioned in a condition 
acceptable to the Owner. 

1.03 - CONTRACTOR USE OF THE PREMISES 

A. Premises, for the purpose of this Contract, shall mean the site, buildings and other structures 
located within the property line or in any temporary or permanent construction easements 
identified on the plans. 

B. The Contractor shall use and manage the premises and the associated construction activities as 
follows:  

1. To not hinder the Owner’s ability to operate their facilities,  

2. To allow for stockpiling of construction material and debris without any significant 
hardship, as defined by the Owner’s Construction Representative, on the Owner,  

3. To allow for the stockpiling of excavated soil and imported fill, when called for, without any 
significant hardship, as defined by the Owner’s Construction Representative, on the 
Owner or other contractors,  

4. To allow utility companies to install their work,  

5. To allow for the delivery of equipment and materials by independent trucking companies 
by leaving enough space for backing in and out of areas,  

6. To allow for the safe, unimpeded travel way of the Owners vehicles, Owner’s Construction 
Representative’s vehicles, Architect’s and Engineer’s vehicles, construction vehicles and 
heavy construction equipment about the entire site.   

C. The Contractor shall maintain the premises in a safe condition throughout the construction period.  
Compliance with OSHA regulations and site safety shall be the responsibility of the Contractor as 
it relates to work of the Contract.  The posting of all applicable OSHA safety signs shall be the 
responsibly of the Contractor.   

D. The Contractor shall provide temporary handrails, as required, for their work or for work put in 
place by their Contract that will require temporary handrails.   

E. Contractor shall be responsible for protecting Owners property.  All existing buildings, structures, 
shrubs, trees, lawn fixtures, sculptures and misc. equipment shall be protected at all times. Any 
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removals or relocation of said objects, if allowed shall be as directed by Owner’s Construction 
Representative.  

A. Contractor shall protect all of the physical structures, property and improvements upon the site 
from damage by their Work and shall immediately repair or replace damage caused by 
construction operations, employees or equipment employed by the Contractor.  All labor, 
materials and equipment and outside contractors that are employed by the Owner to repair 
damage caused by the Contractor shall be billed to the Contractor directly or withheld from money 
due the Contractor for work already completed. 

B. Limit use of the site to the area(s) shown on the Contract Drawings.  Confine operations to permit 
others working on the site easy access to all areas of Work.   

C. Keep all existing operations areas, driveways, roads, and parking areas free and clear of 
materials and equipment.  Do not unreasonably encumber the site with materials and equipment.  
Confine stockpiling of excess excavated material, materials and equipment to areas selected by 
the Owner’s construction representative.  Locate storage sheds and trailers to areas designated in 
the plan or by the Owner’s Construction Representative. 

D. Immediately remove excess excavated material or relocate to areas on the site requiring 
placement of fill.  Do not stockpile excess material on the site.  

E. The construction site space is limited and it shall be the Contractor’s responsibility to manage the 
site during the entire construction period with input from all concerned parties.   

F. Due to the limited site area available for construction, staging areas shall be relocated several 
times during the various stages of construction.  Additional compensation for relocating staging 
areas, equipment and material storage, and trailers are not to be considered an extra cost to the 
Contractor as this is an anticipated expense that shall be considered at the time of the bid. 

G. The Contractor is responsible for cleaning up their own materials and debris. Failure to maintain a 
clean work site daily, will result in other performing the work and contractor(s) being back charged 
for the cleaning cost plus construction administration fees.  

H. Use of the existing building facilities during construction is prohibited.  

I. Should it become necessary to access the existing building during construction hours for 
measurements or other non-disruptive work, the contractor shall be escorted by an Owner’s 
Representative.  

J. Do not discard or dispose of any waste on-site. 
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K. Open fires will not be permitted on the site. 

L. The Contractor shall employ erosion control measures to protect wetlands located adjacent to the 
work where shown on the Drawings and as required by regulatory agencies.   

M. Install erosion control measures as indicated in the Contract.  The Contractor shall confine storm 
water runoff to the site.  

1.04 - CONTRACTOR STORAGE, PARKING AND DELIVERIES 

A. Contractor must provide exterior storage containers when required. Final location of storage 
container shall be determined by the Owner.  

B. Do not unreasonably encumber the premises with materials and equipment.  Do not store material 
in existing buildings.  Store all equipment and materials to allow the Owner’s employees to 
operate and conduct their business safely. 

C. Confine premise storage areas to locations designated by the Owner.  Immediately repair or 
replace damaged facilities to the satisfaction of the Owner and to a condition that existed before 
the damage occurred as determined by preconstruction photographs, or if photographs are 
unavailable, to that deemed by the Owner.   

D. No storage materials will be permitted within the buildings at any time during construction.  

E. Storage of chemicals and painting shall be outside the existing or new structures and shall follow 
manufacturer's guidelines.  

F. Compressed gas containers shall be properly stored and secured per OSHA, to the satisfaction of 
the Owner.  Failure to do so will result in a $250 back charge, per occurrence.  

G. Contractor shall provide minimum of 48 hours advance written notice to the Owners Construction 
Representative for deliveries of materials, site visits by inspectors, manufacturers representatives 
or any other occasion that impacts the use of the site. Contractor shall be responsible for any 
costs that are incurred by the owner, for failure to meet previously agreed upon appointments or 
work schedules.  

H. Deliveries sent to the Owner will not be signed for or unloaded by the Owner. They will be directed 
to the construction site and if no employee is on site, the delivery will be rejected, at the 
contractor's expense.  

I. Night deliveries of equipment (past the designated quitting time) will not be permitted.  Do not 
schedule trucking companies to deliver equipment or wait for the job site to open.  Delivery trucks 
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shall not obstruct the site entrance, shall not sit within the neighborhood causing an obstruction or 
perceived nuisance, nor be left idling on or off the site for any period of time. 

J. Parking shall be in the designated areas of the site only.  All automotive type vehicles are to be 
locked when parked or unattended to prevent unauthorized use.  Do not leave vehicles or 
equipment unattended with the motor running or the ignition key in place. Any vehicles or trucks in 
non-designated areas may be towed at contractor's expense. 

1.05 – WORK HOURS, EMPLOYEE CONDUCT AND EMPLOYEE REQUIREMENTS 

A. The Contractor will be permitted to schedule working days and hours as specified in the General 
Terms and Conditions, if no times are specified therein then the work hours shall be Monday – 
Friday 7:00 am -4:30 pm. 

B. Employees are to act in a professional manner.  Any employee using inappropriate language or 
who is disruptive to the work environment will be banned from the site. 

C. Proper work attire is required.  Shirts are to be worn at all times and no short pants are permitted.  

D. Employees shall not converse with local residents or Owner’s employees.  

E. Any employee found under the influence of any drug or alcohol will be banned from the site.  

1.06 - CONTRACT REQUIREMENTS RELATED TO MAINTAINING OWNER’S CURRENT 
OPERATIONS AND EXCESS INSPECTION REQUIRED 

A. The Contractor shall schedule working days and hours as specified.  The Contractor shall pay all 
excess costs for inspection services provided by the Owner/Engineer/Architect for working beyond 
the times specified. 

B. The hourly rate paid for inspection services beyond normal working hours shall be at a maximum 
billing rate of $180 per hour, which shall be used to compute the overtime hourly charge.   

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 – GENERAL 

1.01 – SECTION INCLUDES 

A. This Section includes the requirements for substitution of specified products during construction. 

B. The Engineer/Architect will consider requests for substitutions only prior to the bid.   

C. Only products not specifically named in the bid are eligible for substitution in accordance with the 
requirements contained herein these specifications.   

D. Products named by the Bidder, at the time of bid, shall be furnished and installed and 
substitutions will not be considered by the Owner/Engineer/Architect for those products named in 
the bid. 

1.02 - CONTRACTOR'S OPTIONS 

A. For products specified only by reference standard, select any product meeting that standard. 

B. For products specified by naming several products or manufacturers, select any one of the 
products or manufacturers named which complies with the Specifications. 

C. Where products are not named, then submit products that meet the specifications. 

PART 2 - PRODUCTS 

2.01 - SUBSTITUTIONS 

A. Name - The Drawings and Specifications list acceptable manufacturers, commercial names, 
trademarks, brands and other product, material and equipment designations.  Such names are 
provided to establish the required type, quality and other salient requirements of procurement. 

B. Equals - An item equal to that named or described on the Drawings or in the Specifications may 
be provided by Contractor if accepted by the Engineer/Architect. 

C. A request for product substitution constitutes a representation that the Contractor: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality 
level of the specified Product. 

2. Shall provide the same warranty for the Substitution as for the specified Product. 
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3. Shall coordinate installation and make changes to other Work that may be required for 
the Work to be complete with no additional cost to Owner. 

4. Waives claims for additional costs or time extension that may subsequently become 
apparent. 

5. Shall reimburse the Owner and the Engineer/Architect for review or redesign services 
associated with re-approval by authorities. 

6. Shall reimburse the Owner for all additional engineering and/or architectural services 
claimed by the Engineer/Architect for extra services associated with the review of the 
Contractor’s substituted item since it could not have been originally included in the 
Engineer/Architect’s professional services agreement.  Reimbursement shall be based on 
the man-hours expended, at current billing rates.       

D. Substitutions will not be considered when they are indicated or implied on shop drawing or product 
data submittals, without separate written request, or when acceptance will require revision to the 
Contract Documents. 

E. Substitution Submittal Procedure: 

1. The Contractor shall submit the Request for SUBSTITUTION FORM for consideration 
including all required information.   

2. The Contractor shall use the form included within this Section.   

3. All forms shall be type written.   

4. Submit shop drawings, product data, and certified test results attesting to the proposed 
product equivalence.   

F. The burden to prove product equivalence rests on the Contractor. 

G. The Engineer/Architect will notify Contractor in writing of decision to accept or reject request and 
at that time the Contractor can make a formal submittal in accordance with the requirements 
contained in Section 013300. 

H. Substitutions may be considered when a product becomes unavailable through no fault of the 
Contractor. 
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PART 3 - EXECUTION 

Not Used 

 
 

 

 

 

 

 

 

This space left intentionally blank.



SECTION 012500 - PRODUCT SUBSTITUTION PROCEDURES 
 

RDWD 14-06 012500-4 

REQUEST FOR SUBSTITUTION FORM 

Project:  Substitution Request 
Number: 

 

Contractor:   

Address:  

To:  Date:  

H2M Project Number:  Owner:  

Contract Name: Contract No. 
 

   

 

Specification Title:  

Section:  Page:  Article/Paragraph:  

Drawing No(s):  

 

 

Proposed Substitution:  

Manufacturer:  Address:  

Trade Name:    

Installer:   Address:  

Phone #:  

History:  �  New product �   2-5 years old   �   5-10 years old   �   More than 10 years old 

Differences between proposed substitution and specified product: 
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�  Point-by-point comparative data attached 

 
Reason for not providing specified item (Attach separate sheet if necessary): 

Typical Similar Installation: 

Project:   

Engineer/Architect:  

Address:  

Owner:   

Date Installed:  

Submit complete installation list on separate sheets. 

Proposed substitution affects other parts of Work:  �  No  � Yes 

Explain: 
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Gross Savings to Owner for accepting substitution: $____________________ 

Proposed substitution changes Contract Time:    �  No  �  Yes   

Add / deduct (circle):   days 
 
Supporting data attached for evaluation of the proposed substitution:   
 
� Product Data          � Photos          � Drawings          � Tests          � Reports           � Samples 

� Other 
(explain):___________________________________________________________________________ 

 
 
Attached data includes description, specifications, drawings, photographs, performance and test data 
adequate for evaluation of request; applicable portions of data are clearly identified. 
 
Attached data also includes a description of changes to Contract Documents that proposed substitution 
will require for its proper installation. 
 
The undersigned certifies that the following paragraphs, unless modified by attachments, are correct: 

1. Proposed Substitution has been fully checked and coordinated with Contract Documents. 

2. Proposed Substitution does not affect dimensions shown on Drawings. 

3. The undersigned will pay for changes to building design, including Architectural and Engineering 
design, detailing, and construction costs caused by requested Substitution. 

4. Proposed Substitution will have no adverse affect on the construction schedule, or specified 
warranty requirements. 

5. Maintenance and service parts will be locally available for proposed substitution. 

6. The undersigned further states that the function, appearance, and quality of proposed Substitution 
are equivalent or superior to specified item.   

This request for product substitution also constitutes a representation that I, as the Contractor: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality level of 
the specified Product. 

2. Shall provide the same warranty for the Substitution as for the specified Product. 

3. Shall coordinate installation and make changes to other Work that may be required for the Work 
to be complete with no additional cost to Owner. 
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4. Waives claims for additional costs or time extension that may subsequently become apparent. 

5. Shall reimburse the Owner and the Engineer/Architect for review or redesign services associated 
with re-approval by authorities. 

6. Shall reimburse the Owner for all additional engineering/architectural services claimed by the 
Engineer/Architect for extra services associated with the review of the Contractor’s substituted 
item since it could not have been originally included in the Engineer/Architect’s professional 
services agreement.  Reimbursement shall be based on the man-hours expended, at current 
billing rates. 

 
 
Contractor’s Authorized Representative 
(Typewritten):  

Authorized Signature:   

Date:  

END OF SECTION 



SECTION 013300 - SUBMITTALS 

RDWD 14-06 013300-1 

PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. This Section specifies the requirements for making submissions for the project.  Electronic 
submissions will be required unless expressly noted otherwise. 

1.02 - IDENTIFICATION OF SUBMITTALS 

A. Each and every submission shall be provided by the Contractor.  

B. Each individual submittal shall be identified with a submission log number designated by the 
contractor. 

C. It is incumbent on the Contractor to initially assign the submission log number designation to each 
submission. Submissions not containing a log number will be returned to the Contractor un-
reviewed by the Engineer/Architect. 

1.03 - TIMING OF SUBMITTALS 

A. Make submittals far enough in advance of scheduled dates of installation to provide time for 
reviews, for securing necessary approvals, for possible revisions and re-submittals, and for 
placing orders and securing delivery.  The Engineer/Architect will review submittals in a manner 
as expedient as possible, and will generally send a written response to the Contractor within 
seven (7) calendar days of receipt of submittals. 

B. Submissions may be returned reviewed, unreviewed, rejected, returned conditioned upon 
submission of related items, or for other reasons set forth in the Contract Documents. 

C. Make submissions well in advance as the returning, rejecting or disapproval of submissions or 
other similar circumstances are possible and are deemed “avoidable delays”.  Costs for these 
delays or those attributed to Contractor’s tardiness in making submittals shall be borne by the 
Contractor. 

D. All submittals requiring Engineer/Architect’s review as required under the technical specifications 
of these documents shall be submitted within FIFTEEN (15) consecutive calendar days after the 
date of the Notice to Proceed.  An amount of $250 per calendar day shall be deducted from 
payment due the Contractor for each day that an outstanding submittal exists, said amount being 
the cost associated with the Engineer/Architect’s review.       
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E. If material or equipment is installed before it has been deemed to be in general compliance with 
the Contract Documents, as determined by the Engineer/Architect, the Contractor shall be liable 
for its removal and replacement at no extra charge and without an increase in contract time. 

1.04 - DESTINATION OF SUBMITTALS 

A. Each submission of documents shall be accompanied by a transmittal form containing the name 
of the project, the contract name, the Engineer/Architect’s project manager, a submittal ID 
number, and a description of content for the submitted items. 

B. Electronic submittals shall be transmitted through the Newforma® Project Center website or by 
email, pending instruction by the Engineer.  H2M architects + engineers is using a project 
information application called Newforma® Project Center.  One of its components is Newforma 
Info Exchange, a web application that facilitates sending and sharing transmittals, and file sharing. 

As an external team member on this project the Contractor will be required to access the H2M 
architects + engineers/Newforma Info Exchange website for information related to the project, 
including file transfers, RFI, Submittals, Action Items, and project Calendar information.  You will 
have access to this website using any internet-capable computer running Internet Explorer or 
Firefox.  All data transmitted through the H2M architects + engineers/Newforma Info Exchange 
website is encrypted and logged.  Further instructions will be provided to the Contractor after the 
contract is awarded. 

C. Other submissions, such as material samples or other items as instructed by the Engineer, shall 
be sent to the Engineer/Architect’s office as follows: 

H2M architects + engineers 
538 Broad Hollow Road, 4th Floor East 
Melville, New York 11747 - 5076 
Attention:  H2M Project Manager   
 

1.05 - CLARITY OF SUBMITTALS 

A. All printed materials shall be neat, clean, professionally drafted by computer, clear, legible, and of 
such quality that they can be easily reproduced by normal photocopying machines.   

B. All electronic submittals shall be produced with a minimum resolution of 300 dpi. 

C. Binders of information shall be separated into groups, subsystems, or similar equipment/function.  
Copies not conforming to this paragraph will be returned to the Contractor without the 
Engineer/Architect’s review.  
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1.06 - CONTRACTOR’S REPRESENTATION 

A. By making a submission, the Contractor represents that he has determined and verified all field 
measurements and dimensions, field construction criteria, site and building constraints in terms of 
limitations in moving equipment into an enclosed space, materials, catalog and model numbers 
and similar data and that he has checked and coordinated each submission with other work at or 
adjacent to the project site. 

B. Every SUBMISSION TRANSMITTAL FORM shall contain the Contractor’s approval stamp and 
date showing that the submittal has been approved by the Contractor.  The Engineer/Architect will 
not review submittals that have not yet been reviewed and approved by the Contractor. 

1.07 - ENGINEER/ARCHITECT’S REVIEW 

A. Engineer/Architect will review and comment on each submission conforming to the requirements 
of this Section.   

1. Engineer/Architect’s review will be for conformance with the design concept of the project 
and will be confined to general arrangement and compliance with the Contract 
Documents only, and will not be for the purpose of checking dimensions, weights, 
clearances, fittings, laying lengths, tolerances, interference’s, for coordinating the work by 
others or subcontractors.   

2. The Engineer/Architect’s review of a separate item, or portion of a system, does not 
represent a review of an assembly or system in which the item functions. 

B. The Engineer/Architect will mark submittals as follows:  

1. NO EXCEPTION TAKEN (A) - No corrections, no marks.  The content of this submittal 
has been reviewed by the Engineer/Architect and been found to be in general compliance 
with the Contract Documents.  No further submission of this submittal is required and the 
information contained in the submittal may be built into the work in accordance with the 
Contract Documents. 

2. MAKE CORRECTIONS NOTED (B) - Minor amount of corrections.  The content of this 
submittal has been reviewed by the Engineer/Architect and has been found in general to 
be in compliance with the Contract Documents.  The notations made on the submittal by 
the Engineer/Architect shall be incorporated into the work in accordance with the terms 
and conditions of the Contract Documents.  No further submission of this submittal is 
required. 
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3. AMEND AND RESUBMIT (C) - The content of this submittal has been reviewed by the 
Engineer/Architect and this review has determined that additional data and/or modification 
to the submitted data or other changes are required to bring the work represented in this 
submittal into compliance with the Contract Documents.  This submittal shall be reviewed 
and revised in accordance with the Engineer/Architect’s comments and resubmitted to the 
Engineer/Architect for review.  The information contained on the resubmittal shall not be 
incorporated into the work until the submittal is returned to the Contractor marked “NO 
EXCEPTION TAKEN” or “MAKE CORRECTIONS NOTED”. 

4. REJECTED (D) - The content of this submittal has been reviewed by the 
Engineer/Architect and has been determined not to be in accordance with the 
requirements contained in the Contract Document and requires too many corrections or 
other justifiable reason.  The submittal shall be corrected and resubmitted or a submittal 
of an alternate shall be provided.  No items are to be fabricated under this mark. 

5. SUBMIT SPECIFIED ITEM (E)- The content of this submittal has been reviewed by the 
Engineer/Architect and this review has indicated that the work displayed in the submittal is 
not in compliance with the Contract Documents.  The Contractor shall submit another 
submittal for this portion of the work, which complies with the Contract Documents. 

6. RECEIVED (R) - This submittal is accepted on the project and filed for record purposes 
only, in accordance with the terms and conditions of the Contract Documents.  
Documents marked “RECEIVED” will not be returned. 

C. No payment will be made on any item for which a submission is required if such submission: 

1. has not been made, 

2. has been made but was not stamped “No Exceptions Taken” by Engineer/Architect, 

3. has been made and stamped “Make Corrections Noted”, but contractor has not complied 
with Engineer/Architect’s notes marked on the submittal, 

4. has been made and stamped “No Exceptions Taken”, but item provided does not conform 
to the shop drawing nor to the Contract Documents. 

D. Submittals not required by these specifications will not be recognized or processed. 

E. Provide an 8-inch by 10-inch space for the Engineer/Architect’s review stamp. 
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1.08 - RESUBMISSIONS 

A. Prepare new and additional submissions, make required corrections, and resubmit corrected 
copies until found in compliance with the Contract Documents.   

B. On, or with, re-submittals, clearly describe revisions and changes made, other than the 
corrections requested by Engineer/Architect, which did not appear on the previous submissions. 

C. Resubmissions of shop drawings shall be performed within SEVEN (7) consecutive calendar days 
upon receipt of shop drawing with the Engineer's comments. An amount of $250 per calendar day 
shall be deducted from payment due the Contractor for each day that an outstanding submittal 
exists, said amount being the cost associated with the Engineer/Architect’s review.       

1.09 - CONTRACTOR’S RESPONSIBILITIES 

A. Engineer/Architect’s review of submittals shall not relieve the Contractor of his/her responsibility 
for any deviation from the requirements of the Contract Documents nor relieve the Contractor 
from responsibility for errors or omissions in the submittals. 

B. No portion of the work requiring a submission shall be commenced until the Engineer/Architect 
has found the submission in general compliance with the Contract Documents. 

C. The Contractor shall provide written notification of any specification or drawing deviation. 

1.10 - EXCESS COSTS FOR ENGINEERING/ARCHITECTURAL SERVICES 

A. The Owner will charge to the Contractor, and will deduct from the partial and final payments due 
the Contractor, all excess engineering and architectural expenses incurred by the Owner for extra 
services (work) conducted or undertaken by the Engineer/Architect as stipulated below: 

1. Services and other similar charges because of the Contractor’s errors, omissions, or 
failures to conform to the requirements of the Contract Documents as related to 
administrative charges associated with non-compliance with the requirements for making 
project submissions. 

2. Services and other similar charges required to examine and evaluate any changes or 
alternates proposed by the Contractor and which may vary from the Contract Documents. 

3. Services and other similar charges as a result of the Contractor’s proposed substitution of 
materials, equipment or products which require a redesign of any portion of the project, as 
contained in the Contract Documents at the time of bid. 
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4. Services and other similar charges as a result of the Contractor’s proposed substitution of 
products which require an engineering and/or architectural evaluation, beyond the time 
stipulated in Section 012500, to determine if the substituted product is equal to that 
specified. 

5. Services and other similar charges as a result of changes by the Contractor to 
dimensions, weights, sizes, voltages, phase, horsepower, materials of construction, and 
similar physical or operating characteristics of the product furnished which require 
redesign of the project in any way. 

6. Services and other similar charges for the review of resubmissions of shop drawings that 
have been marked as “No Exceptions Taken” or “Make Corrections Noted”. 

7. Services and other similar charges for the review of shop drawings submitted more than 
two (2) times for the same product or portion of the work. 

1.11 - MISCELLANEOUS SUBMITTALS 

A. Provide a Fabrication and Delivery Schedule within seven (7) calendar days from the date of the 
Notice to Proceed.  

1.12 - SUBCONTRACTOR LIST 

A. The Contractor shall submit, on AIA Form G805, within FIFTEEN (15) calendar days after the 
date of the Notice to Proceed, a list of all subcontractors, including the names of the major 
subcontractors that were submitted at the time of the bid.   

1.13 - MATERIAL SAFETY DATA SHEETS (MSDS) 

A. Comply with “Right to Know” requirements of Chapter 551 of Laws of New York, 1980, concerning 
notification of the use of toxic substances. 

B. Any product or substance used by the Contractor or its subcontractors which is listed in Subpart Z 
of OSHA Part 1910 Title 29 of the Code of Federal Regulations entitled “Toxic and Hazardous 
Substances” shall be identified to the Owner/Engineer/Architect by the Contractor’s submission of 
a standard Material Safety Data Sheet (MSDS) in accordance with “Right To Know” requirements. 

C. Products will not be permitted to be kept on site without a MSDS. 
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1.14 - SHOP DRAWINGS 

A. Submit shop drawings for all fabricated work, for all manufactured items and for items specifically 
required by the specifications. 

B. Submit each shop and layout drawing to Engineer/Architect.   

C. Submit one (1) electronic copy of each standard drawing, catalog cut, or other material.  All shop 
drawings or submittals that are not in the standard 8-1/2” x 11” format shall be submitted both 
electronically and in paper.  Samples shall be delivered directly to the office of the 
Engineer/Architect.  The Engineer/Architect will return an electronic copy of each submittal once 
reviewed. 

D. Subcontractors shall submit shop drawings directly to the Contractor for checking.  Thoroughly 
check subcontractors’ shop drawings for measurements, sizes of members, details, materials, 
and conformance with the Contract Documents.   

1. Return submittals which are found to be inaccurate or in error.   

2. Do not submit to the Engineer/Architect until all corrections have been made. 

E. Clearly show the relationship of the various parts of the project and where the information 
provided on the submission depends upon field measurements and existing conditions.   

F. The Contractor shall make all measurements, confirm existing conditions, and include them on 
the shop drawings before making a submission to the Engineer/Architect. 

G. Submissions for a single item, or group of related items shall be complete.   

H. When submitting manufacturers’ catalogs, pamphlets or other data sheets, in lieu of prepared 
shop drawings, clearly mark the items being submitted for review. 

I. If the shop drawings contain any departures from the contract requirements, specifically describe 
them in the letter of transmittal.   

1. Where such departures require revisions to layouts, structural, architectural, electrical, 
HVAC or any other changes to the work as shown, Contractor shall, at his own expense, 
prepare and submit revised drawings accordingly.   

2. Make drawings the same size as the Contract Drawings and to the same scale. 
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1.15 - SAMPLES 

A. Where required, or where requested by the Engineer/Architect, submit sample or test specimens 
of materials to be used or offered for use.   

1. Samples shall be representative, in all respects, of the material offered or intended, shall 
be supplied in such quantities and sizes as may be required for proper examination and 
tests, and shall be delivered to Engineer/Architect, prepaid, along with identification as to 
their sources and types of grades.   

2. Submit samples well in advance of anticipated use to permit the making of tests or 
examinations. 

B. Samples will be checked for conformance with the design and for compliance with the Contract 
Documents. 

C. Work shall be in accordance with the approved sample.  The use of materials or equipment for 
which samples are requested or required to be submitted is not permitted until such time that the 
Engineer/Architect has completed his review. 

1.16 - MANUFACTURER'S INSTRUCTIONS 

A. When specified in individual specification sections, submit printed instructions for delivery, 
storage, assembly, installation, start-up, adjusting, and finishing, to Engineer/Architect. 

B. Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation.  Provide manufacturer’s instructions 
with shop drawings. 

1.17 - CERTIFICATIONS 

A. Submit certifications of compliance indicated in the Contract Documents.   

B. Certifications shall be complete and exact, they shall be properly authenticated by the written 
signature, in ink, of an owner, officer or duly authorized representative of the person, firm or 
organization issuing such certification and they shall guarantee that the materials or equipment 
are in complete conformance with the requirements of these specifications.  
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1.18 - COLORS AND PATTERNS 

A. Unless the precise color and pattern are specified, whenever a choice of color or pattern is 
available in a specified product, submit accurate color and pattern charts for Engineer/Architect’s 
and Owner’s review and selection. 

1.19 - TEST RESULTS AND INSTALLATION 

A. Whenever field startup services are specified, the Contractor shall obtain from the manufacturer 
and submit to the Engineer/Architect Manufacturer Startup Reports (MSR’s).  The report shall 
detail the results of the field visit and all special conditions resulting from the startup.   

B. Whenever field or factory tests are required on materials, equipment and systems, such tests 
shall be performed and the test results submitted to Engineer/Architect in the form of a MSR.   

C. Do not deliver to the project or incorporate into the work any materials or equipment for which 
Engineer/Architect has not completed his review and found same to be in general conformance 
with the Contract Documents. 

D. Submit MSR’s within thirty (30) calendar days after the date of the startup or factory test. 

1.20 - WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS 

A. Unless otherwise specified, the requirement to submit data and samples for products specified for 
approval will be waived for products specified by brand name if the specifically named products 
are furnished for the work.  In such cases, the Contractor shall submit Product Data directly to the 
Engineer/Architect’s field representative for information and verification during its incorporation 
into the work.   

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Codes 

B. Governing agencies 

C. Permits 

1.02 - CODES 

A. Comply with the requirements of the various codes referred to in these Specifications.  Such 
codes shall be the date of the latest revision in effect at the time of receiving bids. 

B. If there is a conflict between local, state, and/or Federal regulatory requirements, seek a 
consultation with the State Department of Labor. Resolve conflicts to the satisfaction of the State 
Department of Labor prior to commencing work. 

C. Electrical Work:  Conform to the requirements of the National Electrical Code (NEC) unless 
otherwise shown or specified. The Owner will be the sole judge of the interpretation of these rules 
and requirements. 

1.03 - GOVERNING AGENCIES 

A. All work shall conform to and be performed in strict accordance with all governing agencies such 
as, but not limited to: 

1. Occupational Safety and Health Act - OSHA 

2. State Department of Environmental Conservation 

3. State Building Code 

4. State Fire Code 

5. National Fire Protection Association - NFPA 

6. National Electrical Code 

7. State Plumbing Code 

8. State Energy Code 

9. County Department of Health  
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10. Town Codes, Rules, Laws and Ordinances  

11. Sewer District Sewer Use Code 

12. Local Water District 

13. Electric utility 

14. Gas Utility 

1.04 – PERMITS AND INSPECTIONS 

A. Representatives of the Owner shall have access to the work for inspection purposes.  The 
Contractor shall provide facilities suitable to the Owner to facilitate inspections of the installed 
work. 

B. Obtain and pay for all permits, fees, licenses, certificates, inspections and other use charges 
required in connection with the work. 

1.05 – LISTINGS 

A. Equipment and materials for which Underwriters’ Laboratories, Inc. (UL) provides product listing 
service, shall be listed and bear the listing mark. Alternately, ETL Testing Laboratories, Inc. 
Product Safety Testing Listing is acceptable if the listed product has been tested to the applicable 
UL Standard. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES  

A. This Section includes the general requirements for products that are to be furnished, installed, or 
otherwise incorporated into the project. 

1.02 - QUALITY ASSURANCE APPLIES TO ALL PRODUCTS 

A. In addition to the Contractor’s warrantees and guarantees on materials and equipment required 
under the General Conditions of the Contract and the Technical Specifications contained 
hereinafter, the Contractor shall also be responsible for all materials, equipment, and products 
that have or is planned to be incorporated into the work.   

1. The Contractor shall be responsible for the finished work and that it accurately and 
completely complies with these Contract Documents.   

2. The Contractor shall be responsible for work performed by subcontractors, equipment 
suppliers, and material vendors.   

3. The Contractor shall be satisfied as to the product’s performance before it is ordered for 
installation.  At the Contractor’s option, he/she shall have tested each product to 
determine compliance with these specifications.   

B. The Engineer/Architect may check all or any portion of the work and the Contractor shall afford all 
necessary assistance to the Engineer/Architect in carrying out such checks.   

1. Such checking by the Engineer/Architect shall not relieve the Contractor of any 
responsibilities for the accuracy or completeness of the work.   

2. Such checking is a courtesy service being provided by the Owner and does not relieve the 
Contractor of his/her responsibilities under this Construction Contract.  

C. If witnessed shop tests or inspections are required at the point of manufacture, the Contractor 
shall keep the Engineer/Architect advised as to the progress of the work to allow inspection at the 
proper time and place.  Provide at least two (2) weeks advance notice before scheduled shop 
tests. 

D. Should a dispute arise as to the quality of workmanship, equipment or material performance, then 
the final decision regarding acceptability with these Contract Documents shall be that of the 
Owner. 
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E. At the request of the Engineer/Architect, the Contractor shall promptly provide the services of a 
competent representative of the manufacturer at the project site, fully equipped and prepared to 
answer questions, perform tests, make adjustments and to prove compliance with the Contract 
Documents free of all additional charges.  Proof of compliance shall be the responsibility of the 
Contractor, and such special visits to the project site by the manufacturer shall not be eligible 
under any cash allowances or stipulated man-hours necessary to startup the system and/or train 
the Owner as may be specified in the Technical Specifications. 

1.03 - QUALITY ASSURANCE - EQUIPMENT 

A. Erect and install products under the supervision of a competent and experienced superintendent.  
The method of installation, including anchorage, clearances, and tolerances for rotating 
assemblies, methods of support for equipment and adjacent piping, shall be as recommended by 
the equipment manufacturer unless detailed on the Drawings or specified. 

B. All material furnished shall be new, and guaranteed free from defects in workmanship, installation, 
and design.   

C. Design and fabricate equipment in conformance with ANSI, ASTM, ASME, ASHRAE, IEEE, NEC 
and NEMA Standards.   

1. Equipment shall withstand the stresses that may occur during fabrication, testing, 
transportation, installation and conditions of operation.  

2. Equipment shall comply with the latest OSHA regulations and the ANSI Safety Standards. 

D. Equipment shall be products of manufacturers who produce evidence of their ability to promptly 
furnish any and all interchangeable replacement parts as may be needed at any time within the 
expected life of the equipment.   

E. Manufacturers shall also have readily available access to suitable and accurate testing facilities 
for performing the required shop tests. 

PART 2 - PRODUCTS 

2.01 - MATERIALS AND EQUIPMENT 

A. Equipment shall have been in successful regular operation under comparable conditions for a 
period of at least five (5) years.   

1. This time requirement does not apply when the manufacturer posts an 
Owner/Engineer/Architect acceptable Performance Bond or Letter of Credit for the 
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duration of the time period that will guarantee replacement of the equipment in the event 
of failure.   

2. The bond shall be in a form that is acceptable to the Owner’s legal council. 

B. The Owner reserves the right to reject any material or equipment manufacturer who, although he 
appears to be qualified and meets the technical requirements, does not provide satisfactory 
evidence indicating adequate and prompt post-installation repair and maintenance service, as 
required to suit the operational requirements of the Owner. 

C. Whenever it is required that the Contractor furnish materials or manufactured articles or shall do 
work for which no detailed specifications are set forth, the materials or manufactured articles shall 
be of the best grade in quality and workmanship obtainable on the market from firms of 
established good reputation, or, if not ordinarily carried in stock, shall conform to the usual 
standards for first-class materials or articles of the kind required.   

D. Perform work in full conformity and harmony with the intent to secure the best standard of 
construction and equipment of the work as a whole or in part. 

E. Items of any one type of material or equipment shall be the product of a single manufacturer.   

1. For ease of the Owner in maintaining and obtaining service for equipment and for 
obtaining spare parts from as few places as possible, to the maximum extent possible, 
use equipment of a single manufacturer.   

2. The Engineer/Architect reserves the right to reject any equipment from various 
manufacturers if suitable equipment can be secured from fewer manufacturers and to 
require that source of materials be unified to the maximum extent possible. 

F. Substitute equipment shall not be fabricated nor installed until after written decision to accept 
request is received from the Engineer/Architect. 

2.02 - NAMEPLATES 

A. Each unit of equipment shall have the manufacturer’s name or trademark on a stainless steel 
nameplate securely affixed in a conspicuous place.  

B. The manufacturer’s name or trademark may be cast integrally with stamp, or otherwise 
permanently marked upon the item of equipment.   

C. Such other information as the manufacturer may consider necessary for complete identification 
shall be shown on the nameplate. 
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2.03 - FABRICATIONS 

A. Insofar as possible, shop prefabricate all items complete and ready for installation. 

B. Accurately fabricate all items to the details shown on the Drawings and on the shop drawings 
found in compliance with the Contract Documents. 

PART 3 - EXECUTION 

3.01 - PREPARATION 

A. Prior to work under any Section, carefully inspect the work of all other prime trades and verify that 
all such work is in conformance with the Contract Documents and is complete to the point where 
the work under that Section may properly commence.   

B. Avoid the need to remove and replace work and to avoid unnecessary cutting and patching. 

C. Inspect all surfaces to be sure that they have been properly prepared before applying new work to 
such surfaces. 

D. Verify that all work can be installed in strict accordance with the drawings and the approved shop 
drawings.  Immediately report discrepancies to Engineer/Architect. 

E. Do not proceed with the work under any Section until these conditions are obtained. 

3.02 - INSTALLATION 

A. Furnish and install materials and equipment in accordance with the instructions of the applicable 
manufacturer, fabricator or processors, except as otherwise provided in the Contract Documents. 

B. All work shall be done in a workmanlike manner and set to proper lines and grades.  The work 
shall be square, plumb and/or level as the case may be. 

C. Where performance criteria are specified, do all work necessary to attain the required end results. 

3.03 - FIELD QUALITY CONTROL 

A. Neither observations by Engineer/Architect nor inspections, tests or approvals by other persons 
shall relieve the Contractor from his obligations to perform the work in accordance with the 
requirements of the Contract Documents. 

B. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any work to specifically be inspected, tested or approved by some 
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public body, the Contractor shall assume full responsibility therefore, pay all costs in connection 
therewith, and furnish the Engineer/Architect with the required certificates of inspection, testing or 
approval. 

C. The Owner reserves the right to independently perform laboratory tests on random samples of 
material or performance tests on equipment delivered to the site.   

1. These tests, if made, will be conducted in accordance with the appropriate referenced 
standards or specification requirements.   

2. The entire shipment represented by a given sample, samples or piece of equipment may 
be rejected on the basis of the failure of samples or pieces of equipment to meet 
specified test requirements.   

3. All rejected materials or equipment shall be removed from the site, whether stored or 
installed in the work, and the required replacements shall be made, all at no additional 
cost to Owner. 

3.04 - ADJUST AND CLEAN 

A. Upon the completion of installations, and as a condition of its acceptance, visually inspect all 
work, adjust all components for proper alignment and touch-up abrasions and scratches to make 
them completely invisible. 

B. Thoroughly examine all materials and equipment with protective or decorative finishes for defects 
and damage prior to being covered.   

1. In the case of buried items of work, restore protective surface covers so as to conform to 
the Contract Documents prior to being backfilled, buried or embedded, as the case may 
be.   

2. In the case of exposed items of work, for which a decorative finish is required, all 
scratches, discoloration’s, unmatched colors, disfigurations and damages shall be 
repaired and touched-up so as to provide a neat, clean finish, and be uniform in color. 

3.05 - DEFECTIVE WORK 

A. The repair, removal, replacement and correction of defective work is a part of this Contract and 
shall be promptly performed in accordance with the requirements set forth in the General 
Conditions or other portions of the Contract Documents.  All costs in connection with the 
correction of defective work shall be borne by the Contractor. 
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B. Products that fail to maintain the performance or other salient requirements of the Contract 
Documents, shows undue wear, or other deleterious effects during the maintenance period, shall 
be considered defective. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. The Section includes the transportation, handling, storage and protection of products that are to 
be incorporated into the work. 

B. The procedures for turning equipment over to the Owner for installation by others is also included 
herein. 

1.02 - GENERAL 

A. Items shall be delivered as complete assemblies direct from the manufacturer with all internal 
wiring, piping, valving, and control devices intact except where partial disassembly is required by 
transportation regulations, protection of components, or where physical constraints may exist or 
be created for the setting of the item.    

B. Coordinate the disassembly and reassembly requirements with the manufacturer.  Determine the 
need and extent of reassembly prior to bid.   

1. All labor, material and equipment costs associated with the disassembly and reassembly 
of the product shall be included in the Contract Price. 

2. Where reassembly of equipment is necessary, then the manufacturer shall provide 
reassembly instruction at the project site.   

3. A technician shall be present during the entire reassembly procedure and the 
manufacturer shall certify, in writing, that the unit was reassembled properly in 
accordance with instructions provided by the manufacturer and that all as-specified 
warranties remain in effect.  

4. The manufacturer’s reassembly inspection time shall be in addition to the field service 
time specified and shall be included in the Contract Price.  This time shall not be eligible 
for payment under any cash allowance item.  

C. In the case where equipment is to be installed by others, then the supplying contractor shall be 
responsible for it’s reassembly.  If reassembly is necessary and the unit(s) are to be set inside an 
enclosure or building, reassemble the equipment inside said enclosure.  The equipment once 
reassembled shall be turned over to the installing contractor as specified below. 
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1.03 - PACKING 

A. Transport products in containers, crates, boxes or similar means such that the products are 
protected against damage that may occur during transportation. 

B. All parts shall be packaged separately or in container where parts of similar systems are grouped.   

C. Part numbers shall be indicated on the individual part. Use indelible ink to mark part numbers.   

D. All equipment shipments shall be included with a parts list showing a description (name) of the 
part and the manufacturer’s part number.   

1. The parts list shall be shipped in a plastic zippered envelope with the words “Parts List” 
lettered on it in indelible ink.   

2. The parts list shall be placed inside the shipping container so that it is on the top of the 
contents. 

E. Equipment shall be shipped with storage, handling and installation instructions.   

1. The Engineer/Architect reserves the right to withhold payment for equipment delivered to 
the site until such time as the storage, handling and installation instructions are supplied 
by the manufacturer.   

2. In the case where operation and maintenance manuals have been provided by the 
manufacturer, which includes the installation instructions, then the installation instructions 
shall also be included with the equipment shipment. 

F. Delicate instruments and devices, reagents, chemicals, and glassware shall be shipped in 
packaging normally provided by the manufacturer. 

G. The Contractor shall require the manufacturer to be responsible for the proper packing of all 
products. 

1.04 - SHIPPING AND DELIVERY 

A. Product deliveries shall be accompanied with a bill of lading indicating the place of origination and 
the Contractor’s purchase order number. 

B. Inspect shipments immediately upon delivery, to assure compliance with requirements of the 
Contract Documents and those products are undamaged. 

C. Promptly remove damaged material and unsuitable items from the job site. 
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D. Provide equipment and personnel to handle products by methods to prevent soiling; disfigurement 
or damage. 

1.05 - STORAGE 

A. Store sensitive products and all spare parts in weather tight, climate controlled enclosures in an 
environment favorable to product. 

B. Store and protect products in accordance with the manufacturer’s instructions. 

C. All other products that are to be installed underground or products such as pipe, valves, and 
fittings shall be stored outdoors but shall be blocked off the ground and covered with impervious 
sheet coverings.   

D. Store fabricated products above the ground on blocking or skids.   

E. Store loose granular materials in well-drained areas on solid surfaces to prevent mixing with 
foreign matter.   

F. Provide adequate ventilation to avoid condensation. 

G. In accordance with manufacturer’s instructions protect bearings, couplings, shafts, rotating 
components, and assemblies.  Protection of said equipment shall be continuous until the time the 
equipment is placed into permanent service. 

H. Arrange storage in a manner to provide easy access for inspection.  Make periodic inspections of 
stored products to assure that products are maintained under specified conditions, and free from 
damage or deterioration. 

I. Do not store volatile liquids in any building on site. 

J. Storage of products shall be the responsibility of the supplying contractor.  The installing 
contractor shall take all necessary precautions to protect the equipment being furnished by others.   

K. Store with seals and labels intact and legible. 

1.06 - EQUIPMENT INSTALLED BY OTHERS 

A. All products, except products noted on the Drawings or specified, shall be furnished and installed 
under this Contract.  
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1. Only noted or specified products shall be furnished under this Contract for installation by 
others.   

2. If it is not noted on the Drawings or specified, then the product shall be furnished and 
installed under the Contract. 

B. The Contractor shall furnish these products to the Owner. These products shall be stored as 
specified above.   

C. The Owner will then advise the installing contractor that the product(s) are ready for installation.   

1. In the case where the product is stored in a proper enclosure, but not stored inside the 
building to be constructed under this project, then the installing contractor shall move the 
product into the building to a location adjacent to the final location shown on the 
Drawings.  

2. In all cases, the installing contractor shall be responsible for moving from storage, 
uncrating, anchoring, mounting and installing the product as required by the Contract 
Documents. 

D. The Contractor and installing contractor(s) shall be present at the time the equipment is turned 
over to the Owner.  Immediately thereafter, the Owner will turn the product over to the installing 
contractor for installation. 

E. The Owner, Contractor, Engineer/Architect and the installing contractor shall inspect the condition 
of the product at this time.   

1. Any defects in the product will be noted and the Contractor will be advised to make all 
repairs immediately.   

2. The installing contractor shall still be required to install the product if the damage is 
deemed cosmetic by the Engineer/Architect.   

3. The manufacturer’s installation instructions or wiring diagram shall be turned over to the 
installing contractor at this time by the Contractor.   

4. Any damage occurring to the product during moving, setting and mounting the unit(s) 
shall be the responsibility of the installing contractor. 

5. The Contractor is advised to take photographs to document the condition prior to it being 
turned over to the installing contractor. 

6. The installing contractor is advised to take photographs to document the condition prior to 
its acceptance.  
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F. The supplied unit(s) remain the property of the Contractor until final acceptance of the work.   

G. Any damage caused to the unit(s) due to improper installation, workmanship, and non-compliance 
with the manufacturer’s written installation instructions shall be the responsibility of the contractor 
who caused said damage.  The burden of proof shall rest with the supplying Contractor. 

H. In the event the Contractor discovers misuse, abuse or improper installation of the unit(s) by the 
installing contractor, then he shall immediately notify the Engineer/Architect in writing.   The 
Engineer/Architect will investigate the accusations and make a determination.  The 
Engineer/Architect’s determination shall be binding and agreed to by both parties.   

I. If the Engineer/Architect’s determination substantiates the accusations of the Contractor, then the 
Contractor shall install the unit(s), the costs for which will be paid for as extra work.  All costs 
associated with the extra work change order, including engineering/architectural and attorney fees 
of the Owner and Contractor will be deducted from money due the installing contractor. 

1.07 - PROTECTION OF WORK 

A. The Contractor shall protect the installed work. All costs for protection shall be borne by the 
Contractor.  Provide coverings as necessary to protect installed products from damage, from 
traffic and subsequent construction operations.  Remove when no longer needed. 

B. Cover and protect equipment from dust, moisture or physical damage.  Protect finished floor 
surfaces prior to allowing equipment or materials to be moved over such surfaces.  Maintain 
finished surfaces clean, unmarred and suitably protected until accepted by the Owner. 

C. Additional time required to secure replacements and to make repairs will not be considered by the 
Engineer/Architect to justify any extension in the Contract Time of Completion.  In the event of the 
damage, promptly make replacement and repairs to the approval of the Engineer/Architect at no 
additional costs. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
| 
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PART 1 - GENERAL 

1.01 - SUBMITTALS 

A. Submit the following documents to the Engineer/Architect before Substantial Completion: 

1. Operations and Maintenance Manuals prepared in accordance with Section 017823 and 
be updated as a result of start-up activities.   

2. Manufacturer’s Start-up Reports (MSR’s) for all equipment and systems where 
manufacturer field time is specified.   

a. Each MSR shall be signed by the field technician(s) who attended the start-up.   

b. If the manufacturer is taking exception to the installation or if the warranty is 
voided, he shall provide a statement to that effect and provide reasons and 
justification to explain the company’s position. 

3. One binder containing original counterparts of all warranties, guarantees, bonds, or 
affidavits as specified in the Technical Specification Sections.  These documents shall 
contain the original signatures and be placed in a plastic sheet protector, one document 
per protector. 

B. Submit the following items to the Engineer/Architect with the final application for payment: 

1. Final Payment approved by the Engineer/Architect for Contractor’s execution showing 
final amount of Contract including change orders.   

2. Maintenance Bond prepared in accordance with the Contract or General Conditions. 

C. All documents shall be complete, signed, dated, and notarized (where applicable) and be subject 
to the Engineer/Architect’s acknowledgment of receipt or approval. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. This Section specifies the requirements for Operations and Maintenance Manuals required to be 
prepared by system suppliers and equipment manufacturers.   

B. The Contractor shall submit Operations and Maintenance Manuals for all equipment.   

C. Where the technical specifications call for the submission of manuals, said manuals shall be 
prepared in accordance with the requirements contained herein.  It being understood that manuals 
shall be submitted for all equipment even if it is not specifically called out in the specifications. 

1.02 - MANUAL CONTENTS AND FORMAT 

A. All Operations and Maintenance Manuals shall be as specified hereinafter. 

B. The binder shall be 8 1/2” x 11”, metal hinge, vinyl, large capacity.  It shall show the name of the 
manufacturer or supplier and project name on the spine of the binder.   

C. A cover shall be provided showing the names of the Owner, Engineer/Architect, Contractor, and 
Manufacturer.   

1. It shall show the Contractor’s order number and manufacturer’s project number.   

2. The address of the manufacturer, service station telephone number, project title, contract 
number, and year shall also be shown.   

D. Provide tabbed color dividers for each separate product and system.   

1. The name of the product shall be typed on the tab.   

2. A separate tab shall also be provided for information such as troubleshooting instructions, 
spare parts list, etc.   

E. An index shall be provided in the back of the binder, with a separate tab, providing a quick way for 
the operator to find key and important topics contained in the manual. 

F. A separate listing for all charts, graphs, tables, figures and shop drawings shall be provided 
directly following the table of contents. 

G. Each manual shall contain one (1) copy of all shop drawings deemed in compliance with the 
Contract Documents by the Engineer/Architect submitted for the equipment or system for which 
the manual is prepared.   
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1. Only these shop drawings shall be included in the manual.   

2. All shop drawings larger than 8 1/2” x 11” shall be folded and placed in a heavy duty, top 
loading plastic sheet protector with the title of the drawing showing; one (1) drawing per 
protector page.   

H. For systems being furnished with control panels, each manual shall contain a catalog cut for every 
electrical device installed inside the control panel or motor control center.   

I. Where manuals are prepared for treatment systems for water or wastewater, a process chapter, 
written in plain language for the operators, shall be prepared by the manufacturer providing the 
following:   

1. A general discussion regarding the theory of the process. 

2. A specific discussion relating the theory to the project as designed and constructed.  
Provide capacities, sizes, loading rates, application criteria, design values, and design 
assumptions.   

3. Provide model numbers for equipment comprising the system. 

4. Provide figures, tables, and graphs to assist the operator in understanding the operation 
of the treatment system. 

5. Where operator interfaces are provided, provide step-by-step instructions for changing a 
process control variable such as set points.   

a. The instructions shall be numbered and written such as “press”, “hold” “scroll”, 
etc.   

b. Each operator interface instruction sheet shall be laminated and placed in the 
binder.   

c. Another laminated sheet shall be provided and placed inside the control panel.   

J. Each manual shall contain the following as a minimum: 

1. Table of contents 

2. Final version of the warranty statement approved by the Engineer/Architect 

3. Nameplate data of each component, year of installation, contract number and 
specification number 

4. Name, address and telephone number of the manufacturer and the manufacturer’s local 
representative(s) 
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5. Installation instructions 

6. Operation instructions including adjustments, the interrelation of components and the 
control sequence describing break-in, start-up, operation and shutdown 

7. Emergency operating instructions and capabilities 

8. Maintenance requirements include routine procedures and guide for preventative 
maintenance and troubleshooting; disassembly, repair and reassembly instructions; and 
alignment, adjusting, balancing, and checking instructions 

9. Troubleshooting guide and corrective maintenance (repair) procedures for all electrical 
and mechanical equipment.  These guides shall list the most frequent and common 
problems, together with the symptoms, possible causes of the trouble, and remedies 

10. Drawings (pictures or exploded views) which clearly depict and identify each part, suitable 
for assembly and disassembly of entire system and each component 

11. Wiring and control diagrams, if applicable 

12. Panelboard circuit directories including electrical service characteristics, if applicable 

13. Part list with current prices; ordering information; and recommended quantities of spare 
parts to be maintained in storage 

14. Charts of valve tag numbers, with location and function of each valve, keyed to the 
process and instrumentation diagram prepared as part of the Contract Documents 

15. Name, address, and telephone number of nearest parts supply house and nearest 
authorized repair service center.   

16. List of recommended spare parts and the recommended number of each per unit and per 
group of units. 

K. Submit one electronic copy of a preliminary draft manual at least fourteen (14) calendar days prior 
to the date set for start-up.   

1. The Engineer/Architect will review the manual for content and compliance with these 
specifications.   

2. Written comments will be provided, but the manual will not be returned.   

3. Manual will be used at start-up, to record changes that should be made to the final 
manual.   

L. Two (2) weeks after the date the unit was placed into service and the Owner has gained beneficial 
use, submit two (2) hard copies and one electronic copy of the final updated Operations and 
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Maintenance Manual.  Refer to Section 017500 - Starting and Adjusting for requirements related 
to updating the manual(s). 

M. Where installation instructions are not included with the manual, they shall be shipped at least ten 
(10) days prior to the date the equipment is scheduled for installation. 

1.03 - RETAINAGE 

A. The Engineer/Architect will retain from payment due the Contractor, for failure to submit manuals 
as specified, an amount equal to 5% of the scheduled value for the equipment or system for which 
the manual applies.  This Contract requirement only applies when a manual is specified to be 
provided in the Technical Specifications for a particular system or piece of equipment. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Work of this Section includes the requirements for demonstrating and training of installed 
systems, equipment, and products. 

B. Manufacturer field services and the credit for unused service time is also included herein. 

1.02 - MANUFACTURER’S FIELD SERVICES 

A. When specified in individual specification sections require field services to be provided, said 
services shall be provided by qualified, authorized and factory trained representative(s) of the 
manufacturer (supplier).   

B. Field services shall generally consist of: 

1. installation supervision,  

2. verify terms of the manufacturer’s warranty,  

3. equipment and system calibration,  

4. startup supervision,  

5. and operation and maintenance instructions to the Owner’s employees.   

C. Such services do not include service time to correct a factory fault, correct problems resulting 
from a factory wiring or control logic error, or errors caused by poor or improper installation by the 
Contractor.   

D. Sale representatives are not acceptable.   

E. The time specified to be provided under the specification sections shall be exclusive of travel time 
to and from the facility or site.  For the purposes of this Contract, one (1) day shall be defined as 
eight (8) hours exclusive of breaks or mealtime. 

F. The times specified to be provided by the manufacturer does not relieve the manufacturer from 
providing sufficient service time to place the equipment or systems into satisfactory operation and 
to obtain the specified performance.  The manufacturer shall provide, as a minimum, the times 
specified in the Specification Sections. 

G. If for any reason, the specified service days are not used, then the Owner shall receive a credit 
equal to $500.00 (FIVE HUNDRED DOLLARS AND ZERO CENTS) for each unused field service 
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day specified. The Contractor shall include, as a minimum, $2,000 (TWO THOUSAND DOLLARS 
AND ZERO CENTS) in the amount bid for manufacturer supplied field service for equipment 
furnished and installed under Contract V.   

H. A change order to the Contract reducing the Contract Price, by the dollar amount equivalent to the 
unused field service days, will be issued. 

I. Submit manufacturers’ startup reports (MSR’s) in accordance with the requirements contained in 
Section 013300 - Submittals. 

1.03 - SUBMITTALS 

A. The Contractor shall prepare a list of all manufacturer specified field time required by the technical 
specifications.  Compile this summary listing and submit it to the Engineer/Architect for review in 
accordance with the requirements contained in Section 013300. 

B. Manufacturer’s Startup Reports 

1.04 - QUALITY CONTROL 

A. The Contractor shall adhere to all instructions provided by the manufacturer’s authorized 
representative.   

B. All verbal instructions necessary to satisfy performance of the equipment or the system shall be 
immediately provided by the Contractor.  The manufacturer shall document all verbal orders in 
writing at a time suitable to the Contractor.  

C. All written instructions provided in operation, maintenance, and installation guides and manuals, 
provided by the manufacturer of such equipment and or system, shall be complied with by the 
Contractor. 

D. The Contractor shall comply with all manufacturer requirements such that written or implied 
warranties remain in full force during the time period so specified elsewhere in the technical 
specifications. 

E. Should manufacturer's instructions conflict with Contract Documents, request clarification from 
Engineer/Architect before proceeding. 

F. Actions and/or non performance by the Contractor that may void manufacturer warranties shall 
not constitute a release of the specified warranty, and all warranty claims made by the Owner 
shall be paid for by the Contractor as if the manufacturer’s warranty was still in effect.     
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1.05 - SCHEDULING - FIELD SERVICES 

A. The Contractor shall arrange field service on dates acceptable to the Owner and 
Engineer/Architect.   

B. The service visits shall be scheduled at least two (2) weeks in advance so that the Owner and 
Engineer/Architect can adequately staff the date. 

C. Operator training will not be allowed until such time as the Manufacturer’s Operation and 
Maintenance Manuals have been supplied and approved by the Engineer/Architect.   

1. The field service technician shall review the contents of the manual with designated 
employees of the Owner. 

2. Field services will not be deemed provided until the MSR is provided. 

1.06 - DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of products to Owner's personnel prior to date of 
Substantial Completion. 

B. Utilize manufacturer’s and vendor’s Operation and Maintenance Manuals as basis for instruction.  
Review contents of the manual with the Owner’s personnel in detail to explain all aspects of 
operation and maintenance. 

C. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, 
and shutdown of the equipment or of the system. 

D. Prepare and insert additional data in operations and maintenance manuals when need for 
additional data becomes apparent during instruction. 

E. The Contractor shall arrange to have the manufacturer’s Operation and Maintenance Manuals 
updated with information that has been added during start-up activities.   

F. The final manual shall contain the most recent information and reflect all operational and 
maintenance aspects of the final installed and functioning system or equipment component of the 
system.   

G. Any changes to control panel wiring diagrams or interconnection wiring schematics shall be made 
and new prints provided as an update to previously approved manuals.   

H. Manufacturer field time shall be as specified in individual Sections of the Technical Specifications. 
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PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Surface preparation 

B. Interior and Exterior coatings 

1.02 - RELATED SECTIONS 

A. Section 013300 – Submittals 

B. Section 016100 – Basic Product Requirements 

C. Section 016500 – Product Delivery, Storage and Handling 

D. Section 466316 – Modular Ion Exchange Treatment System 

1.03 - REFERENCES 

A. ANSI/NSF 61 - Drinking Water System Components - Health Effects 

B. AWWA – C115 – Standard for Flanged Pipe 

C. NACE No. 2/SSPC SP10 - Near-white Blast Cleaning. 

D. NACE No. 3/SSPC SP6 - Commercial Blast Cleaning. 

E. SSPC PA – 1 – Shop, Field, and Maintenance Painting of Steel 

F. SSPC PA 2 – Method for Measuring of Dry Paint Thickness with Magnetic Gages 

G. SSPC VOL 1 - Good Painting Practices – 2002 4th Edition  latest edition 

H. SSPC VOL 2 – Systems and Specifications – 2005 Edition latest edition 

I. SSPC SP 3 - Power Tool Cleaning 

J. SSPC SP 2 – Hand Tool Cleaning 

K. SSPC VIS 1-89 - Visual Standard for Abrasive Blast Cleaned Steel. 

L. ASTM D4417–03 – Standard Test Methods for Field Measurement of Surface Profile of Blast 

Cleaned Steel 
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M. ASTM E1216-99(2005) - Standard Practice for Sampling for Particulate Contamination by Tape 

Lift 

N. NACE SP0188-99 Discontinuity (Holiday) Testing of New Protective Coatings on Conductive 

Substrates 

1.04 - SUBMITTALS 

A. Submit under provisions of Section 013300. 

B. Product Data:  Provide material data sheets (MDS) and material safety data sheets (MSDS), 

issued by the manufactures, for all materials and accessories that are to be used.  

C. Samples:  Provide a color chart for paint color selection by the Owner and Engineer for approval 

prior to all aspects of painting. 

D. Manufacturer’s instructions:  Indicate surface preparation and paint application. 

E. Submit a detailed plan on the method(s) to be employed to protect adjacent equipment and 

surfaces including, but not limited to, the following: 

1. Method of surface preparation. 

2. Method of paint application. 

3. Quality Control Plan for all phases of construction operations. 

F. Submit detailed daily reports weekly, to include the following: 

1. The daily work location, date, start time and finish time, ambient conditions including wet 

bulb temperature, dry bulb temperature, and steel surface temperature, including hold 

point inspection observations. 

2. All surface preparation operations including location, date, start time and finish time. 

3. The date, start time and finish time for all painting operations, including location, wet bulb 

temperature, dry bulb temperature, and steel surface temperature, of the each coat 

applied. 

4. The name, type, batch numbers, manufacturer’s name and amount of coatings used for 

each application. 

G. The Contractor shall submit to the Engineer letters from manufacturers certifying that the paint 

being supplied for this project conforms completely to specifications. 
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1.05 - REGULATORY REQUIREMENTS 

A. All coatings shall comply with VOC regulations as promulgated by the Ozone Transport 

Commission, effective January 2005. 

1.06 - CERTIFICATES 

A. The Contractor shall submit to the Engineer, immediately upon completion of the job, certification 

from the manufacturer indicating that the quantity of each coating purchased was sufficient to 

properly coat all surfaces. 

B. Certification shall make reference to the square footage figures provided to the manufacturer by 

the Contractor. 

1.07 - DELIVERY,  STORAGE AND HANDLING 

A. Deliver, store, protect and handle products to the site under provisions of Sections 016100 and 

016500.    

B. All materials furnished by the Contractor shall be brought to the job site in the original sealed and 

labeled containers of the paint manufacturer and shall be subject to inspection by the Engineer. 

C. Every container of coatings materials shall have the batch number imprinted on the can, as well 

as the Federal Specification Number.  Colors, where not specified, shall be as selected by the 

Engineer or Owner. 

D. Store all materials as recommended by the manufacturer.  Any materials stored improperly shall 

be removed from the site immediately.  Maintain storage location and temperature log at storage 

site available for inspection.   

1.08 - WARRANTY 

A. Provide a one (1) year labor and manufacturer’s materials warranty for the coating systems.   

B. Warranties are to be submitted in writing to the Engineer prior to product delivery. 

C. Any defects, failures, breakdowns, or discrepancies of the paint or coatings, that reveal 

themselves within the one (1) year warranty period after acceptance of work shall be promptly 

repaired at no additional cost to the Owner. 
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D. Touch up procedures shall be issued by the engineer for areas of coating defects, breakdowns, 

or discrepancies to be repaired, only if the accumulative areas are less than five square feet, or if 

the engineer permits. 

E. Remove the entire coating in the area where failure occurs.  Touch-up work will not be permitted.  

The surface is to be prepared as originally scheduled 

PART 2 - PRODUCTS 

2.01 - COATING REQUIREMENTS 

A. All coating systems submitted for use shall be new for the project described.  Two component 

coating materials shall be mixed in accordance with the manufacturers data sheet.  No partial kits 

shall be permitted to be used. 

B. All coating systems submitted for use shall conform and meet the minimum requirements 

specified by the Engineer for:   

o Adhesion - ASTM-D-3359 and 4541   
 Minimum 900 psi as measured with a Type 2 tester 

 
o Hardness - ASTM-D-3363, 2583, and 2240   

 Exterior Finish Coating - No gouging or scratching with an 8H or less pencil  
 

o Flexibility – ASTM-D-522 and FED-STD-6221 
 Exterior Finish Coating - No less than 34% elongation, average of three tests 
 Impact Resistance – ASTM-D-2754 
 Exterior Coating - No visible cracking or delamination of film after 34 inch pounds 

or less direct impact. 
 

o Abrasion Resistance -  ASTM-D 968 and 4060 
 No More than 100 mg loss after 1000 cycles 

2.02 - MANUFACTURERS 

A. TNEMEC COMPANY, INC 

B. PPG HIGH PERFORMANCE COATINGS  

C. SHERWIN-WILLIAMS  

D. Coating substitutions shall be permitted only after receiving written approval from the Engineer 

prior to bid. 
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2.03 - MATERIALS – VESSELS EXTERIOR 

A. TNEMEC Exterior Paint System - Three full coats, one stripe coat. 

1. TNEMEC Series 94H2O, Hydro-Zinc, 2.5 - 3.5 mils DFT. 

2. TNEMEC Series 27U Typoxy Stripe Coat (Contrasting Color) 

3. TNEMEC Series 27U Typoxy, 3.0 - 5.0 mils DFT 

4. TNEMEC Series 1075U Urethane,  2.5 - 5.0 mils DFT  

B. PPG Exterior Paint System – Three full coats, one stripe coat 

1. PPG Metalhide 97-676, 2.5 - 3.5 mils DFT 

2. PPG Amerlock2 400 Epoxy Stripe Coat (Contrasting Color) 

3. PPG Amerlock2 400 Epoxy, 3.0 - 5.0 mils DFT 

4. PPG Amercoat 450H, 2.5 - 5.0 mils DFT 

C. SHERWIN-WILLIAMS Paint System - Three full coats, one stripe coat. 

1. Sherwin-Williams Corothane 1 Galvapac B65G11, 2.5 - 3.5 mils DFT 

2. Sherwin-Williams Macropoxy 646 Stripe Coat (Contrasting Color) 

3. Sherwin-Williams Macropoxy 646, 3.0 - 5.0 mils DFT 

4. Sherwin-Williams Acrolon 218HS, 2.5 - 5.0 mils DFT 

2.04 - MATERIALS –VESSEL INTERIOR 

1. The interior surfaces of each vessel shall be lined with a nominal 35 to 45 mils dry film 

thickness (dft) Carboline Plasite "4110 series" lining materials. The interior surfaces 

under the internal cone bottom shall also be lined with 10 to 12 mils dry film thickness 

(dft) Carboline Plasite "4110 series" materials. Plasite "4110 series" shall meet the 

requirements of the U.S. Federal Register, Food and Drug Regulations Title 21, Chapter 

1, Paragraph 175.300 and NSF 61. 

2.05 - ACCESSORIES 

A. Seam Sealer/Caulk:  Shall be as recommended by the coating manufacturer. 
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2.06 - TESTING 

A. The Engineer shall have the right to take random samples of paint from the painter's bucket as it 

is being applied to the steel structure, tank or mechanical piping.  These samples will be sent to 

the paint manufacturer for analysis to determine constituents and type of coating. 

B. No material of any kind shall be used until it has been inspected and accepted by the Engineer.  

All materials rejected shall be immediately removed from the work and not again offered for 

inspection. 

2.07 - ACCESSORY MATERIALS 

A. Provide all required ladders, scaffolding, drop cloths, maskings, scrapers, tools, sandpaper, 

cleaning solvents, and remove waste as required to perform the work to achieve the results 

specified herein.  Materials not specifically indicated but required to achieve the finishes specified 

shall be of commercial quality and as recommended by the manufacturer. 

PART 3 - EXECUTION 

3.01 - EXAMINATION 

A. Contractor shall verify existing ambient condition and substrate conditions prior to proceeding 

with any work and submit to Engineer’s/representative’s prior to requesting 

Engineer’s/representative’s verification. 

B. Contractor shall verify substrate is properly prepared, properly cleaned, and or properly coated in 

accordance with project specifications prior to proceeding with any additional work and prior to 

requesting Engineer’s/representative’s verification. 

C. Should the contractor request verification from Engineer’s/representative’s and work is not in 

conformance with requirements contractor shall pay $500 per occurrence to cover the costs to 

the owner. 

3.02 - PREPARATION - GENERAL 

A. Surface Preparation Schedule:  

1. Ion Exchange Vessel – Interior:  All surfaces shall be degreased prior to sandblasting.  

The vessel internal surface that will be lined shall be blasted to  SSPC SP-10 (near white 

metal blast cleaning) to achieve an angular surface profile between 3.0 to 4.0 mils.   

2. Ion Exchange Vessels - Exterior:  Shall be abrasive blast cleaned to SSPC SP-6 

(commercial blast cleaning) to achieve an angular surface profile between 1.5 to 3.0 mils. 
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B. Cleaned surfaces, when viewed without magnification, shall be free of all visible paint oil, grease, 

dirt, mill scale, rust, oxides, corrosion products and other foreign matter as noted in Chapter 2, 

SSPC Painting Manual Volume 2. 

C. Pit filler shall be applied to all voids that are greater than ¼ of the original steel surface thickness.   

D. The pit filler shall be applied prior to the application of the first coat and in accordance with 

manufacturer’s instructions.  If the manufacture’s instructions differ from the project 

specifications, the more stringent will apply.  

E. All areas shall be cleaned prior to any coating application.  All surfaces to be painted shall be dry. 

F. Weld projections or irregular portions of welds, or any steel defects that would interfere with the 

proper coating shall be ground smooth, as directed. 

3.03 - APPLICATION 

A. Apply coating in strict conformance with the manufacturer's instructions and requirements.  If the 

manufacturer’s instructions differ from the project specifications, the more stringent will apply. 

B. Before coating is applied to surfaces, steps shall be taken, either by circulation of dry air or by the 

application of heat, to dry the metal surfaces completely. 

C. No coatings shall be applied when the surface temperature is less than 5 degrees Fahrenheit (3 

degrees Celsius) above the dew point. 

D. No coatings shall be applied when the relative humidity is above 85% or as recommended by 

manufacturer.    

E. Do not apply exterior coatings during rain or snow, or when relative humidity is outside the 

humidity ranges required by the paint product manufacturer.  Do not apply exterior coatings when 

unfavorable weather conditions are forecast within 24 hours of application.    

F. No surfaces shall be coated that are not in compliance with SSPC surface preparation standards 

or any other part of the project specifications. 

G. All coatings shall be applied at the rate specified.  Deficiencies in film thickness shall be corrected 

with the proper surface preparation and application of an additional coating or as directed by the 

engineer.  Coatings in excess of the specified range shall be corrected at the direction of the 

engineer.   
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H. All coating applications shall be inspected and approved by the Engineer prior to the application 

of any succeeding coats.  All coats shall be applied to the dry film thickness specified. 

I. The minimum and maximum total dry film thickness shall be as indicated in this section.  The Mil 

Gauge shall be calibrated in accordance with the National Institute of Standard and Technology.  

The Contractor shall have available on the job site a satisfactory magnetic type Mil Gauge for 

measuring film thickness. 

J. A brush applied stripe coat, of different color, shall be applied to all weld seams, edges, seams, 

or any non conforming surfaces deemed necessary by the engineer.  The stripe coat shall be 

applied after the first coat but prior to the second coat. 

K. The coating shall be applied as a continuous film of uniform thickness. Any holidays or areas 

missed in the application shall be recoated within the maximum re-coat time or be corrected with 

the proper surface preparation and cleaning prior to the application of the subsequent coating. 

L. All coatings that are specified shall only be acceptable in the number of coats specified in the 

contract documents. 

3.04 - CLEANING 

A. All surfaces shall be free of all dirt, oil, debris, or any other foreign matter prior to the application 

of any coating. 

B. The Contractor shall maintain his work area in a neat, orderly fashion.  Accumulation of debris, 

muck, rust, scale, etc., shall be frequently (not to exceed 1 week) cleaned up and removed from 

the site.  Thinners used to clean equipment shall be held in sealed containers and removed from 

the site to an approved disposal area by the Contractor.  Provide certificates from the disposal 

site indicating that the material has been properly disposed of. 

C. Upon completion of the work, all excess material, rigging, empty containers, cables, tarps, etc., 

shall be removed from the site.  Buildings and grounds shall be left in as good condition as when 

work was started. 

3.05 - FIELD QUALITY CONTROL 

A. The Engineer will inspect the painting as it is being performed. 

The Engineer reserves the right to accept each phase of the work before further work may be 

conducted, to halt all Work deemed to be improper or not in compliance with project 

specifications, and to require the contractor to promptly correct all improper practices or deficient 
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work. Contractor shall notify the Engineer’s/representative’s 24 hours minimum prior to the 

following: 

1. Prior to the start of work 

2. Immediately following surface preparation 

3. Immediately prior to each coating or lining application 

4. Following the application of each coat 

5. Following the curing of the coating or lining 

B. The Engineer reserves the right to conduct any testing, both destructive and nondestructive, at 

any time for inspection or evaluation purposes.  

C. Any expenses incurred for corrective measures required as the result of improper practices 

and/or defective or deficient work shall be borne by the contractor and the extent of these 

corrective measures shall be at the discretion of the engineer. 

D. The contractor shall provide safe access to all areas, including but not limited to, equipment, 

containers and spaces for inspection at any time as deemed necessary by the engineer or his 

representative  

E. Sufficient lighting shall be provided to ensure proper safety conditions and permit inspection. 

F. All manholes and other tank openings shall remain open as necessary during cleaning, painting 

and curing operations. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Disinfection of water treatment units including resin vessels. 

1.02 – REFERENCES 

A. ANSI/AWWA B300 - Standard for Hypochlorites. 

B. ANSI/AWWA B301 - Standard for Liquid Chlorine. 

C. ANSI/AWWA C652 - Standard for Disinfection of Water Storage Facilities. 

D. ANSI/AWWA C653 - Standard for Disinfection of Water Treatment Plants. 

1.03 – SUBMITTALS 

A. Submit proposed method for introducing disinfectant into the treatment unit.  If resin must be 
disinfected, obtain method for disinfecting from resin supplier. 

B. Test Reports:  Indicate results comparative to specified requirements. 

C. Certificate:  Certify that cleanliness of filter tanks and air stripping tower meets or exceeds 
specified requirements. 

1.04 - PROJECT RECORD DOCUMENTS 

A. Prepare and submit a disinfection report containing the following: 

1. Type and form of disinfectant used. 

2. Date and time of disinfectant injection start and time of completion. 

3. Test and injection locations. 

4. Initial and 24-hour disinfectant residuals (quantity in treated water) in ppm for each outlet 
tested. 

5. Date and time of flushing start and completion. 

6. Disinfectant residual after flushing in ppm for each outlet tested. 

B. Prepare and submit complete water analysis results with the following information: 
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1. Date issued, project name and testing laboratory name, address and telephone number. 

2. Time and date of water sample collection. 

3. Name of person collecting samples. 

4. Test locations. 

5. Initial and 24-hour disinfectant residuals in ppm. 

6. Coliform bacteria and chemical test results. 

7. Certification that water conforms or fails to conform to New York State Drinking Water 
Standards. 

8. Laboratory Director's signature and authority. 

1.05 - QUALITY ASSURANCE 

A. Perform work in accordance with ANSI/AWWA C653. 

B. Perform work in accordance with accepted procedures of the resin supplier. 

1.06 – QUALIFICATIONS 

A. Water Treatment Firm:  Company specializing in disinfecting potable water systems specified in 
this Section with minimum three (3) years experience. 

B. Testing Firm:  Company specializing in testing potable water systems, approved by the New York 
State Department of Health.   

1.07 - REGULATORY REQUIREMENTS 

A. Conform to “Recommended Standards for Water Works” and applicable codes or regulations for 
performing the work of this Section. 

B. Water quality to conform to New York State Drinking Water Standards after completion of 
disinfection. 

C. The Suffolk County Department of Health Services will be notified of the date of water quality 
testing to allow sampling by the Health Department.  Provide Engineer three (3) days advanced 
notification of proposed sampling date. 
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PART 2 - MATERIALS 

2.01 - DISINFECTION CHEMICALS 

A. ANSI/AWWA B300, Hypochlorite. 

B. ANSI/AWWA B301, Liquid Chlorine. 

PART 3 - EXECUTION 

3.01 – EXAMINATION 

A. Verify that treatment unit has been cleaned and inspected. 

3.02 – EXECUTION 

A. Provide required equipment to perform the work of this Section.  The Owner will provide the water 
required for the disinfection and filling of the treatment vessels.   

B. Disinfect plant in accordance with Sections 3, 4 and 5 of AWWA C653. 

C. Allow disinfectant 24 hour contact time during which vessel is filled and undisturbed. 

D. Pump to waste to remove disinfectant to a level of less than 0.1 mg/l. Neutralize residual chlorine 
to less than 1 mg/l with a suitable quantity of sodium bisulfite, sodium sulfide or sodium thiosulfate 
prior to disposal. 

E. After disinfectant is removed, allow 24 hour contact time to pass before taking samples. 

F. Prior to loading resin, vessel shall be filled with system water and samples collected 24 hours 
after appropriate contact time has passed from the vessel effluent in accordance with following 
schedule: 

1. Microbiological samples at 0, 2, 5, 10, and 30 minutes. 

2. Volatile or principle organic compounds at 2 and 30 minutes. Analyze for contaminants 
listed in Table 9A through 9D, Section 5-1.52, Part 5 of the New York State Sanitary Code 
and for total trihalomethanes. 

3. Inorganic compounds at 30 minutes. Analyze for inorganic chemicals and physical 
characteristics listed in Table 8B through 8D, Section 5-1.52, Part 5 of the New York State 
Sanitary Code. 
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G. Following the loading of the resin, vessel shall be filled with system water and samples collected 
24 hours after appropriate contact time has passed from the vessel effluent in accordance with 
following schedule: 

1. Microbiological samples at 0, 2, 5, 10, and 30 minutes. 

2. Volatile or principle organic compounds at 2 and 30 minutes. Analyze for contaminants 
listed in Table 9A through 9D, Section 5-1.52, Part 5 of the New York State Sanitary Code 
and for total trihalomethanes. 

3. Inorganic compounds at 30 minutes. Analyze for inorganic chemicals and physical 
characteristics listed in Table 8B through 8D, Section 5-1.52, Part 5 of the New York State 
Sanitary Code. 

4. Perchlorate at 0, 2, 5, 10, and 30 minutes from the vessel influent and effluent. 

5. Disinfection By-Products at 30 minutes including NDEA, NDMA, NDPA, NDBA, NMEA, 
NMPH, NPIP, and NYPR. 

H. Water quality in the vessel effluent not consistent with that of the influent shall be cause for the 
contractor to flush the vessel to waste and resample. 

I. Chemical tests shall include bacteriological, inorganic chemicals, volatile halogenated organics, 
non-volatile organics and heavy metals and any other tests required by the Suffolk County 
Department of Health Services. 

J. If water quality in treatment vessels does not meet the bacteriological requirements of the Suffolk 
County Department of Health Services for potable water, the Contractor shall take other steps 
necessary to provide acceptable water quality. Carefully follow resin manufacturer’s 
procedures for disinfecting the resin. Samples shall be collected and analyzed after each 
attempt.  All costs associated with subsequent sampling shall be borne directly by the Contractor 
and will not be paid out of any allowance item. 

K. Neutralize residual chlorine to less than 1 mg/l with a suitable quantity of sodium bisulfite, sodium 
sulfide or sodium thiosulfate prior to disposal. 

3.03 - QUALITY CONTROL 

A. Provide analysis and testing of treated water in treatment vessels. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Ion Exchange Vessel, piping, and hardware. 

B. Ion Exchange Resin. 

C. Manufacturer's Services. 

1.02 - RELATED SECTIONS 

A. Section 099745 – Water Treatment Coating Systems 

1.03 - REFERENCES 

A. ASME Section VIII, Division I - American Society of Mechanical Engineers Boiler and Pressure 

Vessel Code. 

B. ASME/ANSI B16.5 American Society of Mechanical Engineers/American National Standards 

Institute. 

C. U.S. Food and Drug Administration, 21 CFR 175.300 and 177.2420. 

D. Steel Structures Painting Council Surface Preparation Specifications and National Association of 

Corrosion Engineers Standards.  

E. ASME Section II, American Society of Mechanical Engineers - Materials, Parts A, B, & C. 

F. ASTM American Society of Testing Materials. 

G. ASTM D 21877 Method M Mod 

H. ANSI/NSF 61 Standard Drinking Water System Components - Health Effects. 

I. ISO 9002 – Quality System. 

1.04 - DEFINITIONS   

A. IX – Ion Exchange. 

1.05 - SYSTEM DESCRIPTION 

A. The Contractor shall furnish the Modular IX System described herein. Each system includes the 

following: 
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1. One (1) IX Vessel with internals for resin retention and water distribution 

2. Strong Base Anion Exchange Resin. 

3. Resin fill and discharge piping with valves. 

4. Vent and sampling piping. 

5. Accessories described below. 

6. Manufacturer’s Services. 

B. The vessels, piping, valves and IX media function as a system and shall achieve standardization 

for appearance, operation, maintenance, spare parts, and manufacturer's services.. 

C. Ion exchange system required, as delineated below: 

 
System # 

 

Resin Quantity 
(Total Per Vessel) 

GPM/Vessel 
(Max) 

Pressure Drop - Normal 
Operation (Max) 

 
1 
 

424 Cubic Feet 1,600 15 psi 

 

1.06 - SUBMITTALS 

A. Contractor shall submit the following information with their proposal: 

1. Documentation of the last five (5) IX water treatment systems completed by the supplier 

with the following information: 

a. Description of IX water treatment systems completed by the supplier including 

flow, system design (operating mode, IX removal system, etc.), vessel sizing, 

contaminants treated, technical support provided, laboratory testing services and 

treatment efficiency of the system. 

b. Reference information including customer name and contact person, phone 

number, site location, and date of installation. 

2. Provide documentation of the resin media manufacturer to be used to supply all of the 

resin required by this contract. The resin media to be supplied shall have been used 

successfully by a minimum of three (3) public water utilities for the same purposes as 

listed for this project. The utilities shall have used the product successfully for a minimum 

of three (3) years.  
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3. Provide documentation that denotes the Quality System of the resin manufacturing facility 

is ISO 9001:2008 certified. 

4. Provide documentation of the Technical expertise available from the IX manufacturer that 

would be available to the Owner on an as-needed basis. 

5. Provide a description of the proposed IX system including flow, contact time, system 

design, and operating modes. 

6. Provide IX vessel specification including design pressure, dimensions and capacity. 

7. Provide IX system flow diagram showing all valving, components, instrumentation, and 

service. 

8. Provide IX system general arrangement showing approximate dimensions, weights, 

capacities, elevations of influent, effluent, and resin exchange connection locations.   

9. Provide pressure drop information across IX system for operations. 

10. Provide ANSI/NSF 61 certificate for IX vessel lining.  

11. Manufacturer shall submit detailed calculations illustrating the seismic characteristics of 

the proposed vessel. 

B. Failure to provide the required submittal information in its entirety will result in the rejection of the 

proposal. 

C. Contractor shall submit the following information within ten (10) calendar days after notification of 

award and / or receipt of order: 

1. Project schedule. 

2. Flow schematic drawing. 

3. Detailed vessel drawings. 

4. Detailed drawings showing equipment arrangement, weights, size, and location of all 

anchor bolts and nuts, and dimensional setting plan.  

5. Operation and Maintenance Instructions. 

PART 2 - PRODUCTS  

2.01 - GENERAL 

A. The Contract Documents indicate specific required features of the equipment, but do not purport 

to cover all details of design and construction. 
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2.02 - MANUFACTURERS 

A. Calgon Carbon Company; Model 12 with Septa bottom design. 

B. Specifically approved equal. 

2.03 – IX VESSELS 

A. The IX vessel shall be fabricated of carbon steel, conforming to ASTM A516 grade 70, with 

elliptical top and bottom heads.  The vessel shall be designed, constructed and stamped in 

accordance with ASME Section VIII Division I and registered with the National Board for a design 

pressure rating of 125 psig at 140 F.  Each vessel shall be provided with one (1) 20" diameter 

round man way located on the lower straight side portion of the vessel, and one (1) 14”x18” 

elliptical manway located on the bottom head manway for internal inspection.  The vessels shall 

be freestanding vessels with four (4) structural steel support legs. 

B. The vessel shall be capable of treating a flow of 1,600 gpm. 

C. The total height of the vessel and vessel system piping shall not exceed 18’-0”. 

D. The structural aspects of the vessel shall be sufficient to meet the New York State Building Code 

requirements for seismic loading. Site address is 1420 Edwards Avenue, Calverton, New York 

(Latitude: 40.952049⁰; Longitude: 72.756741⁰). 

E. UNDERDRAIN SYSTEM: Septa Underdrain Style: Each vessel shall be equipped with a lower 

distributor system.  The lower distributor shall promote uniform flow through the vessel and out to 

system.  The lower distributor shall consist of an internal cone 120 stainless steel slotted septa 

nozzles. The internal cone area shall be filled with anthracite with an effective size in the range of 

0.6 to 0.8 mm and a uniformity coefficient of less than 1.6. 

F. UPPER DISTRIBUTOR: Each vessel shall be equipped with an upper distributor system.  The 

inlet nozzle shall be a through nozzle with flanges on the inside and outside of the vessel. A 

stainless steel hub radial shall function as the distribution.  

G. SURFACE PREPARATION AND INTERIOR / EXTERIOR COATING: The interior and exterior 

surfaces of each vessel and the interior surface of all piping in contact with IX resin shall be 

prepared, coated, cured, etc. as per Specification Section 099745 – Water Treatment Coating 

Systems.  

H. Where vessels are mounted on concrete, each leg of the vessel shall rest on a 20-30 mil. 

neoprene footing. 
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2.04 - PROCESS AND UTILITY PIPING  

A. GENERAL: The process and utility piping on the IX system shall include sampling lines, vent 

piping and resin loading/unloading piping.  

B. FLANGES: 10” diameter influent and effluent water flanges on the vessel shall conform to ANSI 

B16.1 Class 150 with full face, 1/8” thick rubber gaskets. 

C. VENT PIPING: Vent piping shall be 1" diameter constructed of Schedule 40 carbon steel, ASTM 

53 Grade B with cast iron flanged fittings. 

D. RESIN FILL PIPING:  IX resin fill piping shall be constructed of Schedule 10 stainless steel, ASTM 

A-312 with flanged fittings and full bore stainless steel ball valve. 

E. RESIN DISCHARGE PIPING: IX resin discharge piping shall be constructed of Schedule 10 

stainless steel, ASTM A-312 with flanged fittings and full bore stainless steel ball valve.. 

F. A dielectric mounting kit and hardware shall be utilized where dissimilar metals connect. 

2.05 – MISCELLANEOUS 

A. TRANSFER HOSE CONNECTORS: The IX resin fill and discharge piping shall be fitted with hose 

connectors, such that IX resin transfer to and from the adsorbers can be facilitated with IX resin 

transfer hoses.  These connectors shall be 4" Quick Disconnect Adapters constructed of 

aluminum as manufactured by Dover Corporation as Kamlock Connectors or equal. The piping 

shall also be fitted with a 1” Chicago fitting for air connects. 

B. FLUSH CONNECTIONS: Two (2) flush connections shall be provided on each IX resin fill line, 

one upstream and one downstream of the valve, and one flush connection downstream of the IX 

resin discharge valve.  Connections shall be welded into steel or stainless steel pipe or screwed 

into solid polypropylene "spacers" for lined pipe.  Flush connections shall consist of a short 

section of 3/4" pipe, a 3/4" full port ball valve and 3/4" quick disconnect adapter to match with 

water hose fittings. 

C. SAMPLING PORTS:  Each adsorber shall be equipped with three (3) sampling ports spaced 

uniformly on the outside of the vessel.  Sampling port septum shall be Type 316 stainless steel, 

0.060 wedge wire with 0.008 slot openings.  Septum to be 1 O.D. x 1½ long with 1/2 MPT end 

fitting. Each port shall be equipped with a stainless steel shutoff valve and a ¼” sample tube. 

Each sampling port shall be labeled accordingly. “Upper Sampling Port”, “Mid Sampling Port”, and 

“Lower Sampling Port” shall be utilized as the designations. 
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D. Provide non-conducting dielectric connections wherever joining dissimilar metals. 

E. U-Bolt pipe supports shall be 304 stainless steel.  U-Bolts shall be neoprene coated to prevent 

damage to the piping.   

2.06 – ION EXCHANGE RESIN 

A. GENERAL: Product shall be Cal Res 2109 as manufactured by Calgon Carbon Corporation. 

B. IX Resin shall be provided and installed separate from the vessel. 

C. IX Resin shall be manufactured in the United States and approved for use in drinking water 

applications by the New York State Department of Health. 

D. IX Resin shall have ANSI/NSF 61 for use in drinking water applications. 

E. RESIN ANALYSIS: The delivered resin must be accompanied by a representative sample of the 

resin media being shipped. A Certificate of Analysis certifying compliance with the specifications, 

and indicating point of manufacture must be submitted at time of delivery. 

F. Resin shall be delivered in food grade trucks, with all compartments and hoses disinfected prior to 

loading and sealed from any bacteria source during transport. 

G. The Manufacturer shall backwash the resin until no fines are evidenced from the vessel. 

PART 3 – EXECUTION 

3.01 - MANUFACTURER’S SERVICES 

A. A manufacturer's trained specialist, experienced in the installation of the Modular IX Adsorption 

System, and with at least five (5) years of field experience shall be present at the job - site and / 

or classroom designated by the Owner / Contractor for a maximum of three (3) man days for the 

following services: 

1. Inspection of the installed equipment 

2. Supervision of IX loading 

3. Start-up assistance 

4. Trouble shooting 

5. Operator training – four (4) hours minimum, at a time mutually agreed to by the Engineer 

and the Owner. 
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3.02 - QUALITY ASSURANCE 

A. The Engineer reserves the right to reject acceptance of delivery of any or all pieces of equipment 

found, upon inspection, to be out of compliance with the tolerances specified in ASME Section 

VIII, Division I - American Society of Mechanical Engineers Boiler and Pressure Vessel Code. 

END OF SECTION 
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INSTRUCTIONS FOR COMPLETING THE NEW YORK STATE 
VENDOR RESPONSIBILITY QUESTIONNAIRE FOR PROFIT CONSTRUCTION 

 
Please Read Before Completing Questionnaire 

 
• Complete all sections of the Questionnaire. 

 
• Submit this form as required by the contracting agency after being announced the low bidder for any 

competitively bid contract, or when proposed for subcontract work.  If you have submitted one within 
six (6) months of the bid date with any contracting agency, as long as the information remains 
unchanged and accurate, you may submit a complete certified copy of that form, together with an 
Affidavit of No Change, to the Agency with which you are bidding.  A contracting agency may require 
additional information deemed necessary for its review.  Whenever more space is needed to answer any 
question or you wish to give further explanation, complete by attaching extra pages.  All questions must 
be answered. 
 

• For each “Yes” answer in Sections IV, V, VI, VII, VII and IX, add additional explanatory material. For 
question 7.2, if your firm has OSHA citations, attach copies of each citation.   
 

• A certified annual financial statement, including Accountant’s Review Report and Accompanying 
Notes, will be acceptable in lieu of completing the financial disclosure forms in the questionnaire. 
 

• If you wish material in this Questionnaire to be held as confidential and exempt from disclosure under 
Freedom of Information, place an asterisk in front of all information you do not want disclosed to 
outside sources. 
 

• This Questionnaire is generally valid for one calendar year, unless major changes have occurred (firm 
purchased by another business, bankruptcy, etc.), in which case re-submittal is required. 
 

• Submit completed questionnaires marked “CONFIDENTIAL” to: 
 

NEW YORK STATE DEPARTMENT OF TRANSPORTATION 
CONTRACT MANAGEMENT BUREAU 

50 WOLF ROAD, 1st FLOOR, SUITE 1CM 
ALBANY, NY 12232 

(518) 457-1564 
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BUSINESS ENTITY INFORMATION 

Legal Business Name*  EIN  

Complete Address of the Principal Place of Business 
 

Phone Number 
 

Fax Number 
 

E-mail 
 

Website 
 

Authorized Contact for this Questionnaire 

Name 
 

Phone Number 
 

Fax Number 
 

Title 
 

E-mail 
 

Additional Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN 
used in the last five (5) years, the state or county where filed and the status (active or inactive). 

Type  
(DBA, Trade 
Name, Other) 

Name EIN State or County 
where filed 

Status 
(ACTIVE OR 
INACTIVE) 

     

     

     

I.  BUSINESS CHARACTERISTICS 

1.0  Business Entity Type -  

 a)   Corporation (including P.C.) Date of Incorporation    

 b)   Limited Liability Company (LLC or PLLC) Date Organized    

 c)   Limited Liability Partnership Date of Registration    

 d)   Limited Partnership Date Established    

 e)   General Partnership Date Established   County (If 
formed in NYS) 

 

 f)   Sole Proprietor How many years in business?   

 g)   Other Date Established    

 If Other, explain:   

1.1 Was the Business Entity formed in New York State?           Yes           No 

If “No” indicate jurisdiction where the Business Entity was formed: 
       United States         State  
       Other                Country  

 
*All under lined terms are defined in the “New York State Vendor Responsibility Definitions List”, which can be found at:  
http://www.osc.state.ny.us/vendrep/documents/definitions.pdf. 
Note:  These terms may not have their ordinary, common or traditional meanings.  Each vendor is strongly encouraged to read 
the respective definitions for any and all underlined terms.  By submitting this questionnaire, the vendor agrees to be bound by 
the terms as fefined in the “New York State Vendor Responsibility Definitions List” as it existed at the time of certifications. 
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 EIN: 
 

I. BUSINESS CHARACTERISTICS 

1.2 Is the Business Entity currently registered to do business in New York State?  
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership 

     Yes           No 
     Not Required 

 If “No,” explain why the Business Entity is not required to be registered to do business in New York State: 
 
1.3 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint 

Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture.      Yes          No 

1.4 If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity 
maintain an office in New York State?  
(Select “N/A” if Principal Place of Business is in New York State.) 

     Yes          No 
     N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 
       
1.5 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-

Owned Business Enterprise, or New York State Small Business, or federally certified Disadvantaged 
Business Enterprise?  

     Yes          No 

If “Yes,” check all that apply: 
New York State certified Minority-Owned Business Enterprise (MBE) 
New York State certified Women-Owned Business Enterprise (WBE) 
New York State Small Business 
Federally certified Disadvantaged Business Enterprise (DBE) 

1.6 Identify each person who is, or has been within the past five (5) years, a Business Entity Official or Principal Owner of 
5.0% or more of the firm’s shares, or one of the five largest shareholders or a director, an officer, a partner or a proprietor. 
Joint Ventures: Provide information for all firms involved. 
(Attach additional pages if necessary.) 

Name Title 
Percentage 

Ownership (Enter 0% 
if not applicable) 

Employment Status with 
the Firm 

        Current       Former 
        Current       Former 
        Current       Former 
        Current       Former 
 
II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting 
Business Entity or any of the individuals listed in question 1.6 either owned or owns 5.0% or more of 
the shares of, or was or is one of the five largest shareholders or a director, officer, partner or 
proprietor of said other firm? 

     Yes          No 

Firm/Company Name Firm/Company EIN 
(If Available)1 

Firm/Company’s Primary Business 
Activity 
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 EIN: 

 
 
II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

Firm/Company Address 
 
Explain relationship with the firm and indicate percent ownership, if applicable (enter N/A, if not applicable): 
 
Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting 
Business Entity has in common with this affiliate?       Yes          No 

Individual’s Name 
 

Position/Title with Firm/Company 
 

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to 2.0 
above?      Yes          No 

Affiliate Name 
 

Affiliate EIN (If available) 
 

Affiliate’s Primary Business Activity 
 

Affiliate Address 
 
Explain relationship with the affiliate and indicate percent ownership, if applicable (enter N/A, if not applicable): 
 
Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting 
Business Entity has in common with this firm?        Yes          No 

Individual’s Name 
 

Position/Title with Firm/Company 
 

2.2 Has the Business Entity participated in any construction Joint Ventures within the past three (3) 
years? Attach additional pages if necessary.        Yes          No 

Joint Venture Name 
 

Joint Venture EIN (If available) 
 

Identify parties to the Joint Venture 
 

 
III. CONTRACT HISTORY 
3.0 List the ten most recent construction contracts the Business Entity has completed using Attachment A – Completed 

Construction Contracts, found at http://www.osc.state.ny.us/vendrep/documents/attachmenta.doc.  If less than ten, include 
most recent subcontracts on projects up to that number. 

3.1 List all current uncompleted construction contracts by using Attachment B – Uncompleted Construction Contracts, found 
at http://www.osc.state.ny.us/vendrep/documents/attachmentb.doc. 

 
IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity: 
4.0 Been suspended or debarred from any government contracting process or been disqualified on any 

government procurement?       Yes          No 

4.1 Been subject to a denial or revocation of a government prequalification?        Yes          No 
4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the 

submission of an informal, non-responsive or incomplete bid?        Yes          No 

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility 
or because of the submission of an informal, non-responsive or incomplete bid?       Yes          No 

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any 
Minority-Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business 
Enterprise goal or statutory affirmative action requirements on a previously held contract? 

      Yes          No 

 



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR PROFIT CONSTRUCTION (CCA-2) 

Page 5 of 8 
 

 
 EIN: 

 
IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity: 
4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity?       Yes          No 
4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error 

on a bid submitted to a government entity?       Yes          No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status 
of the issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 
 

 
V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract?       Yes          No 
5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution 

(except any disputed work proceeding) or requiring the Business Entity to enter into a formal 
monitoring agreement in connection with any government contract?  

      Yes          No 

5.2 Had its surety called upon to complete any contract whether government or private sector?      Yes          No 
For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s) 
taken and the current status of the issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 
 

 
VI. CERTIFICATIONS/LICENSES 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
6.0 Had a revocation or suspension of any business or professional permit and/or license?       Yes          No 
6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-

Owned Business Enterprise, Women-Owned Business Enterprise or a federal certification of 
Disadvantaged Business Enterprise status, for other than a change of ownership? 

     Yes          No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the 
issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 
      

 
VII. LEGAL PROCEEDINGS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business-

related conduct constituting a crime under local, state or federal law?       Yes          No 

7.1 Been the subject of: 
(i) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) 

for conduct constituting a crime; or  
(ii) Any criminal investigation, felony indictment or conviction concerning the formation of, or any 

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise, 
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?  

 
      Yes          No 
 
      Yes          No 
 

7.2 Received any OSHA citation and Notification of Penalty containing a violation classified as serious or 
willful?       Yes         No 
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 EIN: 

 
VII. LEGAL PROCEEDINGS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
7.3 Had a government entity find a willful prevailing wage or supplemental payment violation?       Yes         No 
7.4 Had a New York State Labor Law violation deemed willful?       Yes         No 
7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or 

a federal, state or local government enforcement determination involving a violation of federal, state or 
local environmental laws? 

      Yes         No 

7.6 Other than previously disclosed, been the subject of any citations, notices, violation orders, pending 
administrative hearings or proceedings or determinations of a violation of: 

 Federal, state or local health laws, rules or regulations; 
 Federal, state or local environmental laws, rules or regulations; 
 Unemployment insurance or workers compensation coverage or claim requirements; 
 Any labor law or regulation, which was deemed willful; 
 Employee Retirement Income Security Act (ERISA); 
 Federal, state or local human rights laws; 
 Federal, state or local security laws? 

 
 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the 
issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 
 

 
VIII. LEADERSHIP INTEGRITY 
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.   
Within the past five (5) years has any individual previously identified or any individual having the authority to sign, execute or 
approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with New York State been 
subject to: 
8.0 A sanction imposed relative to any business or professional permit and/or license? 
 

      Yes         No 
      N/A 

8.1 A criminal investigation, whether open or closed, or an indictment for any business-related conduct 
constituting a crime under local, state or federal law?  

      Yes         No 
      N/A  

8.2 Misdemeanor or felony charge, indictment or conviction for: 
(i) Any business-related activity including but not limited to fraud, coercion, extortion, bribe or bribe-

receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail 
fraud, wire fraud, price-fixing or collusive bidding; or 

(ii) Any crime, whether or not business-related, the underlying conduct of which related to 
truthfulness, including but not limited to the filing of false documents or false sworn statements, 
perjury or larceny? 

 
      Yes         No 
      N/A 
 
      Yes         No 
      N/A 

8.3 A debarment from any government contracting process? 
 

      Yes         No 
      N/A 

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, 
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 
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 EIN: 

 
IX. FINANCIAL AND ORGANIZATIONAL CAPACITY 

9.0 Within the past five (5) years, has the Business Entity or any affiliate received any formal 
unsatisfactory performance assessment(s) from any government entity on any contract?        Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer below or attach additional sheets with numbered responses. 
 
9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages 

assessed over $25,000?        Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s).  Provide answer below or 
attach additional sheets with numbered responses.  
 
9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or 

judgments (not including UCC filings) over $25,000 filed against the Business Entity which remain 
undischarged or were unsatisfied for more than 90 days? 

      Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s).   Provide 
answer below or attach additional sheets with numbered responses. 
 
9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any 

bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?       Yes         No 

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, 
the court name and the docket number.  Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”  
Provide answer below or attach additional sheets with numbered responses. 
 
9.4 What is the Business Entity’s Bonding Capacity?   

 a. Single Project    b. Aggregate (All Projects)    
9.5 List Business Entity’s Gross Sales for the previous three (3) Fiscal Years: 
1st Year (Indicate year )  
Gross Sales  

2nd  Year (Indicate year )  
Gross Sales  

3rd Year (Indicate year )  
Gross Sales  

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years:  
(Estimated total value of uncompleted work on outstanding contracts) 

1st Year (Indicate year )  
Amount  

2nd  Year (Indicate year )  
Amount  

3rd Year (Indicate year )  
Amount  

9.7 Attach Business Entity’s annual financial statement and accompanying notes or complete Attachment C – Financial 
Information, found at http://www.osc.state.ny.us/vendrep/documents/attachmentc.xls 

 
X. FREEDOM OF INFORMATION LAW (FOIL) 

10.0  Indicate whether any information provided herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL).  
Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. Attach additional pages if necessary. 

      Yes         No 

Indicate the question number(s) and explain the basis for the claim. 
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EIN: 

 
Certification 

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New York State 
contracting entities in making responsibility determinations regarding an award of a contract or approval of a subcontract; 
(2) recognizes that the Office of the State Comptroller (OSC) will rely on information disclosed in the questionnaire in 
making responsibility determinations and in approving a contract or subcontract; (3) acknowledges that the New York 
State contracting entities and OSC may, in their discretion, by means which they may choose, verify the truth and 
accuracy of all statements made herein; and (4) acknowledges that intentional submission of false or misleading 
information may constitute a misdemeanor or felony under New York State Penal Law, may be punishable by a fine 
and/or imprisonment under Federal Law, and may result in a finding of non-responsibility, contract suspension or contract 
termination. 
 
The undersigned certifies that he/she:  

• is knowledgeable about the submitting Business Entity's business and operations;  
• has read and understands all of the questions contained in the questionnaire;  
• has not altered the content of the questionnaire in any manner; 
• has reviewed and/or supplied full and complete responses to each question;  
• to the best of his/her knowledge, information and belief, confirms that the Business Entity's responses are true, 

accurate and complete, including all attachments, if applicable;  
• understands that New York State will rely on the information disclosed in the questionnaire when entering into a 

contract with the Business Entity; and  
• is under obligation to update the information provided herein to include any material changes to the Business 

Entity's responses at the time of bid/proposal submission through the contract award notification, and may be 
required to update the information at the request of the New York State contracting entities or OSC prior to the 
award and/or approval of a contract, or during the term of the contract.  

 

Signature of Owner/Officer  

Printed Name of Signatory  

Title  

Name of Business  

Address  

City, State, Zip  
 
 
Sworn to before me this _____________ day of _____________________________________, 20____;  
 
_______________________________________________ Notary Public 
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EIN:

 
Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent 

subcontractson projects up to that number.  
1.  Agency/Owner   

 
Award Date  Amount  

 
Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub 
 

Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

2.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

3.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

4.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

5.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  
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EIN:

 
Question 3.0:   List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent 

subcontracts on projects up to that number.  
6.  Agency/Owner   

 
Award Date  Amount  

 
Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

7.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

8.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

9.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

10.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  
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EIN:
 

Question 3.1:  List all current uncompleted construction contracts.   

1.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub 
 

Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

2.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

3.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

4.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  
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EIN:
 

Question 3.1:  List all current uncompleted construction contracts.   

5.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub 
 

Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

6.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

7.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

8.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  
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EIN:

 
 

Question 3.1:  List all current uncompleted construction contracts.   

9.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub 
 

Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount  

10.  Agency/Owner   
 

Award Date  Amount  
 

Date Completed  

Contact Person  
 

Telephone No.  
 

Design Architect and/or Design Engineer  
 

Contract No.  
 

Prime or Sub  Joint Venture (JV) Name, if applicable  
 

EIN of JV, if applicable  

 Total Contract Amount  Amount Sublet to Others  Uncompleted Amount 

  

Grand Total All Uncompleted Contracts  
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EIN:

As of Date:
 

ASSETS 
Current Assets 
1. Cash   $  
2. Accounts receivable – less allowance for doubtful 

accounts $    
  Retainers included in accounts receivable     
  Claims included in accounts receivable not yet 

approved or in litigation     
 Total accounts receivable   $  
3. Notes receivable – due within one year   $  
4. Inventory – materials   $  
5. Contract costs in excess of billings on uncompleted 

contracts   $  
6. Accrued income receivable     
  Interest     
  Other (list)      
       
 Total accrued income receivable   $  
7. Deposits     
  Bid and plan      
  Other (list)      
       
 Total deposits   $  
8. Prepaid expenses     
  Income Taxes     
  Insurance     
  Other (List)      
       
 Total prepaid expenses   $  
9. Other current assets     
  (List)      
       
 Total other current assets   $  
10. Total current assets                                           $   
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EIN:

 
11. Investments 
  Listed securities present market value $    
  Unlisted securities present value     
 Total investments   $  
12. Fixed Assets 
  Land     
  Building and improvements     
  Leasehold improvements     
  Machinery and equipment     
  Automotive equipment     
  Office furniture and fixtures     
  Other (list)      
       
 Total   $  
 Less:  accumulated depreciation   $  
 Total fixed assets net                                           $   
13. Other Assets 
  Loans receivable officers     
   employees     
   shareholders     
  Cash surrender value of officers’ life insurance     
  Organization expense – net of amortization     
  Notes receivable – due after one year     
  Other (list)      
       
 Total Other Assets   $  
14. TOTAL ASSETS                                           $   
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EIN:

 
LIABILITIES 

 Current Liabilities 
15. Accounts payable   $  
16. Loans from shareholders – due within one year     
17. Notes payable – due within one year     
18. Mortgage payable – due within one year     
19. Other payables – due within one year 
 (List)   $    
      
 Total other payables – due within one year     
20. Billings in excess of costs and estimated earnings     
21. Accrued expenses payable Salaries and wages     
  Employees’ benefits     
  Insurance     
  Other     
 Total accrued expenses payable     
22. Dividends payable     
23. Income taxes payable State     
  Federal     
  Other     
 Total income taxes payable     
24. Total Current Liabilities   $  
25. Deferred Income Taxes 

Payable State     
  Federal     
  Other     
 Total deferred income taxes   $  
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EIN:

 
 
26. 

 
 

Long Term Liabilities     
 Loans from shareholders – due after one year     
 Notes payable – due after one year     
 Mortgage – due after one year     
 Other payables – due after one year 
 (List)      
      
 Total long term liabilities   $  
27. Other Liabilities 
 (List)      
      
 Total other liabilities   $  
28. TOTAL LIABILITIES                                        $     

 
NET WORTH 

29. Net Worth (if proprietorship or partnership)   $  
30. Stockholders’ Equity 
 Common stock issued and outstanding $    
 Preferred stock issued and outstanding     
 Retained earnings     
 Total   $  
 Less:  Treasury Stock     
31. TOTAL STOCKHOLDERS EQUITY                                        $    
32. TOTAL LIABILITIES AND STOCKHOLDERS’ 

EQUITY                                        $    
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