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NOTICE TO BIDDERS 
 
 
 

RDWD 15-51 NB-1 

 
The Town Board of Riverhead will receive bids for the “Installation of Water Mains and Appurtenances 
- Stoneleigh Woods - Phase 4” for the Riverhead Water District at the Town Clerk's office, Town Hall, 
200 Howell Avenue, Riverhead, New York 11901, until 3:00 P.M., on Thursday, October 8, 2015 at which 
time and place all bids will be publicly opened and read aloud for: 
 
 

PROJECT NO.: RDWD 15-51 

Installation of Water Main & Appurtenances 

Stoneleigh Woods – Phase 4 

 
Plans and specifications may be examined on or after Thursday, September 24, 2015 at the Office of the 
Town Clerk between the hours of 8:30 A.M. and 4:30 P.M. weekdays, except holidays or by visiting the 
Town of Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”.  Plans and 
specifications are available in electronic format only from the aforementioned website. 
 
Each proposal must be accompanied by a bid bond in the amount of five percent (5%) of the total bid, or a 
certified check made payable to the TOWN OF RIVERHEAD as assurance that the bid is made in good 
faith. 
 
The right is reserved to reject any or all bids, to waive any informality, and to accept the lowest responsible 
bid. 
 

BY ORDER OF THE TOWN BOARD 
TOWN OF RIVERHEAD 
SUFFOLK COUNTY, NEW YORK 
 
ACTING AS THE GOVERNING BODY 
OF THE RIVERHEAD WATER DISTRICT 
 
TOWN CLERK, TOWN OF RIVERHEAD 

 
  
 
 
 
 
 
  
 
 
 
 
 
 
 
DATED:   September 24, 2015 

http://townofriverheadny.gov/
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BIDS FOR PROJECT 
 

The Town of Riverhead, at the Town Clerk's office, will receive SEALED PROPOSALS for: 
 

RIVERHEAD WATER DISTRICT 

INSTALLATION OF WATER MAIN & APPURTENANCES 
STONELEIGH WOODS – PHASE 4 

PROJECT NO.: RDWD 15-51 
 
TIME AND PLACE OF BID 
 

Bids are to be submitted in sealed opaque envelopes, and will be received by the Town of 
Riverhead, at the Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York, not later than 
3:00 P.M. prevailing time, on Thursday, October 8, 2013 at which time and place they will be publicly 
opened and read aloud.  Use of the mails shall be at the Bidder's own risk, and the Bidder shall be 
responsible for physical delivery of the bid at the time and place set for opening of bids. 
 
 
BID ENVELOPE 

 
All proposals and either the certified check or bid bond must be placed in a sealed opaque envelope 
bearing the Bidder's firm name and address and marked, "PROJECT NO.: RDWD 15-51, INSTALLATION 
OF WATER MAINS & APPURTENACES, STONELEIGH WOODS – PHASE 4, FOR THE RIVERHEAD 
WATER DISTRICT, TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK", but otherwise 
unmarked.  Bid package shall include Proposal sheets (P-A, P-B, P-C, and P-D), Qualifications of Bidder 
sheets (QB), Approval of Subcontractor sheets (ASSL), and the New York State Uniform Contracting 
Questionnaire. 
 
 
PLANS AND SPECIFICATIONS 
 

Plans and specifications may be examined on or after Thursday, September 24, 2015 at the 
Office of the Town Clerk between the hours of 8:30 am and 4:30 pm weekdays, except holidays or by 
visiting the Town of Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”. 

 
Plans and specifications are available from the aforementioned Town of Riverhead website only.  

All contractors who intend to submit a bid package are required to register on the web site. 
 
  
VERBAL ANSWERS 
 
 The Town Board, its agents, servants or employees, or the Engineer, will not be responsible in 
any manner for verbal answers to any inquiries regarding the meaning of the contract drawings or 
Specifications given prior to the awarding of the contract. 
 
 

http://townofriverheadny.gov/
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EXAMINATION OF SITE 
 
 Bidders must satisfy themselves by personal examination of the location of the proposed work 
and of the actual conditions and requirements of the work and shall not, at any time after the submission 
of a proposal, dispute or complain of such estimate or assert that there was any misunderstanding in 
regard to the depth or character of excavation to be made or the nature of the work to be done. 
 
 
PROPOSAL 
 
 The Proposal contained herein shall be used in making out bids.  Any proposal not in accordance 
with these instructions or containing bids not asked for may be rejected.  While separate prices are 
required for various items under this contract, it is understood that the contract will be awarded as a 
whole. 
 
 As the estimates of quantities of items stated in the Proposal are approximate only, bidders are 
required to submit their proposal upon and in the following express conditions, which shall apply and 
become part of every proposal received. 
 
 Bids will be compared by total amounts, said total amount being the sum of the products of the 
quantities multiplied by the unit price bid for the various items, with due consideration being given to the 
lump sum prices bid for any contingent or optional items.  Unbalanced bids will not be accepted. 
 
 Each bidder shall fill out in ink, in both words and figures, in the spaces provided, its unit or lump 
sum bid, as the case may be, for each item in said Proposal for which it is submitting a bid.  If there is any 
discrepancy between the prices in words and figures, the prices in words shall govern as unit and lump 
sum prices. 
 
 A bid which does not include bids for all items in the Proposal may not be considered valid. 
 
 If the contract is not awarded by the Town Board within ninety (90) days after the receipt of bids, 
the obligation of the bidder under this Proposal may terminate at its option and it shall thereupon be 
entitled to a refund of its certified check or release of its bid bond furnished by it as security with its 
proposal. 
 
 
BID BOND OR CERTIFIED CHECK 
 
 Each proposal from a Contractor shall be accompanied by a bid bond or certified check on a 
solvent bank of the STATE OF NEW YORK, in the amount of five percent (5%) of the total bid.  Such 
check shall be made payable to TOWN OF RIVERHEAD, RIVERHEAD, NEW YORK, and the amount 
thereof shall be the measure of liquidated damages which the Town may sustain by failure, neglect or 
refusal of the bidder to execute and deliver the contract, should the contract be awarded to it.  The checks 
of all unsuccessful bidders will be returned upon the rejection of bids and the awarding of the contract; 
also, the check of the successful bidder will be returned upon the execution of the contract and the 
furnishing of the required bond. 
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NAME OF BIDDER 
 
 Each bidder must state, in its proposal, its full name and business address, and the full name of 
every person, firm or corporation, interested in same, and the address of every person or firm, or 
president and secretary of every corporation, interested with it. 
 
 
QUALIFICATIONS OF BIDDERS 
 
 (1) The Town Board reserves the right to waive any informalities in, or reject any and all bids.  
The Board reserves the right to reject any and all bids which do not conform to the Proposal. 
 
 (2) All bidders must prove to the satisfaction of the Town Board that they are reputable, 
reliable and responsible, and that they possess the necessary qualifications (financial, labor, equipment 
and otherwise) to complete successfully the proposed work. 
 
 (3) In determining the qualifications of a bidder, the Town Board will consider its record in the 
performance of any contracts entered into by it for the work contemplated or of similar nature, may make 
such investigation as it deems necessary to determine the ability of the bidder to perform the work, and 
the bidder shall furnish to the Board all such information and data for this purpose as the Town Board may 
request. 
 
 (4) The Town Board shall be the sole judge of the qualifications of the bidders and of the 
merits thereof and reserves the right to reject any bid if the record of the bidder in the performance of 
contracts, payment of bills and meeting of obligations to subcontractors, material men or employees is not 
satisfactory to the Town Board, or if the evidence submitted by, or the investigation of, such bidders fails 
to satisfy the Town Board that it is properly qualified to carry out the obligations of the contract and to 
complete the work contemplated therein. 
 
 
PERFORMANCE AND MAINTENANCE BOND 
 

The Contractor shall furnish a Performance Bond, Labor and Materials Bond, and a one (1) year 
Maintenance Bond each in an amount equal to one hundred (100%) percent of the total contract price as 
security for its faithful performance of this contract, for the payment of all persons performing labor or 
furnishing materials in connection with this contract.  Such bonds shall also cover any penalties, interest 
charges and assessments levied by any governmental unit for failure to comply with laws and/or 
regulations governing public work.  The Maintenance Bond shall be an assurance that all work and 
materials provided under this contract shall be maintained for a minimum period of one (1) year.  The 
Maintenance Bond shall be furnished following final completion, and payment under the contract.  The 
contractor shall be required to furnish all guarantees and warranties of manufacturers of products in 
connection with this contract, but no manufacturer’s limitation of time shall act to limit the responsibility of 
the contractor or its surety hereunder. 
 
 The surety must be licensed in the State of New York and have a BEST A rating, or the surety 
shall present information satisfactory to the TOWN/DISTRICT to permit the TOWN/DISTRICT to accept 
the bond. 
 
 At the time of submission of bonds or at any time thereafter, the TOWN/DISTRICT may evaluate 
the surety or sureties proposed, and demand a change of surety if it determines that the financial position 
of such surety does not provide for a proper protection of the interests of the TOWN/DISTRICT.  The 
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TOWN/DISTRICT shall be guided by its legal counsel, and insurance industry consultants in determining 
proper sureties for TOWN/DISTRICT public works contracts.  If the TOWN/DISTRICT notifies the 
contractor in writing that a surety is unacceptable for any reason, then the contractor shall replace the 
surety and the bond in question within five (5) business days with a surety and bond deemed suitable by 
the said TOWN/DISTRICT.  The premiums charged for all such bonds shall be a cost of the contractor 
and not the TOWN/DISTRICT.  Upon notice to change surety being forwarded to a contractor, no further 
payments shall be made until a new bond in proper form naming an acceptable surety is provided. 
 
 
SIGNATURE OF CONTRACTOR 
 
 The bidder to whom a contract may be awarded shall attend at the office of the Town Board, with 
the sureties offered by it, within seven (7) days, Saturdays and Sundays excepted, after date of notification 
of the acceptance of its proposal, and there sign the contract in quadripartite for the work and furnish 
approved security for its performance. 
 
 In case of failure to do so, the bidder shall be considered as having abandoned the same, and the 
check accompanying its proposal shall be forfeited to the Town Board, or the penalty of the bid bond shall 
be invoked. 
 
 
CONTRACTOR'S INSURANCE 
 
 The Contractor shall not commence any work until it has obtained and had approved by the Town 
all of the insurance specified and required by the Contract. 
 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
Town Board. 
 
RESPONSIBILITY OF BIDDER 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after date of the Engineer's approval of the final 
payment request. 
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LABOR RATES 
 
 The Contractor shall pay not less than the minimum hourly wage rates on this contract as 
established in accordance with Section 220 of the Labor Law, as shown on the Wage Schedule and 
Prevailing Rate Schedule, either shown on the following pages or the current prevailing rates paid at the 
time of construction. 
 
Each bidder shall submit with its bid a separate sealed list that names each subcontractor that the bidder 
will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: (i) plumbing 
and gas fitting, (ii) steam heating, hot water heating, ventilating and air conditioning apparatus and (iii) 
electric wiring and standard illuminating fixtures.  After the low bid is announced, the sealed list of 
subcontractors submitted with such low bid shall be opened and the names of such subcontractors shall 
be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to each 
shall require the approval of the owner, upon a showing presented to the owner of legitimate construction 
need for such change, which shall be open to public inspection.  Legitimate construction need shall 
include, but not be limited to, a change in project specifications, a change in construction material costs, a 
change to subcontractor status as determined pursuant to paragraph (e) of subdivision two (2) of section 
two hundred twenty-two (222) of the labor law, or the subcontractor has become otherwise unwilling, 
unable or unavailable to perform the subcontract.  The sealed lists of subcontractors submitted by all other 
bidders shall be returned to them unopened after the contract award. 
 
 
COMPLETION OF WORK 
 
 Work is required to be completed to the satisfaction of the Engineer, and in substantial 
accordance with the Specifications hereunto annexed and the Plans therein referred to and the Change 
Orders amended to the Contract. 
 
 
RESPONSIBILITY OF CONTRACTOR 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after its completion and acceptance.  Any progress 
payments made by the Town during the completion of this contract by the Contractor shall not be a waiver 
of the foregoing provision. 
 
 
 TOWN BOARD 
 TOWN OF RIVERHEAD 
 SUFFOLK COUNTY, NEW YORK 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2015 through June 2016. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Mario J. Musolino, Acting, Commissioner

Town of Riverhead
 
Michael Weber, Project Engineer
538 Broad Hollow Road
4th Floor East
Melivlle    NY 11747

Schedule Year 2015 through 2016
Date Requested 08/31/2015
PRC# 2015009127

Location Stoneleigh Woods Development
Project ID# RDWD 15-51
Project Type Installation of water main and appurtenances.

http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 

http://www.labor.ny.gov/workerprotection/publicwork/PDFs/Public%20Work%20Poster.pdf


Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Mario J. Musolino, Acting, Commissioner

Town of Riverhead
 
Michael Weber, Project Engineer
538 Broad Hollow Road
4th Floor East
Melivlle    NY 11747

Schedule Year 2015 through 2016
Date Requested 08/31/2015
PRC# 2015009127

Location Stoneleigh Woods Development
Project ID# RDWD 15-51
Project Type Installation of water main and appurtenances.

http://www.labor.state.ny.us/


 



 
 

 

IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 
 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  
CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 775-3568 
(845) 568-5287 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (10.12) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30R 

 “Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

 

To use the ‘4 Day / 10 Hour Work Schedule’: 
 

There MUST be a Dispensation of Hours (PW30) in place on the 
project 

 
AND 

 
You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30R Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications and 
Counties listed on the PW30R Form. 

Do not write in any additional Classifications or Counties. 

 
(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 
• Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s 

Phone and Fax numbers; and the Company’s email address (if applicable) 
 

• Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,  
and the personal email address (if applicable) 

 
Project Information: 

• Enter the Prevailing Rate Case number (PRC#) assigned to this project 
 

• Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof) 
 

• Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY; 
Bldgs. 1 & 2) 

 
• If you are a Subcontractor, enter the name of the Prime Contractor for which you work 

 
• On the Checklist of Job Classifications - 

o Go to pages 2 and 3 of the form 
o Place a checkmark in the box to the right of the Job Classification you are choosing 
o Mark all Job Classifications that apply 

      ***Do not write in any additional Classifications or Counties.*** 
 

Requestor Information: 
• Enter the name of the person submitting the registration, their title with the company , and the 

date the registration is filled out 

 
Return Completed Form: 

• Mail the completed PW30R form (3 pages) to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 – 
Rm.130, Albany, NY 12240     -OR -  

• Fax the completed PW30R form (3 pages) to:  NYSDOL Bureau of Public Work  at (518)485-1870 

Instructions for Completing Form PW30R 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

Before completing Form PW30R check to be sure … 
 

• There is a Dispensation of Hours in place on the project. 
 

• The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using. 
 

• The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take 
place. 
 

 
 
 

 



PW-30R (07.14)

  
New York State Department of Labor 

Bureau of Public Work 
W. Averell Harriman State Office Campus 

Building 12  -  Room 130 
Albany, New York  12240 

Phone - (518) 457-5589   Fax - (518) 485-1870 
 

Date  :

Name:

Title:

Company Name:

City: State:

Fax  Number: Email Address:

Contractor Information

Address:

Zip Code:

Project PRC#:

Exact Location  
of Project:

Project Information

Requestor Information

Project Name/Type:

(If you are Subcontractor) 
Prime Contractor Name:

Contact Person:

FEIN:

Phone Number

Phone No: Fax  No: Email:

 1 of 6

County:

Job Classification(s) to Work 4/10 Schedule:     (Choose all that apply on Job Classification Checklist - Pages 2 & 3) 
                                                                                     *** Do not write in any additional Classifications or Counties***

Before completing Form PW30R check to be sure  …  
      There is a Dispensation of Hours in place on the project.  
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.  
          The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place. 

Please Type or Print the Requested Information

When completed  …       
 Mail to NYSDOL Bureau of Public Work, SOBC, Bldg. 12, Rm.130, Albany, NY  12240 
     -or- 
          Fax to NYSDOL Bureau of Public Work at (518) 485-1870                                     

Employer Registration for Use of 4 Day / 10 Hour Work Schedule



Please use the list below with the number assigned to each county as a reference to the  
corresponding numbers listed in the following pages under "Entire Counties" & "Partial Counties".

       1.        Albany  County 

2. Allegany County  

3. Bronx County 

4. Broome County 

5. Cattaraugus County 

6. Cayuga County 

7. Chautauqua County 

8. Chemung County 

9. Chenango County 

10. Clinton County 

11. Columbia County 

12. Cortland County 

13. Delaware County 

14. Dutchess County 

15. Erie County 

16. Essex County 

17. Franklin County 

18. Fulton county 

19. Genesee County 

20. Greene County 

21. Hamilton County 

22. Herkimer County 

23. Jefferson County 

24. Kings County (Brooklyn) 

25. Lewis County 

26. Livingston County 

27. Madison County 

28. Monroe County 

29. Montgomery County 

30. Nassau County 

31. New York County (Manhattan) 

32.          Niagara County

     33.        Oneida County  
  
     34.        Onondaga County 
  
     35.        Ontario County 
  
     36.        Orange County 
  
     37.        Orleans County  
  
     38.        Oswego County 
  
     39.        Otsego County 
  
     40.        Putnam County 
  
     41.        Queens County 
  
     42.           Rensselaer County 
  
     43.        Richmond County (Staten Island) 
  
     44.           Rockland County 
  
     45.        Saint Lawrence County 
  
     46.        Saratoga County 
  
     47.        Schenectady County 
  
     48.        Schoharie County 
  
     49.        Schuyler County 
  
     50.        Seneca County 
  
     51.        Steuben County 
  
     52.        Suffolk County 
  
     53.        Sullivan County 
  
     54.        Tioga County 
  
     55.        Tompkins County 
  
     56.        Ulster County  
  
     57.        Warren county 
  
     58.        Washington County 
  
     59.        Wayne County 
  
     60.        Westchester County 
  
     61.        Wyoming County  
  
     62.        Yates County 
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire  Counties Partial Counties
Check 
Box

Carpenter-Building 276B-All 7 2 ,5

Carpenter-Building 276B-Cat 15 5

Carpenter-Building 276-B-B-Liv 26, 28, 35, 59 61

Carpenter-Building 276B-Gen 19, 32, 37 61

Carpenter-Floor Layers 276B-FL-Liv 26, 28, 35, 59 61

Carpenter-Heavy & Highway 276HH-All 2, 5, 7

Carpenter-Heavy & Highway 276HH-Erie 15

Carpenter-Heavy & Highway 276HH- Gen 19, 32, 37, 61

Carpenter-Heavy & Highway 276HH-Liv 26, 28, 35, 59

Carpenter-Residential 276R-All 7 2, 5

Carpenter - Building 277B-Bro 4, 54

Carpenter - Building 277B-Cay 6, 50, 62

Carpenter - Building 277B-CS 8, 12, 49, 51, 55 2

Carpenter - Building 277 JLS 23, 25, 45

Carpenter - Building   277 omh 22, 27, 33

Carpenter - Building   277 On 34

Carpenter - Building 277 Os  38

Carpenter - Building 277CDO Bldg 9, 13, 39

Carpenter - Heavy & Highway  277CDO HH 9, 13, 39

Carpenter - Heavy & Highway 277HH-BRO 4, 6, 8, 12, 49, 50, 51, 54, 55, 62

Carpenter - Heavy & Highway 277 oneida 22, 23, 25, 27, 33, 34, 38, 45

Carpenter - Building   291B-Alb 1, 18, 20, 29, 42, 47, 48

Carpenter - Building   291B-Cli 10, 16, 17

Carpenter - Building   291B-Ham 21, 57, 58

Carpenter - Building   291B-Sar 46

Carpenter - Heavy & Highway  291HH-Alb
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 47, 48, 
57, 58

Electrician     25m 30, 52

Electrician-Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check
Box

Electrician 86 26, 28 19, 35, 37, 59, 61

Electrician
840Teledata   
and 840 Z1 62 6, 34, 35, 50, 59

Electrician    910 10, 16, 17, 23, 25, 45

Electrician Lineman 1049Line/Gas 30, 41, 52

  
  
Electrician Lineman 
 

1249a 
 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 
17, 18, 19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 
32, 33, 34, 35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 56, 57, 58, 
59, 61, 62

Electrician Lineman 1249a West 60

Electrician Lineman 1249a-LT
1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 16, 17, 18, 
19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 32, 33, 
34, 35, 37, 38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62

Electrician Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56

Electrician Lineman 1249aWestLT 60

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62

Elevator Constructor 35
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 47, 48, 
57, 58

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 45, 54, 55 13

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 46, 47, 
48, 57, 58

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38

Insulator  - Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 38, 39, 
49, 50, 45, 54, 55

Laborers - Building 785(7) 4 9, 13, 54
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Laborers - Building 785B-CS 8, 51 49

Laborers- Heavy & Highway 7-785b 12, 55 49, 54

Laborers Heavy & Highway 785(7) 4 9, 13, 54

Laborer - Heavy & Highway 785HH-CS 8, 51 49

Laborer - Building 621b 2, 7 5

Laborer - Residential 621r 2, 7 5

Mason-Building 3b-Co-Z2 8, 49, 51 2

Mason-Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building 3B-Bing-Z2 4, 9, 13, 39, 54

Mason-Building 3B-Ith-Z2 12, 55

Mason-Building 3B-Jam-Z2 7 2, 5

Mason-Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 55 5

Mason-Building 3B-Z3 15, 32 5

Mason-Building 3B-Z3.Orleans 37

Mason-Residential 3B-Z3R 15, 32 5

Mason-Residential 3B-Z3R.Orleans 37

Mason-Heavy & Highway 3h
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 37, 39, 
49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32

Mason-Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3 15, 32, 37 5

Mason-Tile Finisher-Residential 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher-Residential 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher-Residential 3TF-Z3R 15, 32, 37 5

Mason-Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Mason-Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter 3TS-Z3 15, 32, 37 5

Mason-Tile Setter Residential 3TS-Z3R 15, 32, 37 5

Mason - Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52

Operating Engineer - Heavy & Highway 137H/H 40, 60 14

Operating Engineer  - Heavy & Highway 832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19

Painter 150 28, 59, 62 26, 35

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51

Painter 178 I 12, 55

Painter 178 O 13, 39

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62

Teamsters-Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57

Teamsters-Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2

Teamsters-Building/Heavy & Highway 456 40, 60
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3
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Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Suffolk County General Construction

Asbestos Worker 09/01/2015

JOB DESCRIPTION  Asbestos Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015 08/01/2015

Additional

Abestos Worker  $ 45.00  $ 0.50/Hr
Removal & Abatement Only*

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:

Abestos Worker  $ 7.20
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.

1st 2nd 3rd 4th
78% 80% 83% 89%

SUPPLEMENTAL BENEFIT
Per Hour:

Apprentice
Removal & Abatement  $ 7.20

4-12a - Removal Only

Boilermaker 09/01/2015

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2015

Boilermaker $ 51.56
Repairs & Renovations $ 51.56

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015

Boilermaker   32% of hourly
Repairs & Renovations   Wage Paid

  + $25.19

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
OVERTIME PAY
See (D, O) on OVERTIME PAGE
HOLIDAY
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Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 12, 15, 25) on HOLIDAY PAGE
NOTE: *Employee must work in pay week to receive Holiday Pay.
**Boilermarker gets 4 times the hourly wage rate for working on Labor Day.
***Repairs & Renovation see (B,E,Q) on HOLIDAY PAGE

HOLIDAY
REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st      2nd      3rd      4th      5th      6th      7th      8th
65%   65%    70%    75%    80%    85%    90%    95%

Supplemental Benefits Per Hour:
  07/01/2015

Apprentice(s)   32% of Hourly
  Wage Paid Plus
  Amount Below

1st Term $ 19.27
2nd Term 20.11
3rd Term 20.95
4th Term 21.80
5th Term 22.65
6th Term 23.49
7th Term 24.33

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange:  South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam:  South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk:  West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2015 10/17/2015

Core Drilling:
Driller $ 36.82 + Additional

$ 2.21
Driller Helper $ 29.44 + Additional

$ 1.94

Additional Helpers: One (1) year increments. This is not an apprenticeship for Driller:
Helper 1st year $ 20.61
Helper 2nd year   23.55
Helper 3rd year   26.50
Helper 4th year   29.44

Note: Hazardous Waste Pay Differential:
      For Level C, an additional 10% above wage rate per hour
      For Level B, an additional 10% above wage rate per hour
      For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2015 10/17/2015

Driller and $ 22.79 $ 22.79
All Helpers

OVERTIME PAY
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OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.

HOLIDAY
Paid: See (5,6) on HOLIDAY PAGE.
Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2015

Timberman $ 45.60

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2015

$ 47.05

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
( 1 ) year terms:

1st 2nd 3rd 4th
$18.24 $22.80 $29.64 $36.48

Supplemental benefits per hour:
$ 31.92

8-1556 Tm

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2015

Building
Millwright $ 48.44

+ Additional
$ 2.40

SUPPLEMENTAL BENEFITS
Per hour paid:

Millwright $ 50.49

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19)* on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.
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* must show up to work

REGISTERED APPRENTICES
Wages per hour is Pecentage of Journeyworkers wage:

(1) year terms:

1st. 2nd. 3rd. 4th.
$26.64 $31.49 $36.33 $46.02

Supplemental benefits per hour paid:

(1) year terms:
1st. 2nd. 3rd. 4th.

 $32.81 $36.15 $40.63 $46.21
8-740.1

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2015

Marine Construction:

Marine Diver $ 61.30
Marine Tender   43.45

SUPPLEMENTAL BENEFITS
Per Hour Paid:

Journeyman $ 46.09

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

8-1456MC

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

PARTIAL COUNTIES
Orange:  The area lying on Southern  side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Per hour: 07/01/2015

Carpet/Resilient
Floor Coverer $ 49.88

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour paid:

Floor Coverer $ 44.07

OVERTIME PAY
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See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19)on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour is Pecentage of Journeyworkers Wage

(1) year terms:

1st. 2nd. 3rd. 4th.
$19.95 $24.94 $32.42 $39.90

Supplemental benefits per hour:

$ 30.22
8-2287

Carpenter 09/01/2015

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2015

Piledriver $ 50.50
Dockbuilder $ 50.50

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker $ 47.03

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19)on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$20.20 $25.25 $32.83 $40.40

Supplemental benefits per hour:

Apprentices $ 31.90
8-1556 Db

Carpenter - Building / Heavy&Highway 09/01/2015

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Suffolk

PARTIAL COUNTIES
Nassau:  Work performed "North of Southern State Parkway and East of Seaford Creek"
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WAGES
Per Hour: 07/01/2015
Carpenter
(Building)  $ 48.62
Carpenter
(Heavy Highway)  $ 48.62

"NOTE" ADD 15% to straight time hourly wage for NEW YORK STATE D.O.T. and other GOVERMENTAL MANDATED Off-Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Both Carpenter
Categories   $ 30.87

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following:
Per Hour:

1st 2nd 3rd 4th
$ 19.06 $ 25.16 $ 29.22 $ 33.04

Supplemental Benefits
Per Hour:

All Terms: $ 17.85
4-Reg.Council Nass/Suff

Electrician 09/01/2015

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015
Electrician
Pump & Tank   $ 40.05

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician
Pump & Tank      65.25%

     of *Wage
     Paid

*Wage Paid includes any and all Premiums

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 Year Terms at the Following:

Per Hour:

1st Term $ 12.02
2nd Term $ 16.02
3rd Term $ 20.02
4th Term $ 24.03
5th Term $ 28.04
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6th Term $ 34.04

SUPPLEMENTAL BENEFITS

Per Hour:

All Terms      65.25%
     of *Wage
     Paid

*Wage Paid includes any and all Premiums
4-25 Pump & Tank

Electrician 09/01/2015

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015

Electrician/Wireman  $ 50.45
HVAC Controls  50.45
Fire Alarms  50.45

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015

Electrcian/Wireman 16% of Hourly
(all catagories) Wage Paid + $23.07

NOTE: "Hourly Wage Paid" shall include any and all premium[s]

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following Percetage of Journeyman(s) Wage:

Apprentices with start dates PRIOR TO 10/02/2010:
4th 5th 6th
50% 60% 70%

Apprentices with start dates AFTER 10/02/2010:
1st 2nd 3rd 4th 5th 6th
35% 40% 45% 55% 65% 75%

Supplemental Benefits Per Hour:

Apprentices Hired Apprentices Hired
Prior to 10/02/2010 After 10/02/2010

07/01/2015 07/01/2015

1st    0% + $0.00    3% + $2.71
2nd    0% + $0.00    8% + $4.08
3rd    0% + $0.00    9% + $4.95
4th 16% + $11.52 10% + $6.99
5th 16% + $13.83 13% + $10.64
6th 16% + $16.14 14% + $17.05

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s).

Page 37

Prevailing Wage Rates for 07/01/2015 - 06/30/2016 Published by the New York State Department of Labor
Last Published on Sep 01 2015 PRC Number 2015009127  Suffolk County



4-25

Electrician 09/01/2015

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 04/30/2016
Telephone and
Intergrated Tele-Data
System Electrician $ 36.58 $ 36.78

This rate classification applies to ALL Voice, Data & Video work.: Excluding Fire Alarm Systems and Energy Managment Systems (HVAC
Controls), in those cases the regular Electrician rate applies. To ensure proper use of this rate please call Nassau Offices at (516)228-3915
or Suffolk Offices at (631)687-4882.

SUPPLEMENTAL BENEFITS
Per Hour:

Tele-Data
Electrican 16%  of 16% Of

Hourly Wage Hourly Wage
Paid + $16.96 Paid + $17.33

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

4-25tela

Electrician 09/01/2015

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 04/04/2016

Tree Trimmer/Remover
Line Clearance Specialist  $ 30.84 $31.77

Ground Mean $18.80 $19.06
(Not to Exceed 20% of Work Force)

These rates apply to all tree trimming/removal contracts including but not limited to "Electrical Line Clearance"/"Long Island Railroad Right of
Ways".

All tree removal for heavy highway or building construction contracts MUST use Heavy Highway Laborer and Operating Engineer
classifications.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015 04/04/2016

Tree Trimmer/Remover 19.25% of Hourly 19.50% of Hourly
Line Clearance Specialist Wage Paid + Wage Paid +
and Ground Man $8.75 $9.41

NOTE: "Hourly Wage Paid" shall include any and all premium(s) paid

OVERTIME PAY
See (B, E, P, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 16, 23, 24, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 23, 24, 25, 26) on HOLIDAY PAGE

4-1049/Tree
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Electrician 09/01/2015

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 04/30/2016

Electrician
Electrical Maintenance  $ 41.45 $ 42.20
"PLEASE NOTE"
Applicable to "EXISTING ELECTRICAL SYSTEMS" including, but not limited to TRAFFIC SIGNALS & STREET LIGHTING. Not used for
addons.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday, with one-half (1/2) hour allowed for a
lunch period.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician 12% of Hourly 12% of Hourly
Wage Paid + $ 16.42 Wage Paid + $ 16.83

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E2, K, P) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Term(s) at the following Percentage
of Journeyman(s) Wage:

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits:

Apprentices Hired Apprentices Hired
Prior to 04/26/2014 After 04/26/2014

07/01/2015 04/30/2016 07/01/2015 04/30/2016

1st 12% + $9.90 12% + $9.90   3% + $3.50   3% + $3.50
2nd 12% + $10.79 12% + $10.79   8% + $4.04   8% + $4.04
3rd 12% + $11.70 12% + $11.70   9% + $5.06   9% + $5.06
4th 12% + $12.59 12% + $12.59  10% + $6.81  10% + $6.81
5th 12% + $13.48 12% + $13.48  11% + $10.76  11% + $10.76
6th 12% + $13.66 12% + $13.86     DNA     DNA

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

4-25m

Electrician Lineman 09/01/2015

JOB DESCRIPTION  Electrician Lineman DISTRICT  4
ENTIRE COUNTIES
Nassau, Queens, Suffolk

WAGES
For Utility Distribution & Transmission Line Construction:
Per Hour: 07/01/2015
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Lineman/Splicer $ 50.76
Material Man 44.16
Heavy Equip. Operator 40.61
Groundman 30.46
Flagman 22.84

For Natural Gasline Construction:
Per Hour: 07/01/2015 06/01/2016
Journeyman U.G.Mech. $ 42.69 $ 44.08

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per Hour:
Utility Distribution & Transmission Line Construction:

07/01/2015

All Classifications 31% of Hourly
Wage Paid +

 $ 11.36

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

Natural Gasline Construction:
Per Hour: 07/01/2015 06/01/2016

Journeyman U.G.Mech. 25% of Hourly 26% of Hourly
Wage Paid + Wage Paid +

$11.16 $11.96

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
OVERTIME for Natural Gas Mechanic:(B,G,P)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 23, 25, 26) on HOLIDAY PAGE
Same as Above for natural Gas Mechanic.

REGISTERED APPRENTICES
1000 hour Terms at the following Percentage of Journeyman's Wage.
(Lineman Only)

1st    2nd    3rd    4th    5th     6th    7th
60%  65%  70%  75%  80%  85%  90%

SUPPLEMENTAL BENEFIT: 07/01/2015

All Terms 31% of Hourly
Wage Paid +

 $11.36

4-1049 Line/Gas

Elevator Constructor 09/01/2015

JOB DESCRIPTION  Elevator Constructor DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland:  Entire County except for the Township of Stony Point
Westchester:  Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2015 03/17/2016
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Elevator Constructor $ 59.55 $ 60.96

Modernization &
Service/Repair 46.92 47.91

SUPPLEMENTAL BENEFITS
Per Hour:

Elevator Constructor $ 35.17 $ 36.86

Modernization & 34.21 35.87
Service/Repair

OVERTIME PAY
Constructor. See ( D, M, T ) on OVERTIME PAGE.

Modern./Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeyman's wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
  50%   55%   65%   75%

SUPPLEMENTAL BENEFITS
Elevator Constructor
1st Term $ 28.93 $ 30.44
2nd Term 29.73 31.27
3rd Term 30.94 32.51
4th Term 32.15 33.75

Modernization &
Service/Repair
1st Term $ 28.85 $ 30.37
2nd Term 29.21 30.73
3rd Term 30.32 31.87
4th Term 31.43 33.02

4-1

Glazier 09/01/2015

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour: 07/01/2015 11/01/2015 05/01/2016

Glazier $ 52.20* $ 52.80* +Additional
$ 1.50

Scaffolding $ 53.20* $ 53.80* +Additional
$ 1.50

Scafolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

Repair & Maintenance $ 27.30*

Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total  cumulative contract
value is under $121,550

*Additional $ .05 per hour for all regular hours worked
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SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2015 11/01/2015
Journeyworker $ 28.04 $ 28.29

Repair & Maintenance 16.14 16.14

OVERTIME PAY
OVERTIME: Premium is applied to the respective base wage only.

See (C*,D* E2, O) on OVERTIME PAGE.

 * If an optional 8th hour is required to complete the entire project, the same shall be paid at the regular rate of pay. If a 9th hour is worked,
then both hours or more (8th & 9th or more) will be paid at double time rate of pay.

For Repair & Maintenance see ( B,B2, F, P) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE
Paid for the Repair & Maintenance (5, 6, 16 & 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

07/01/2015 11/01/2015

1st term $ 17.70 $ 17.95

2nd term 25.85 26.20
3rd term 31.19 31.54

4th term 41.71 42.14

Supplemental Benefits:
(Per hour worked)
1st term $ 13.84 $  13.99
2nd term 19.10 19.26
3rd term 20.97 21.13
4th term 24.32 24.57

8-1281 (DC9 NYC)

Insulator - Heat & Frost 09/01/2015

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015 12/28/2015

Insulators $ 63.66 Additional
Heat & Frost $0.90/Hr

SUPPLEMENTAL BENEFITS
Per Hour:

Insulators  $ 31.51
Heat & Frost

OVERTIME PAY
See (A, D, O, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:

1 year terms at the following percentage of Journymans Wage.
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1st 2nd 3rd 4th
40% 60% 70% 80%

Supplemental Benefits per hour:

Apprentice Insulator(s)
1st 2nd 3rd 4th

$12.60 $18.91 $22.06 $25.21
4-12

Ironworker 09/01/2015

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland:  Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour: 07/01/2015

Reinforcing &
Metal Lathing $ 53.63

SUPPLEMENTAL BENEFITS
Per hour paid:

Reinforcing & $ 31.95
Metal Lathing

OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:
Wages Per Hour:

1st term 2nd term 3rd term
$ 23.01 $ 28.11 $ 33.21

SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term
$ 18.18 $ 18.18 $ 18.18

4-46Reinf

Ironworker 09/01/2015

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2015 01/01/2016

Ornamental $ 43.20 $ 1.25/Hr
Chain Link Fence 43.20 Additional
Guide Rail Installation 43.20

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker: $ 48.16

OVERTIME PAY
OVERTIME: See (A*,D1,E**,Q,V) on OVERTIME PAGE.
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*Time and one-half shall be paid for all work in excess of seven (7) hours at the end of a work day to a maximum of two (2) hours on any
regular work day (8th & 9th hours of work) and double time shall be paid for all work thereafter.
**Time and one-half shall be paid for all work on Saturday up to seven (7) hours and double time shall be paid for all work thereafter.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st term represents first 1-10 months, thereafter (1/2) year terms at the following percentage of Journeyman's wage.

  1st  2nd 3rd 4th 5th
  50%   55% 60% 70% 80%

Supplemental Benefits per hour paid:

1st Term $ 36.97
2nd Term   38.10
3rd Term   39.22
4th Term   41.46
5th Term   43.69

4-580-Or

Ironworker 09/01/2015

JOB DESCRIPTION  Ironworker DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2015 01/01/2016

IRONWORKER:
An Additional

Ironworker Rigger $ 56.09 $ 1.36

Ironworker Stone
Derrickman $ 56.09 $ 1.36

SUPPLEMENTAL BENEFITS
Ironworker: $ 38.37

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th 5th 6th

07/01/2015 $28.05 $28.05 $39.26 $44.87 $50.48 $50.48

Supplemental benefits:

Per hour paid: $19.19 $19.19 $28.78 $28.78 $28.78 $28.78

9-197D/R

Ironworker 09/01/2015

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
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Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2015

Ironworker:
Structural  $ 48.75
Bridges
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR:

Journeyman  $ 67.83

OVERTIME PAY
See (B*,E**,Q,V) on OVERTIME PAGE.

* Time and one-half shall be paid for all work in excess of (8) eight hours at the end of a work day to a maximum of two hours on any regular
work day (the ninth (9th) and tenth (10th) hours of work)and double time shall be paid for all work thereafter.

** Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $ 25.48
2nd 26.08
3rd - 6th 26.68

Supplemental Benefits
PER HOUR:
All Terms 47.32

4-40/361-Str

Laborer - Building 09/01/2015

JOB DESCRIPTION  Laborer - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
WAGES
Per Hour: 07/01/2015 07/01/2016

Building Laborer $ 37.50 Additional
$ 2.15/Hr

Asbestos Abatement Workers 36.00
(Re-Roofing Removal see Roofer)

SUPPLEMENTAL BENEFITS
Per Hour:

Building Laborer $ 27.91
Asbestoes Abatment Worker 15.95

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
See also(H)for Fire Watch on OVERTIME PAGE
Asbestos Worker See (B, H)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
Asbestos Worker see (5,6,8 & 28)
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REGISTERED APPRENTICES
Regular Hours Work Terms
Term #1 1 hr to 1000hrs
Term #2 1001hrs to 2000hrs
Term #3 2001hrs to 3000hrs
Term #4 3001hrs to 4000hrs

Wages per hour:
1st Term $ 17.40
2nd Term 20.13
3rd Term 24.13
4th Term 28.76

Benifits per hour
1st Term $ 18.15
2nd Term 20.17
3rd Term 21.24
4th Term 21.24

4-66

Laborer - Heavy&Highway 09/01/2015

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Laborer (Heavy/Highway):
GROUP # 1: Asphalt Rakers, Concrete Curb Formsetters.
GROUP # 2: Asphalt Shovelers, Roller Boys and Tampers.
GROUP # 3: Basic Laborer, Power Tool(Jackhammer), Landscape Construction, Traffic Control Personnel(flaggers)

WAGES PER HOUR:
07/01/2015 06/01/2016

GROUP # 1
Total Wage Paid $ 46.76 Additional
"Base Wage" 41.17 $2.95

GROUP # 2
Total Wage Paid $ 45.57 Additional
"Base Wage" 39.98 $2.89

GROUP # 3
Total Wage Paid $ 41.94 Additional
"Base Wage" 36.35 $2.75

NOTE: "Base Wage" for Premium/Overtime calculation Only.  $5.59 is differance between "Base" and "Total"

SUPPLEMENTAL BENEFITS
Per Hour:
ALL GROUPS $ 26.86

After Forty (40)paid
Hours in a work Week
OVERTIME PAY $ 16.66

OVERTIME PAY
OVERTIME PAY
See (B, E2, F) on OVERTIME PAGE
NOTES: Premium/Overtime Pay to be calculated on "Base Wage" only"
Example Group# 3: $36.35 X Time and One Half = $54.52 + $5.59 = $60.12.
Premium Pay of 30% of base wage for all Straight time hours on all New York State, D.O.T. and other Goverment Mandated Off-Shift Work.
Hazardous Material Work add an Additional 10% of base wage

HOLIDAY
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
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2000 hour(s) Terms at the following Pecentage of the Journeyman's Wage:

1st 0-1999/Hrs 80%

2nd 2000-3999/Hrs 90%

Supplemental Benefits per hour:

All APPRENTICES $ 26.89
After Forty(40) paid hours
in a work Week $ 16.66

4-1298

Mason 09/01/2015

JOB DESCRIPTION  Mason DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015

Brick/Blocklayer  $ 54.81

SUPPLEMENTAL BENEFITS
Per Hour:

Brick/Block Layer  $ 23.23

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journeyworkers Wage:

1st 2nd 3rd 4th 5th
50% 60% 70% 80% 90%

Supplemental Benefits per hour:

All Apprentices $ 15.95
4-1Brk

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2015 12/07/2015

Additional
Building:
Tile Setters $ 54.31 $ 1.13

SUPPLEMENTAL BENEFITS
Per Hour:

Journey Worker $23.68* plus $2.90

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
* This portion of benefits subject to same premium rate as shown for overtime wages.
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wage per hour:

Tile Setters:
(750 hour) term at the following wage rate:

Term:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251 6001- 6750-

750 1500 2250 3000 3750 4500 5250 6000 6750 7500

$27.45 $30.71 $34.96 $39.98 $41.99 $44.96 $46.70 $50.45 $52.61 $53.58

Supplemental Benefits per hour:

1st term $14.70* plus $0.72 6th term $17.85* plus $1.51
2nd term $15.70* plus $0.76 7th term $16.10* plus $5.81
3rd term $15.70* plus $0.80 8th term $16.60* plus $5.85
4th term $16.60* plus $1.17 9th term $18.35* plus $6.22
5th term $16.85* plus $1.19 10th term $21.62* plus $6.27

9-7/52A

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages: 07/01/2015 01/01/2016

Marble Cutters& Setters $ 56.53 $ 56.89

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 31.17 $ 32.06

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500

$22.61 $25.44 $28.27 $31.09 $33.92 $36.74 $39.57 $42.40 $48.05 $53.70

Supplemental Benefits per hour paid at the following term:

 1st  2nd   3rd   4th   5th   6th   7th   8th 9th 10th

$22.87 $23.55 $24.26 $24.95 $25.63 $26.32 $27.03 $27.72 $29.09 $30.48

9-7/4

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
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WAGES
Per hour: 07/01/2015 01/01/2016

Building-Marble Restoration: An Additional

Marble, Stone & $ 39.50 $ 0.75
Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour Paid:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 23.88

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:
(900 hour)terms at the following wages:

1st 2nd 3rd 4th
0-900 901-1800 1801-2700 over 2700

07/01/2015
$ 27.48 $ 31.40 $35.33 $ 39.25

Supplemental Benefits Per Hour:
07/01/2015

$ 21.49 $ 22.12 $ 22.75 $ 23.38
9-7/24-MP

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building:

07/01/2015 01/01/2016

Wages per hour: An Additional

Mosaic & Terrazzo Mechanic $ 50.71 $ 1.15

Mosaic & Terrazzo Finisher $ 49.10 $ 1.15

SUPPLEMENTAL BENEFITS
Journeyworker:
Per hour:

Mosaic & Terrazzo Mechanic $ 32.36

Mosaic & Terrazzo Finisher $ 32.35

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double the rate after 10 hours on Saturday

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.
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REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th 6th 7th 8th
$25.35 27.87 30.42 32.94 35.49 38.02 43.08 48.16

Supplemental benefits per hour:

16.19 17.81 19.42 21.05 22.66 24.28 27.52 30.75
9-7/3

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2015 12/07/2015 06/06/2016

Buidling: An Additional An Additional
Tile Finisher $41.98 $0.82 $0.82

SUPPLEMENTAL BENEFITS
Per Hour:

Journey worker $ 21.02* plus $ 6.89

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
* This portion of Supplemental benefits subject to same premium rate as shown for overtime wages.
 Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88A-tf

Mason - Building 09/01/2015

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2015 01/01/2016

Marble, Stone,etc.
 Maintenance Finishers: $ 21.57 $  21.76

 Note 1: An additional $2.00 per hour
for time spent grinding floor using
 "60 grit" and below.
 Note 2: Flaming equipment operator
 shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone, etc
 Maintenance Finishers: $ 12.20 $ 12.41

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.
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REGISTERED APPRENTICES
WAGES per hour:
(750 hour)terms at the 07/01/2015
following percentage
of journeyman's wage
rate:

 1st term      0-750   70%
 2nd term   750-1500   74%
 3rd trem  1501-2250   78%
 4th term  2251-3000   82%
 5th term  3001-3750   88%
 6th term  3751-4500   96%

Supplemental Benefits:
Per hour paid

1st term $ 11.92
2nd term   11.93
3rd term   11.94
4th term   11.95
5th term   11.96
6th term   11.98

9-7/24M-MF

Mason - Building / Heavy&Highway 09/01/2015

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2015 01/01/2016

An Additional
Marble-Finisher $ 45.08 $ 0.90

SUPPLEMENTAL BENEFITS
Journeyworker:
per hour paid

Marble- Finisher $ 30.41

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF

Mason - Building / Heavy&Highway 09/01/2015

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015

Cement Mason $ 45.88

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday. Any make-up day must be paid at the
premium rate.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per Hour:
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Cement Mason $ 32.80

OVERTIME PAY
See (*B1, E2, **Q, ***V) on OVERTIME PAGE
* Applies to 9th and 10th hours on Saturday
** "Holidays" only for Building Construction
*** Additional $10.18 to be added to all Time and a Half hours paid

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year terms at the following Percentage of Journeyworkers Wage.

1st Term 50%
2nd Term 60%
3rd Term 70%

Supplement Benefits per hour paid:

1st Term $ 16.40
2nd Term 19.68
3rd Term 25.99

4-780

Mason - Building / Heavy&Highway 09/01/2015

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
WAGES

NOTE: Shall include but not limited to Precast concrete slabs (London Walks)
Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2015

Stone Setter $59.14

Stone Tender $41.11

SUPPLEMENTAL BENEFITS
Per Hour:

Stone Setter $ 28.10
Stone Tender 18.37

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE
* On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.
** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 10) on HOLIDAY PAGE
Paid: *Must work First 1/2.

REGISTERED APPRENTICES
Per Hour:

Stone Setter(800 hour) terms at the following Percentage of
Stone Setters wage rate per hour:

1st 2nd 3rd 4th 5th 6th
50% 60% 70% 80% 90% 100%

Supplemental Benefits:
All Apprentices $18.31

4-1Stn
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Mason - Heavy&Highway 09/01/2015

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015

Pointer, Caulkers & $ 47.41
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $ 24.60
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms at the following wage rates.

1st 2nd 3rd 4th
$ 25.01 $ 27.25 $ 32.24 $ 38.66

Apprentices Supplemental Benefits:
(per hour paid)

$ 4.75 $ 9.70 $ 12.45 $ 12.45
4-1PCC

Operating Engineer - Building 09/01/2015

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
BUILDING CATEGORIES:

CLASS " AA "CRANES:
Crane, Truck Crane, Derrick, Dragline, Dredge, Crawler Crane, Tower Crane & Pile Driver.

CLASS "A":
Asphalt Spreader, Backhoe Crawler/Hydraulic Excavator(360 upto & over 150,000lbs),Boiler, Boring Machine, Cherry Picker(over 70 tons),
Concrete Pump, Gradall, Grader, Hoist, Loading Machine(10 yds. or more), Milling Machine, Power Winch-Stone Setting/Structural Steel &
Truck Mounted, Powerhouse, Road Paver, Scoop-Carryall-Scraper in Tandem, Steam Shovel, Sideboom Tractor, Stone
Spreader(selfpropelled), Tank Work, Tower Crane Engineer.

CLASS "B":
Backhoe(other than 360), Belt Screte, Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker(under 70 Tons), Conveyor-Multi, Dinkey
Locomotive, Fork Lift, Hoist(2 Drum), Loading Machine & Front Loader, Mulch Machine(Machine Fed), Power Wincher(Not Included in Class
"A"), Asphalt Roller, Hydraulic Pump with Boring Machine, Scoop, Carryall/Scaper, Skid Loader/Skid Steer, Maintenance Man on Tower
Crane,Trenching Machine, Vermeer Cutter, Work Boat.

CLASS "C":
Concrete Saw/Cutter/Breaker, Curb Machine(asphalt & Concrete), Maintenance Engineer(Small Equip. & Well Point), Field Mechanic, Milling
Machine(Small), Pulvi Mixer, Pumps(all), Roller(dirt), Vac-All(Truck), Jet Pump(Truck), Interior Hoist, Concrete Finish Machine, Concrete
Spreader, Hoist(one drum).

CLASS "D":
Breaker, Conveyer, Curing Machine, Fork Lift or Walk Behind (power operated), Generator, Hydra Hammer, Compactors(mechanical or
hand operated), Pin Puller, Portable Heaters, Power Booms, Power Buggies, Pump(double action diaphragm), Ridge Cutter, Robotic Unit
Operator, Shot Blaster.
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CLASS "E":
Batching Plant, Generator, Grinder, Mixer, Mulching Machine, Oiler, Pump(gypsum), Pump(single action diaphragm), Stump Chipper, Track
Tamper, Tractor(caterpiller or wheel), Vibrator, Deckhand on Workboat, Trenching Machine(Hand).

07/01/2015 06/01/2016
Additional

Class "AA" $ 70.75 $ 3.03/Hr
Cranes: Boom length over 100 feet add $ 1.00 per hour
" " " 150 " " $ 1.50 " "
" " " 250 " " $ 2.00 " "
" " " 350 " " $ 3.00 " "

Additional
Class "A" $ 58.90 $ 2.80/Hr
Add $3.50 for Hazardous Waste Work

Class "B" $ 55.91 $ 2.68/Hr
Add $2.50 for Hazardous Waste Work

Class "C" $ 53.91 $ 2.62/Hr
Add $1.50 for Hazardous Waste Work

Class "D"     $ 47.45                              $ 0.00
Add $1.00 for Hazardous Waste Work

Class "E"     $ 45.50                              $ 0.00

SUPPLEMENTAL BENEFITS
Per Hour:

All Classes $ 33.55
Overtime Rate 24.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
"NOTE" Employee must be Employed day before
and day after Holiday to recieve Holiday Pay.

REGISTERED APPRENTICES
One(1) Year Terms at the following Rate:

1st Term $ 20.84
2nd Term 21.67
3rd Term 22.33

Supplemental Benefits per hour:

All Apprentices $ 15.64
Overtime Rate 5.60

4-138

Operating Engineer - Building / Heavy&Highway 09/01/2015

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 08/01/2015

Well Driller  $ 34.50 $ 35.19

Well Driller
Helper  $ 30.20 $ 30.80

Hazardous Waste Differential
Added to Hourly Wage:
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Level A $ 3.00
Level B 2.00
Level C 1.00

Monitoring Well Work
Add to Hourly Wage:
Level A $ 3.00
Level B 2.00

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015

Well Driller $ 10% of straight
& Helper time rate plus $ 10.95

Additional $ 3.50 for Premium Time

OVERTIME PAY
See (B, E, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms

Wages Per Hour: 07/01/2015
1st Term $ 20.84
2nd Term $ 21.67
3rd Term $ 22.33

SUPPLEMENTAL BENIFITS
Per Hour:

1st Term 10% of Wage + $ 5.10
2nd Term 10% of Wage + $ 5.60
3rd Term 10% of Wage + $ 6.60

BENEFITS AT PREMIUM TIME
Per Hour:

1st Term 10% of Wage + $ 5.85
2nd Term 10% of Wage + $ 6.60
3rd Term 10% of Wage + $ 8.10

4-138well

Operating Engineer - Heavy&Highway 09/01/2015

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
HEAVY/HIGHWAY CATEGORIES:

CLASS "AA" CRANES:
Crane, Truck Crane, Derrick, Dragline, Dredge, Crawler Crane, Tower Crane, Pile Driver.

CLASS "A":
Asphalt Spreader, Backhoe Crawler/Hydraulic Excavator(360 up to & over 150,000lbs), Barrier Machine, Cherrypicker(over 70 tons),
Concrete Pump, Grader, Gradall, Hoist, Loading Machine(bucket 10 yds. or more), Laser Screed, Milling Machine(Large), Power Winch-
Stone Setting/Structural Steel or Truck Mounted, Powerhouse, Road Paver, Scoop-Carryall-Scaper in Tandem, Side Boom Tractor, Stone
Spreader(self propelled), Striping Machine(long line/truck mounted), Tree Graple, Tank Work, Track Alignment Machine.

CLASS "B":
Backhoe(other than 360), Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker(under 70 tons), Conveyor-Multi, Post Hole-Auger,
Fork Lift, Hoist(2 drum), Loading Machine & Front Loader, Mulch Machine(machine fed), Power Wincher(all others not included in class A),
Asphalt Roller, Hydraulic Pump with Boring Machine, Scoop, Carryall/Scraper, Skid Loader/Skid Steer, Maintenance Man on Tower Crane,
Trenching Machine, Vermeer Cutter, Work Boat.
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CLASS "C":
Concrete Saw/Cutter/Breaker, Curb Machine(Asphalt & Concrete), Maintenance Engineer(Small Equip. & Well Point), Field Mechanic,
Milling Machine(Small), Pulvi Mixer, Pumps(Hydralic & 4in or over), Roller(Dirt), Vac-All (Truck), Jet Pump (Truck),Power Winch (Truck
Mounted), Compressor(Structural Steel & 2 or more Batteries), Concrete Finish Machine, Concrete Spreader, Fireman, Hoist (One
Drum),Welding Machine(Structural Steel & Pile Work).

CLASS "D":
Compressor(Pile,Crane,Stone Setting), Concrete Saw Cutter/ Breaker, Work Lift (Walk Behind,Power Operated), Generator(Pile
Work),Hydra Hammer, Hand Operated Compactor, Pin Puller, Portable Heater, Powered Broom/Buggy/Grinder, Pum(Single)Action-1 to 3
Inches/Gypsum/Double Action Diaphragm), Welding Machine, Robotic Units, Hand Line Striper, Boiler(Thermoplastic), Ridge Cutter, Shot
Blaster, Conveyor, Curing Machine.

CLASS "E":
Batching Plant(On Job Site), Compressor, Generator, Grinder, Mixer, Mulching Machine(Hand Feed), Oiler, Pumps(Single action up to 3 In.),
Root Cutter, Stump Chipper, Oiler on Tower Crane, Trenching Machine(Hand,walk behind), Track Tamper, Tractor, Vibrator, Deckhand on
Work Boat.

07/01/2015 06/01/2016
Additional

Class "AA"  $ 70.07 $3.03
Cranes: Boom Length over 100 feet add $ 1.00 per hour
" " " 150 " " $ 1.50 " "
" " " 250 " " $ 2.00 " "
" " " 350 " " $ 3.00 " "

Additional
Class "A"  $ 62.07* $ 2.80
*Add $3.50 for Hazardous Waste Work.

Class "B"  $ 58.03*  $ 2.68
*Add $2.50 for Hazardous Waste Work.

Class "C"  $ 55.98*  $ 2.62
*Add $1.50 for Hazardous Waste Work

Class "D"  $ 49.35  $ 0.00
*Add $1.00 for Hazardous Waste Work

Class "E"  $ 47.39  $ 0.00

"NOTE": ADD 30% to straight time hourly wage  for NEW YORK STATE
D.O.T. and other GOVERNMENTAL MANDATED off-shift work.

SUPPLEMENTAL BENEFITS
Per Hour:

ALL CLASSES  $ 33.80

Note: OVERTIME AMOUNT  $ 24.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 8) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 8) on HOLIDAY PAGE
"Note" Employee must be employed day before and day after
a holiday to receive holiday pay.

REGISTERED APPRENTICES
Wage per hour:
REGISTERED APPRENTICES
One(1) Year Terms at the following Rate:

1st Term $ 20.84
2nd Term 21.67
3rd Term 22.33

SUPPLEMENTAL BENEFITS:

APPRENTICES $ 15.64
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Note: Overtime Amount $ 5.60
4-138

Operating Engineer - Heavy&Highway 09/01/2015

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Party Chief - One who directs a survey party
Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the survey party
Categories cover GPS & Under Ground Surveying

Per Hour: 07/01/2015 07/01/2016

Heavy Highway/Building Additional

Party Chief $ 64.08 $ 2.73
Instrument Man   48.84   2.30
Rodman   41.88   2.10

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Highway/Building $ 32.45

Premium*:
Heavy Highway/Building $ 48.67

Premium**:
Heavy Highway/Building $ 64.90

* Applies to instances where 1-1/2 regular rate are paid
**Applies to instances where 2 times the rate are paid.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 8, 11, 12, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 25) on HOLIDAY PAGE

4-15D-N/S co.

Operating Engineer - Marine Construction 09/01/2015

JOB DESCRIPTION  Operating Engineer - Marine Construction DISTRICT  4
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per Hour:
DREDGING OPERATIONS 07/01/2015
CLASS A
Operator, Leverman, $ 35.63
Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Spider/Spill Barge Operator,                          $ 30.81
Tug Operator(over1000hp),
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OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 29.01
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 28.22
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 27.30

CLASS D
Shoreman, Deckhand, $ 22.68
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2015
All Classes A & B $ 9.99 plus 8%

of straight time
wage, Overtime hours
add $ 0.63

All Class C $ 9.69 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $ 9.39 plus 8%
of straight time
wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarConst

Operating Engineer - Survey Crew - Consulting Engineer 09/01/2015

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess:  That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2015 07/01/2016
Survey Classifications An Additional

Party Chief $ 37.04 $ 2.24
Instrument Man   30.59   1.98
Rodman   26.52   1.82
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SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $ 19.10

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
              *Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult

Operating Engineer - Trenchless Pipe Rehab 09/01/2015

JOB DESCRIPTION  Operating Engineer - Trenchless Pipe Rehab DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
______________________________________________________________

IMPORTANT NOTE: This Category & Classifications are now located in
                   Operating Engineers/Heavy Highway & Laborers/ Heavy Highway.
______________________________________________________________

Per Hour:
07/01/2015
  (SEE)

Robotic Unit Operator Operator(class D)

Technician/Boiler, Generator Operator(classes C&D)

AM Liner/Hydra Seal Laborer(Grp#3)

Hobas Pipe, Polyethyene Pipe or
Pull and Inflate Liner Laborer(Grp#3)

OVERTIME PAY
HOLIDAY

4-138TrchPReh

Painter 09/01/2015

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES
Nassau:  All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,
Manor  HAven, Harbour Acres.

WAGES
Per hour: 07/01/2015

Drywall Taper $ 41.75

SUPPLEMENTAL BENEFITS
Per hour worked: 07/01/2015
Journeyman $ 20.97

OVERTIME PAY
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See (A, H) on OVERTIME PAGE
For Journeyman: Deduct $4.25 from wage rate BEFORE calculating overtime pay.
For Apprentices: Deduct $ 2.44 from 2nd term wage rate, and $ 3.25 from 3rd term wage rate BEFORE calculating overtime pay.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages(per Hour) 07/01/2015

1500 hour terms at the following wage rate:

1st term $ 18.13
2nd term $ 27.19
3rd term $ 36.26

Suppemental Benefits per hour:
One year term (1500 hours)at the following
dollar amount.

1st year $ 10.25
2nd year $ 16.43
3rd year $ 19.25

8-NYDCT9-DWT

Painter 09/01/2015

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2015

Brush $ 43.75

Abatement/Removal of lead based 43.75
or lead containing paint on
materials to be repainted.

Spray & Scaffold 46.75
Fire Escape 46.75

Decorator 46.75

Paperhanger/Wall Coverer 41.08

SUPPLEMENTAL BENEFITS
Per hour worked: 07/01/2015

Paperhanger $ 29.33
All others 20.97
Premium* 23.47*

*Applies only to "All others" catergory,not paperhanger journeyman.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Indentured after 5/31/93 ( 1 ) year terms at the following wage rate.
(per hour)

07/01/2015
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Appr 1st term... $ 16.55
Appr 2nd term... 21.66
Appr 3rd term... 26.24
Appr 4th term... 35.02

Spplemental benefis:
(per Hour worked)
Appr 1st term... $ 10.23
Appr 2nd term... 12.92
Appr 3rd term... 15.20
Appr 4th term... 19.70

8-NYDC9-B/S

Painter - Bridge & Structural Steel 09/01/2015

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour Worked:
STEEL:
Bridge Painting: 07/01/2015 10/01/2015

 From May 1st to Nov. 15th -
$ 48.00 $ 49.00
+ 5.63* + 6.13*

 From Nov. 16th to April 30th -
$ 48.00 $ 49.00
+ 5.63* + 6.13*

*Not subject to overtime and limited to first 40 hours
NOTE: All premium wages are to be calculated on $48.00 or $49.00 per hour only.

EXCEPTION: During the period of May 1st to November 15th, for the first and last week of employment on the project, and for the weeks of
Memorial Day, Independence Day and Labor Day, this rate shall be paid for the actual number of hours worked.

Power Tool/Spray is an additional $6.00 per hour above hourly rate, whether straight time or overtime

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS
Per Hour Worked:
Journeyworker: 07/01/2015 10/01/2015

 From May 1st to Nov. 15th -
  Hourly Rate up to 40 hours $ 28.95 $ 29.95
  Hourly Rate after 40 hours    7.50   7.50
 From Nov. 16th to April 30th -
  Hourly Rate up to 50 hours 28.95 29.70
  Hourly Rate after 50 hours  7.50 7.50

EXCEPTION: During the period of May 1st to November 15th, for the first and last week of employment on the project, and for the weeks of
Memorial Day, Independence Day and Labor Day, this rate shall be paid for the actual number of hours worked.

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
(Wage per hour Worked):

Apprentices: (1) year terms
07/01/2015 10/01/2015

1st 90 days $ 21.45 $ 22.05
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1st year after 90 days   21.45   22.05
2nd year   32.18   33.08
3rd year   42.90   44.10

Supplemental Benefits per hour worked:
07/01/2015 10/01/2015

1st 90 days $  8.83 $ 9.23

1st year after 90 days   11.58 11.98

2nd year   17.37 17.97
3rd year   23.16 23.96

8-DC-9/806/155-BrSS

Painter - Line Striping 09/01/2015

JOB DESCRIPTION  Painter - Line Striping DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2015

 Striping-Machine Operator* $ 27.11
 Linerman Thermoplastic $ 32.37

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety

Four (4), ten (10) hour days may be worked at straight time during a week.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' you must submit an 'Employer Registration for Use of 4 Day/10 Hour Work
Schedule,' form PW30R; additionally, there must be a dispensation of hours in place on the project.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2015
Journeyworker:

Striping-Machine operator $ 14.18
Linerman Thermoplastic $ 14.55

OVERTIME PAY
See (B, E, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 8, 11, 12, 15, 16, 17, 20, 21, 22) on HOLIDAY PAGE

8-1456-LS

Painter - Metal Polisher 09/01/2015

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2015 06/01/2016 06/01/2017

Metal Polisher $ 28.07 $ 28.88 $ 29.73
Metal Polisher** 29.02 29.83 30.68
Metal Poilsher*** 31.57 32.38 33.23

**Note: Applies on New Construction & complete renovation
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*** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015 06/01/2016 06/01/2017

Journeyworker:
All classification $ 9.12 $ 9.26 $ 9.41

OVERTIME PAY
See (B, E, E2, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2015 06/01/2016

1st year $ 11.75 $ 11.75
2nd year   13.00   13.00
3rd year   15.75   15.75

Supplentals benefits:
Per hour paid:

1st year $ 6.26  $6.26
2nd year   6.37   6.37

3rd year   6.51   6.51

8-8A/28A-MP

Plasterer 09/01/2015

JOB DESCRIPTION  Plasterer DISTRICT  9
ENTIRE COUNTIES
Kings, Nassau, Queens, Suffolk

PARTIAL COUNTIES
New York:  Includes work in all islands in New York City, except Manhattan

WAGES
Per hour:

07/01/2015
 Building:
 Plasterer/Traditional $ 35.53

SUPPLEMENTAL BENEFITS
Per hour worked:
 Journeyworker $ 21.80

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
(per hour)
(1) year terms at the following % of Journeyworkers wage rate:

 First year:
1st 6 months 40%
2nd 6 months 45%

Second year:
1st 6 months 55%
2nd 6 months 60%
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Third year:
1st 6 months 70%
2nd 6 months 75%

Supplemental Benefits:
(per hour paid):
6 month terms:

1st six months $  8.37
2nd six months $  9.35
3rd six months $ 11.35
4th six months $ 12.33
5th six months $ 14.33
6th six months $ 15.33

9-262-Z1

Plumber 09/01/2015

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

07/01/2015
Plumber
MAINTENANCE ONLY $ 29.96

Maintenance: Correction of problem(s)with the existing fixture or group of fixtures, preventive repairs or servicing of said fixtures

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS
Per Hour:

Plumber
Maintenance $ 13.55

OVERTIME PAY
See (B, J) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

4-200 Maintance

Plumber 09/01/2015

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 05/10/2016

Plumber/
PUMP & TANK $ 43.74 $ 43.99

SUPPLEMENTAL BENEFITS
Per Hour:

Plumber $ 22.98 $ 24.23

OVERTIME PAY
See (B, Q, *V) on OVERTIME PAGE
(V) For Sundays & Holidays if Worked Only

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the Following
Percentage of Journeymans wage:
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1st Term 30%
2nd Term 40%
3rd Term 50%
4th Term 60%
5th Term 70%
6th Term 85%

Supplemental Benifits Per Hour:

1st Term $11.16 12.72
2nd Term $11.70 13.36
3rd Term $12.52 13.77
4th Term $12.90 14.15
5th Term $16.13 17.38

4-200 Pump & Tank

Plumber 09/01/2015

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2015 11/01/2015

Plumber $ 49.48  $ 49.98

SUPPLEMENTAL BENEFITS
Per Hour:

Plumber  $ 35.47 $ 35.97

OVERTIME PAY
See (A, E, Q, *V) on OVERTIME PAGE
CODE "V" is only for SUNDAYS and HOLIDAYS WORKED

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following percentage of Plumbers Rate:

    1st Term  2nd Term  3rd Term  4th Term  5th Term
     30%         40%       50%      60%       70%

Supplemental Benefits per hour:

  07/01/2015   11/01/2015
1st Term $ 22.45 $ 23.35
2nd Term 24.26 24.76
3rd Term 25.63 26.13
4th Term 27.12 27.62
5th Term 28.70 29.20

4-200

Roofer 09/01/2015

JOB DESCRIPTION  Roofer DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour 07/01/2015 10/01/2015

ROOFER/Waterproofer
Additional

Total Wage $ 43.00 $ 1.50/Hr
to be Paid

"Base" Wage $ 39.00**
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SUPPLEMENTAL BENEFITS
Per Hour:

ROOFER/Waterproofer $ 27.11

OVERTIME PAY
Per Hour:
NEW ROOF SEE (B,E,Q)
RE-ROOF SEE  (B,E,E2,Q)
NOTE:** Overtime Pay to be calculated on "BASE" Wage then add $4.00.
(Example: $39.00 x time and one half = $58.50 + $4.00 = $62.50 )

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) Year terms at the following Percentage of Roofers/Waterproofers Wage.

1st 2nd 3rd 4th
40% 50% 70% 80%

Supplemental Benefits per hour:
07/01/2015

1st Term  $ 7.39
2nd Term 9.23
3rd Term 18.70
4th Term 21.37

4-154

Sheetmetal Worker 09/01/2015

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015 08/01/2015

Sheetmetal Worker
$ 50.91 Additional

Temporary Operation or $ 2.00/Hr
Maintenace of Fans

41.52

SUPPLEMENTAL BENEFITS
Per Hour:
Sheetmetal Worker

$ 42.60
Maintenance Worker

42.60

OVERTIME PAY
See (A, E, E2, Q, V) on OVERTIME PAGE
For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:Wages

Six(6) Month Terms As Follows:

1st Term $ 17.83
2nd Term 17.83
3rd Term 22.91
4th Term 22.91
5th Term 28.00
6th Term 30.55
7th Term 35.64
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8th Term 38.18
9th Term 40.73

Per Hour: Supplemental Benifits

1st Term $ 15.76
2nd Term 15.76
3rd Term 21.80
4th Term 21.80
5th Term 25.58
6th Term 27.49
7th Term 31.27
8th Term 33.17
9th Term 35.07

4-28

Sheetmetal Worker 09/01/2015

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2015

Sign Erector $ 45.60

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015

Sign Erector $ 40.25

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS
Per Hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$11.08 $12.55 $14.04 $15.51 $21.93 $23.86 $26.46 $28.45 $30.42 $32.40

4-137-SE

Steamfitter 09/01/2015

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015

Steam/Sprinkler  $ 61.06
Fitter

Temporary  $ 46.42
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Heat & AC

NOTE: Add 30% to Hourly Wage for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Steam/Sprinkler $ 47.27
Fitter

Temporary $ 38.78
Heat & AC

OVERTIME PAY
See (C, *D, O, V) on OVERTIME PAGE
(*D) On all HVAC and Mechanical contracts that do not excedd $15,000,000. and on all fire protection/sprinklet contracts that do not exceed
$1,500,000.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year Terms at the Following:

WAGES per hour:

1st Term    2nd Term    3rd Term    4th Term    5th Term
   $ 24.46       $ 30.56        $ 39.71        $ 48.86       $ 51.91
SUPPLEMENTAL BENEFIT
Per Hour:

1st Term    2nd Term    3rd Term    4th Term    5th Term
   $ 19.30       $ 23.92        $ 30.81        $ 37.72       $ 40.02

4-638A-StmSpFtr

Steamfitter 09/01/2015

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2015

AC Service/Heat Service $ 39.25
Steamfitter Maintenance

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.
Refrigeration Compressor installation up to 5hp (combined).
Air Condition / Heating Compressor installation up to 10hp (combined).

SUPPLEMENTAL BENEFITS
Per Hour

AC Service/Heat Service $ 10.75
Steamfitter Maintenance

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

4-638B-StmFtrRef

Teamster - Asphalt Delivery 09/01/2015

JOB DESCRIPTION  Teamster - Asphalt Delivery DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES

Page 68

Prevailing Wage Rates for 07/01/2015 - 06/30/2016 Published by the New York State Department of Labor
Last Published on Sep 01 2015 PRC Number 2015009127  Suffolk County



Per Hour:

Heavy Construction Work:
Shall include the supply of Asphalt for construction, improvement and modification of all or any part of Streets, Highways, Bridges,
Tunnels,Railroads, Canals, Dams, Airports, Schools, Power Generation Plants, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER
07/01/2015

Asphalt Delivery $ 35.535

Light Construction Work:
Shall include the supply of Asphalt for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots, Office Buildings, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER
07/01/2015

Asphalt Delivery $ 29.94

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Construction Work
TRUCK DRIVER

07/01/2015
Asphalt Delivery $ 41.76

Light Construction Work
TRUCK DRIVER

07/01/2015
Asphalt Delivery $ 11.55

OVERTIME PAY
See (B, *B2, E, **I, P, ***R, ****U) on OVERTIME PAGE
(NOTE) PREMIUM PAY of 25% on straight time hours for New York State D.O.T. and or other GOVERNMENTAL MANDATED off shift work.
Note: (B,E,P,T&*U) Apply to Heavy Construction.
Note: (B2,I,T&*U) Apply to Light Construction.
Note: (*U) Only applies after 8 hours worked on holiday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked; (**25) Paid at Double if Worked.

4-282

Teamster - Building 09/01/2015

JOB DESCRIPTION  Teamster - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:
Truck Driver (Building Demolition & Debris)

07/01/2015
Trailers $ 29.98
Straight Jobs $ 29.68

SUPPLEMENTAL BENEFITS
Per Hour:

All Classifications
07/01/2015

$ 31.34

OVERTIME PAY
See (B, E, S1) on OVERTIME PAGE

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 25, 26) on HOLIDAY PAGE

4-282

Teamster - Delivery of  Concrete 09/01/2015

JOB DESCRIPTION  Teamster - Delivery of  Concrete DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:
Shall Include the supply of Ready-Mix Concrete for construction, improvment and modification of all or any part of Streets, Highways,
Bridges, Tunnels, Railroads, Canals, Dams, Airports, Schools & Power Generation Plants, where distance between project and asphalt plant
is not more than 50 miles.

TRUCK DRIVER
07/01/2015

Concrete Delivery $ 37.895

Light Construction Work:
Shall include the supply of Ready-Mix Concrete for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings,
including Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings, where distance between project and asphalt
plant is not more than 50 miles.

TRUCK DRIVER
07/01/2015

Concrete Delivery $ 34.945

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Construction Work 07/01/2015
Concrete Delivery $ 38.275

Light Construction Work 07/01/2015
Concrete Delivery $ 11.525

OVERTIME PAY
NOTE: Heavy Construction:B2,I
            Light Construction:B,E,P

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.

4-282ns

Teamster - Heavy&Highway 09/01/2015

JOB DESCRIPTION  Teamster - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:
Shall include the construction, improvement or modification of all or any part of Streets, Highways, Bridges, Tunnels, Railroads, Canals,
Dams, Airports, Schools, Power Generation Plants.

07/01/2015
Site Excavating
(Chauffeurs) $ 35.535

Light Construction Work:
Shall include the construction, improvment and modification of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings.

07/01/2015
Page 70

Prevailing Wage Rates for 07/01/2015 - 06/30/2016 Published by the New York State Department of Labor
Last Published on Sep 01 2015 PRC Number 2015009127  Suffolk County



Site Excavating
(Chauffeurs) $ 29.94

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2015

Heavy Construction Work
Chauffeurs $ 41.7625

Light Construction Work
Chauffers $ 11.55

OVERTIME PAY
See (B, *B2, E, **I, P, ***R, ****U) on OVERTIME PAGE
(NOTE) PREMIUM PAY of 25% on straight time hours for NEW YORK STATE D.O.T. and or other GOVERMENTAL MANDATED off shift
work.
Note: (B,E,P,T & *U) Apply to Heavy Construction.
Note: (B2,I,T & *U) Apply to Light Construction.
Note: (*U) Only applies after 8 hours work on holiday

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.

4-282

Welder 09/01/2015

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2015

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade

Page 71

Prevailing Wage Rates for 07/01/2015 - 06/30/2016 Published by the New York State Department of Labor
Last Published on Sep 01 2015 PRC Number 2015009127  Suffolk County



Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



   
  

  

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment 

when:  

 

     • Two (2) final determinations have been rendered within any consecutive six-year 

       (6) period determining that such contractor, sub-contractor and/or its successor has  

       WILLFULLY failed to pay the prevailing wage and/or supplements  

     • One (1) final determination involves falsification of payroll records or the kickback of    

        wages and/or supplements 

NOTE:  The agency issuing the determination and providing the information, is denoted 

under the heading ‘Fiscal Officer’.  DOL = NYS Dept. of Labor; NYC = New York City 

Comptroller's Office; AG = NYS Attorney General’s Office; DA = County District 

Attorney’s Office. 

 A list of those barred from bidding, or being awarded, any public work contract or 

subcontract with the State, under section 141-b of the Workers' Compensation Law,  

may be obtained at the following link, on the NYS DOL Website: 

https://dbr.labor.state.ny.us/EDList/searchPage.do 

 

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 

 



 



  

 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL 4618 FOSTER AVE LLC C/O KAHAN & KAHAN
225 BROADWAY-SUITE

715NEW YORK NY 10007

02/05/2013 02/05/2018

DOL DOL *****0711 A ULIANO & SON LTD 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL DOL A ULIANO CONSTRUCTION 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC *****4486 ABBEY PAINTING CORP 21107 28TH AVENUE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****9095 ABDO TILE CO 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****9095 ABDO TILE COMPANY 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****8488 ABELCRAFT OF NEW YORK
CORP

640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****1219 ABSOLUTE GENERAL
CONTRACTING INC

1229 AVENUE U
BROOKLYN NY 11229

01/28/2013 01/28/2018

DOL DOL *****4539 ACCOMPLISHED WALL
SYSTEMS INC

112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL *****8018 ACCURATE MECHANICAL LLC 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL ACCURATE MECHANICAL OF
PHILADELPHIA LLC

9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL *****7584 ADAM'S FLOOR COVERING
LLC

2718 CURRY ROAD
SCHENECTADY NY 12303

07/08/2010 02/15/2017

DOL DOL ADESUWA UWUIGBE P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL NYC ADRIANA SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****6367 ADVANCED METALS 387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL AFFORDABLE PAINTING PLUS 367 GREEVES ROAD
NEW HAMPTON NY 10958

10/01/2010 10/01/2015

DOL DOL *****2538 AGG MASONRY INC 160 72ND ST - SUITE 721
BROOKLYN NY 11209

03/19/2013 03/19/2018

DOL DOL ALBERT CASEY 43-28 54TH STREET
WOODSIDE NY 11377

07/01/2011 07/01/2016

DOL DOL ALEJANDRO MATOS C/O SEVEN STAR ELECTRICAL
23-24 STEINWAY

STREETASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL ALISHER KARIMOV C/O AGG MASONRY INC
7105 3RD AVENUEBROOKLYN

NY 11209

03/19/2013 03/19/2018

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL *****4274 AMERICAN STEEL
MECHANICAL INC

693 PAINTER STREET
MEDIA PA 19063

02/20/2013 02/20/2018

DOL NYC ANDERSON LOPEZ 670 SOUTHERN BLVD
BRONX NY 10455

06/14/2011 06/14/2016

DOL DOL ANDREW DIPAUL C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

12/11/2012 12/11/2017

DOL NYC ANDRZEJ WROBEL 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

DOL DOL ANTHONY ULIANO 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015
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DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND

AVENUE
PORT WASHINGTON  NY

11050

09/24/2012 09/24/2017

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL AG *****0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL DOL *****3953 ASCAPE LANDSCAPE &
CONSTRUCTION CORP

634 ROUTE 303
BLAUVELT NY 10913

07/26/2012 11/19/2018

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020

DOL DOL *****2534 B & B CONCRETE
CONTRACTORS INC

55 OLD TURNPIKE ROAD
SUITE 612NANUET NY 10954

02/04/2011 02/04/2016

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL *****2294 BEDELL CONTRACTING CORP 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL *****6999 BEST ROOFING OF NEW
JERSEY LLC

30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL BIAGIO CANTISANI 200 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL CANTISANI & ASSOCIATES
LTD

442 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL CANTISANI HOLDING LLC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL *****1143 CARMODY BUILDING CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****3368 CARMODY CONCRETE CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL CARMODY CONTRACTING
CORP

220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL *****6215 CARMODY CONTRACTING INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARMODY ENTERPRISES LTD 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY INC 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY INDUSTRIES INC 442 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARMODY MAINTENANCE
CORP

105 KISCO AVENUE
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****0324 CARMODY MASONRY CORP 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY"2" INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****1683 CATONE CONSTRUCTION
COMPANY INC

294 ALPINE ROAD
ROCHESTER NY 14423

03/09/2012 03/09/2017

DOL DOL CATONE ENTERPRISES INC 225 DAKOTA STREET
ROCHESTER NY 14423

03/09/2012 03/09/2017

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****5556 CERTIFIED INSTALLERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES OKRASKI 67 WARD ROAD
SALT POINT NY 12578

01/21/2011 01/21/2016
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DOL DOL *****1416 CHEROMINO CONTROL

GROUP LLC
61 WILLET ST - SUITE 14

PASSAIC NJ 07055
12/03/2009 02/23/2017

DOL DOL CHRIS SAVOURY 44 THIELLS-MT IVY ROAD
POMONA  NY 10970

10/14/2011 10/14/2016

DOL DOL CHRIST R PAPAS C/O TRAC CONSTRUCTION
INC

9091 ERIE ROADANGOLA NY
14006

02/03/2011 02/03/2016

DOL DOL CHRISTOF PREZBYL 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL NYC *****1768 COFIRE PAVING
CORPORATION

120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL NYC *****2905 COLONIAL ROOFING
COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL NYC *****3182 COLORTECH INC 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****8342 CONKLIN PORTFOLIO LLC 60 COLONIAL ROAD
STILLWATER NY 12170

02/15/2011 02/15/2016

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****4175 CONSOLIDATED INDUSTRIAL
SERVICES INC

2051 ROUTE 44/55
MODENA NY 12548

12/11/2012 01/28/2018

DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****5740 CORTLAND GLASS COMPANY
INC

336 TOMPKINS STREET
CORTLAND NY 13045

10/21/2010 07/15/2016

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL DOL *****0810 D & G PAINTING &
DECORATING INC

53 LITTLE COLLABAR ROAD
MONTGOMERY NY 12549

04/19/2012 04/19/2017

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEAN ROBBINS III 212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL NYC *****3865 DECOMA BUILDING
CORPORATION

134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL *****1446 DELTA CONTRACTING
PAINTING AND DECORATING

INC

437 SUNRISE HIGHWAY
WEST BABYLON NY 11707

08/12/2013 08/12/2018

DOL DOL *****3538 DELTA CONTRACTING
PAINTING AND DESIGN INC

75 MCCULLOCH DRIVE
DIX HILLS NY 11746

10/19/2010 08/12/2018

DOL DOL DEMETRIOS KOUTSOURAS 530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL DOL *****9868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC *****8234 DEWATERS PLUMBING AND
HEATING LLC

30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL DOL DIANE DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/24/2017

DOL DOL *****6982 DUFOUR GROUP INC DUFOUR
MASONRY

353 WEST 56TH STREET  #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY &
RESTORATION INC

353 WEST 56TH STREET #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****5840 DYNA CONTRACTING INC 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018
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DOL DOL EARL GALBREATH 640 ASHFORD AVENUE

ARDSLEY NY 10502
08/27/2013 08/27/2018

DOL DOL *****1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL *****8011 ECOA CLEANING
CONTRACTORS INC

P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL NYC *****8074 ECONOMY IRON WORKS INC 670 SOUTHERN BLVD
BRONX NY 10455

06/14/2011 06/14/2016

DOL DOL EDWARD L GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC *****6260 EL TREBOL SPECIAL
CLEANING INC

95-26 76TH STREET
OZONE PARK NY 11416

10/12/2011 10/12/2016

DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION
80 SAVO LOOPSTATEN

ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL ELLEN DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL AG EMILIO FRANZA 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL EMPIRE CONCRETE
SERVICES LLC

101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****0511 EMPIRE CONCRETE SYSTEMS
LLC

101 SULLYS TRAIL/ SUITE 2
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL ERIKA BARNETT 253 BEACH BREEZE LANE
UNIT BARVERNE NY 11692

02/05/2013 02/05/2018

DOL DOL ESTEVES & FRAGA
CONSTRUCTION CO INC

986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL ESTEVES & FRAGA INC 986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL EVELIO ELLEDIAS 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL NYC EVERTON CARLESS 134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FANTASTIC PAINTING 493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL *****5867 FJM-FERRO INC 6820 14TH AVENUE
BROOKLYN NY 11219

10/27/2011 10/27/2016

DOL DOL *****1311 FLOZ-ON PAINTING &
DECORATING INC

12 DUNDERBERG ROAD
TOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8961 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD
TOMKINS  NY 10986

10/16/2013 10/16/2018

DOL DOL FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL *****8067 FORTH SPORT FLOORS INC P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL NYC FRANK ACOCELLA 68 GAYLORD ROAD
SCARSDALE NY 10583

02/10/2011 02/10/2016

DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL FRANK MICELI JR C/O FRANK
MICELI JR

CONTRACTIN
G INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018
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DOL DOL *****1321 FRANK MICELI JR

CONTRACTING INC
19 CLIFF STREET

NEW ROCHELLE NY 10801
10/16/2013 10/16/2018

DOL DOL FRED ABDO ABDO TILE
COMPANY
AKA ABDO

TILE CO

6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GARY MCDOWELL GM
CONSTRUCTI
ON & LAWN

CARE
SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL NYC GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GERALD A POLLOCK 336 TOMPKINS STREET
CORTLAND NY 13045

06/29/2010 07/15/2016

DOL DOL GERALD F POLUCH JR 2085 BRIGHTON HENRIETTA
TOWN LINE

ROADROCHESTER NY 14623

11/04/2010 11/04/2015

DOL DOL *****1075 GLOBAL TANK
CONSTRUCTION LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL *****0878 GM CONSTRUCTION & LAWN
CARE SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL *****0090 GOLDS FLOORING
INSTALLATIONS INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GRETCHEN SULLIVAN P O BOX 130
CRETE IL 60417

11/10/2011 11/10/2016

DOL DOL *****7735 GRYF CONSTRUCTION INC 394 SPOTSWOOD-ENGLISH
RD

MONROE NJ 08831

08/08/2011 08/08/2016

DOL DOL *****9456 GUILLO CONTRACTING CORP P O BOX 229
CALVERTON NY 11933

07/08/2013 07/08/2018

DOL DOL GUS PAPASTEFANOU C/O D & G PAINTING & DECO
53 LITTLE COLLABAR

ROADMONTGOMERY NY
12549

04/19/2012 04/19/2017

DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL H.H. RAUH CONSTRUCTION,
LLC

2930 RT. 394
ASHVILLE NY 14710

01/14/2011 01/14/2016

DOL DOL *****2499 H.H. RAUH CONTRACTING
CO., LLC

2930 RT. 394
ASHVILLE NY 14710

01/14/2011 01/14/2016

DOL DOL H.H. RAUH PAVING, INC. 7 WEST 1ST ST.
LAKEWOOD NY 14750

01/14/2011 01/14/2016

DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL AG *****9918 HARA ELECTRIC CORP 2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL *****5405 HARD LINE CONTRACTING
INC

89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016

DOL AG HARVINDER SINGH PAUL 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL HI-TECH CONTRACTING CORP 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****4331 HIDDEN VALLEY EXCAVATING
INC

225 SEYMOUR STREET
FREDONIA NY 14063

02/08/2011 02/08/2016

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020
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DOL DOL *****8426 IMPERIAL MASONRY

RESTORATION INC
141 ARGONNE DRIVE
KENMORE NY 14217

10/03/2012 10/03/2017

DOL DA *****1958 IRON HORSE ONE INC 10 ROSWELL AVENUE
OCEANSIDE NY 11572

09/30/2010 09/30/2015

DOL DOL ISABEL FRAGA C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT
P O BOX 1907SOUTH

HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****9368 J TECH CONSTRUCTION PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL J THE HANDYMAN 09/24/2012 09/24/2017

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8627 JAG I LLC 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320
GLENS FALLS NY 12801

09/16/2013 09/16/2018

DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JAMES WALSH 89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JAY PRESUTTI C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

01/28/2013 01/28/2018

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32 CATSKILL NY

12414

08/22/2014 08/22/2019

DOL NYC JERRY DEWATERS 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL JOHN CATONE C/O CATONE CONSTRUCTION
294 ALPINE

ROADROCHESTER NY 14612

03/09/2012 03/09/2017

DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA
WEST BABYLON NY 11704

08/12/2013 08/12/2018

DOL NYC JOHN FICARELLI 120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL DOL JOHN H LEE JOHN LEE
QUALITY
PAVING

67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL *****1749 JOHN LEE QUALITY PAVING 67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL *****2701 JOHN SMYKLA AFFORDABLE
PAINTING

PLUS

367 GREEVES ROAD
NEW HAMPTON NY 10958

10/01/2010 10/01/2015

DOL DOL *****9368 JORGE I DELEON J TECH
CONSTRUCTI

ON

PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL JORGE OUVINA 344 SOUNDVIEW LANE
COLLEGE POINT NY 11356

11/22/2011 11/22/2016

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL DOL JOSEPH CASUCCI 6820 14TH AVENUE
BROOKLYN NY 11219

10/27/2011 10/27/2016
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DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS

ROAD
PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL JOSHUA DEBOWSKY 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL *****4340 JUBCO SITE DEVELOPMENT
LLC

462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING
P O BOX 229CALVERTON NY

11933

07/08/2013 07/08/2018

DOL NYC KATHLEEN SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL KEITH SCHEPIS C/O KJS HAULING AND HOME
95 MAPLE AVENUENEW CITY

NY 10956

04/15/2013 04/15/2018

DOL DOL KEN DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL *****5941 KINGSVIEW ENTERPRISES
INC

7 W FIRST STREET
P O BOX 2LAKEWOOD NY

14750

01/14/2011 01/14/2016

DOL DOL *****2463 KJS HAULING AND HOME
IMPROVEMENT INC

95 MAPLE AVENUE
NEW CITY NY 10956

04/15/2013 04/15/2018

DOL AG KOSTAS "GUS"
ANDRIKOPOULOS

2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL KRZYSZTOF PRXYBYL 2 TINA LANE
HOPEWELL JUNCTION NY

12533

01/06/2012 01/06/2017

DOL DOL *****6033 KUSNIR CONSTRUCTION 2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL *****0526 LAGUARDIA CONSTRUCTION
CORP

47-40 48TH STREET
WOODSIDE NY 11377

07/01/2011 07/01/2016

DOL NYC *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL LARRY DOMINGUEZ 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL LAURA A. GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL LAVERN GLAVE C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****0597 LEED INDUSTRIES CORP HI-TECH
CONTRACTIN

G CORP

114 PEART STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL AG LEONID FRIDMAN APT 5
200 BRIGHTON, 15TH

STBROOKLYN NY 11235

01/23/2013 01/23/2019

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****8453 LINPHILL ELECTRICAL
CONTRACTORS INC

523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL DOL LINVAL BROWN 523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL NYC *****2850 M A 2 FLAGS CONTRACTING
CORP

25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018
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DOL NYC *****6317 M S QUALITY CONSTRUCTION

LLC
27 MAPLEWOOD AVENUE

COLONIA NJ 07067
02/04/2015 02/04/2020

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL MANUEL ESTEVES 55 OLD TURNPIKE ROAD
SUITE 612NANUET NY 10954

02/04/2011 02/04/2016

DOL NYC MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL NYC MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAR CONTRACTING CORP 620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL MARGARET FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL MARIA ESTEVES AKA MARIA
MARTINS

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIA MARTINS AKA MARIA
ESTEVES

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIO LUIS 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL DOL MARIO R ECHEVERRIA JR 588 MEACHAM AVE-SUITE 103
ELMONT NY 11003

08/24/2010 08/24/2015

DOL DOL *****5533 MARQUISE CONSTRUCTION &
DEVELOPMENT CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****8810 MARQUISE CONSTRUCTION
ASSOCIATES INC

20 BOSWELL ROAD
PUTNAM VALLEY NY 10579

09/03/2013 09/03/2018

DOL DOL *****1134 MARQUISE CONSTRUCTION
CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL NYC *****4314 MASCON RESTORATION INC 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL NYC *****4314 MASCON RESTORATION LLC 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL DOL *****0845 MASONRY CONSTRUCTION
INC

442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3333 MASONRY INDUSTRIES INC 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL *****9857 MBL CONTRACTING
CORPORATION

2620 ST RAYMOND AVENUE
BRONX NY 10461

08/30/2011 08/30/2016

DOL DOL *****9028 MCINTOSH INTERIORS LLC 8531 AVENUE B
BROOKLYN NY 11236

02/05/2013 02/05/2018

DOL DOL *****5936 MCSI ADVANCED AV
SOLUTIONS LLC

2085 BRIGHTON HENRIETTA
TOWN LINE

ROADROCHESTER NY 14623

11/04/2010 11/04/2015

DOL DOL *****4259 MERCANDO CONTRACTING
CO INC

134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL *****0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL NYC *****5330 METRO DUCT SYSTEMS INC 12-19 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 06/24/2019

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL *****9198 MICHAEL CZECHOWICZ OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL MICHAEL F LEARY JR
3813 SNOWDEN HILL

ROADNEW HARTFORD NY
13413

06/19/2013 06/19/2018

DOL DOL MICHAEL F LEARY JR METAL
STUD & DRYWALL

3813 SNOWDEN HILL ROAD
NEW HARTFORD NY 13413

06/19/2013 06/19/2018

DOL DOL MICHAEL KTISTAKIS 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL *****6033 MICHAEL KUSNIR KUSNIR
CONSTRUCTI

ON

2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL MICHAEL MARGOLIN 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2635 MIDLAND CONSTRUCTION OF
CEDAR LAKE INC

13216 CALUMET AVENUE
CEDAR LAKE IL 46303

11/10/2011 11/10/2016

DOL NYC MIGUEL ACOSTA 25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018
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DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1

PATERSON NJ 07503
03/11/2015 03/11/2020

DOL DOL *****5517 MILLENNIUM PAINTING INC 67 WARD ROAD
SALT POINT NY 12578

01/21/2011 01/21/2016

DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC *****2690 MONDOL CONSTRUCTION INC 11-27 30TH DRIVE
LONG ISLAND CITY NY 11102

05/25/2011 05/25/2016

DOL DOL MORTON LEVITIN 3506 BAYFIELD BOULEVARD
OCEANSIDE NY 11572

08/30/2011 08/30/2016

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/24/2017

DOL NYC MUHAMMAD ZULFIQAR 129-06 18TH AVENUE
COLLEGE POINT NY 11356

02/09/2012 02/09/2017

DOL DOL *****2357 MUNICIPAL MILLING & MIX-IN-
PLACE

9091 ERIE ROAD
ANGOLA NY 14006

02/03/2011 02/03/2016

DOL DOL MURRAY FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL MUZAFFAR HUSSAIN C/O ABSOLUTE GENERAL
CONT

1129 AVENUE UBROOKLYN NY
11229

01/28/2013 01/28/2018

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL NICHOLAS DEGREGORY JR NJ
DEGREGORY
& COMPANY

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL DOL NIKOLAS PSAREAS 656 N WELLWOOD AVE/STE C
LINDENHURST NY 11757

09/01/2011 09/01/2016

DOL DOL *****5279 NJ DEGREGORY & COMPANY 1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL NJ DEGREGORY & SONS
CONSTRUCTION

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****9198 OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL OKBY ELSAYED 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL NYC OLIVER HOLGUIN 95-26 76TH STREET
OZONE PARK NY 11416

10/12/2011 10/12/2016

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 06/24/2019

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN
STATE

PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PAUL VERNA C/O AMERICAN  STEEL
MECHA

693 PAINTER STREETMEDIA
PA 19063

02/20/2013 02/20/2018

DOL DOL *****9569 PERFORM CONCRETE INC 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL NYC PETER LUSTIG 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL NYC PETER TRITARIS 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****7914 PRECISION SITE
DEVELOPMENT INC

89 EDISON AVENUE
MOUNT VERNON NY 10550

10/28/2011 10/28/2016
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DOL DOL *****2989 PROFESSIONAL ESTIMATING

& BUSINESS CORP
157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL *****0015 RAMADA CONSTRUCTION
CORP

80 SAVO LOOP
STATEN ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK PLACE
MIDDLETOWN NY 10940

09/16/2013 09/15/2019

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL REBECCA THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL REGINALD WARREN C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT FICARELLI 120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL DOL ROBERT L EVANS 128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL ROCCO ESPOSITO C/O ROCMAR CONTRACTING
CO

620 COMMERCE
STREETTHORNWOOD NY

10594

09/24/2012 09/24/2017

DOL DOL ROCMAR CONSTRUCTION
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL *****7083 ROCMAR CONTRACTING
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL ROMEO WARREN C/O RAW POWER ELECTR
CORP

3 PARK PLACEMIDDLETOWN
NY 10940

09/16/2013 09/15/2019

DOL DOL ROSEANNE CANTISANI 11 TATAMUCK ROAD
POUND RIDGE NY 10576

05/04/2012 05/04/2017

DOL NYC ROSS J HOLLAND 120-30 28TH AVENUE
FLUSHING NY 11354

01/14/2011 01/14/2016

DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL S & M CONTRACTING LLC 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL S & S ELECTRIC 235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL *****4923 SCHENLEY CONSTRUCTION
INC

731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL SCOTT LEONARD GLOBAL TANK
CONSTRUCTI

ON LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL SEAKCO CONSTRUCTION
COMPANY LLC

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL *****9030 SEAKCO NEW YORK LLC SEAKCO
CONSTRUCTI
ON COMPANY

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018
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DOL DOL SEAN BURBAGE C/O SEAN

BURBAGE
CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****3540 SEVEN STAR ELECTRICAL
CONTRACTING CORP

23-24 STEINWAY STREET
ASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL SEVEN STAR ELECTRICAL INC C/O THEONI ATHANASIADIS
1023 COMMACK ROADDIX

HILLS NY 11746

06/27/2011 06/27/2016

DOL NYC SHAFIQUL ISLAM 11-27 30TH DRIVE
LONG ISLAND CITY NY 11102

05/25/2011 05/25/2016

DOL NYC SHAHZAD ALAM 21107 28TH AVE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****6904 SIGNING STAR LIMITED
LIABILITY COMPANY

5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL DOL *****0667 SNEEM CONSTRUCTION INC 43-22 42ND STREET
SUNNYSIDE NY 11104

07/01/2011 07/01/2016

DOL DOL SPASOJE DOBRIC 61 WILLET STREET - SUITE
PASSAIC NJ 07055

07/09/2010 02/23/2017

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL SPORTSCRAFTERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****3539 SPOTLESS CONTRACTING IMPACT
INDUSTRIAL

SERVICES INC

44 THIELLS-MT IVY ROAD
POMONA NY 10970

10/14/2011 10/14/2016

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL STEFANIE MCKENNA 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL STEPHEON SHELDON FANTASTIC
PAINTING

493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL STEVEN CONKLIN 60 COLONIAL ROAD
STILLWATER NY 12170

02/15/2011 02/15/2016

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STUART CHAITIN 634 ROUTE 303
BLAUVET NY 10913

07/26/2012 11/19/2018

DOL DOL *****3210 SUPER SWEEP FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL SUZANNE G GOLD C/O GOLDS
FLOORING

INSTALLATION
S INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****9676 T D CONTRACTORS CORP T D
CONTRACTOR

S INC

113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL T D CONTRACTORS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****4293 THE J OUVINA GROUP LLC 344 SOUNDVIEW LANE
COLLEGE POINT NY 11356

11/22/2011 11/22/2016

DOL DOL THE THORNE GROUP INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****2070 THE UNIVERSAL GROUP OF
NEW YORK INC

212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL THEONI ATHANASIADIS C/O SEVEN STAR ELECTRICAL
23-24 STEINWAY

STREETASTORIA NY 11105

06/27/2011 06/27/2016

DOL DOL THOMAS DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018
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DOL DOL THOMAS TERRANOVA 13 NEW ROAD/SUITE 1
NEWBURGH NY 12550

11/15/2010 11/15/2015

DOL DOL *****2734 THREE FRIENDS
CONSTRUCTION CORP

986 MADISON AVENUE
PATERSON  NJ 07501

01/03/2013 01/03/2018

DOL NYC *****6253 THUNDER BROTHERS CORP 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC TIMOTHY O'SULLIVAN C/O SNEEM CONSTRUCTION
4322 42ND

STREETSUNNYSIDE NY 11104

07/01/2011 07/01/2016

DOL NYC *****1523 TM MECHANICAL CORP 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****8176 TOURO CONTRACTING CORP 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL DOL *****2357 TRAC CONSTRUCTION INC MUNICIPAL
MILLING & MIX

-IN- PLACE

9091 ERIE ROAD
ANGOLA NY 14006

02/03/2011 02/03/2016

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL *****5213 TRIAD PAINTING CO INC 656 N WELLWOOD AVE/STE C
LINDENHURST NY 11757

09/01/2011 09/01/2016

DOL DOL TROY D CLARKE ADVANCED
METALS

387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL *****4294 TWT CONSTRUCTION
COMPANY INC

13 NEW ROAD/SUITE 1
NEWBURGH NY 12550

11/15/2010 11/15/2015

DOL DOL ULIANO AND SONS INC 22 GRIFFEN COURT
MILLER PLACE NY 11746

10/26/2010 10/26/2015

DOL AG *****6490 UNIVERSAL STEEL
FABRICATORS INC

90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL *****0854 VANESSA CONSTRUCTION
INC

588 MEACHAM AVE/STE 103
ELMONT NY 11003

08/24/2010 08/24/2015

DOL NYC VEAP SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****3270 VEZANDIO CONTRACTING
CORP

530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL WESLEY J STAROBA 206 TALLY HO COURT
SCHENECTADY NY 12303

06/19/2013 06/19/2018

DOL DOL *****0078 WESLEY J STAROBA INC S & S
ELECTRIC

235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL DOL *****7617 WHITE PLAINS CARPENTRY
CORP

P O BOX 309
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM MAZZELLA 134 MURRAY AVENUE
YONKERS NY 10704

02/03/2014 02/03/2019

DOL DOL WILLIAM SCRIVENS 30 MIDLAND AVENUE
WALLINGTON NJ 07057

11/05/2010 11/05/2015

DOL DOL WILLIAM THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL NYC *****5498 XAVIER CONTRACTING LLC 68 GAYLORD ROAD
SCARSDALE NY 10583

02/10/2011 02/10/2016

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/24/2017
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QUALIFICATION OF BIDDERS  

RDWD 15-51 QB-1 

TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT  
 
SUFFOLK COUNTY NEW YORK 
 
The District may make such investigation as the District deems necessary to determine the responsibility 

of any Bidder or to determine the ability of any Bidder to perform the Work.  Bidders shall furnish to the 

District all information and data required by the District, including complete financial data, within the time 

and in the form and manner required by the District.  The District reserves the right to reject any bid if the 

evidence required by the District is not submitted as required or if the evidence submitted by or the 

investigation of any Bidder fails to satisfy the District that the Bidder is responsible, or is able or qualified to 

carry out the obligations of the Contract or to complete the Work as contemplated.  At the discretion of the 

District, any bidder may be required to complete and submit the enclosed New York State Uniform 

Contracting Questionnaire to assist in determining the bidder’s qualifications. 

 

The following is a list showing the name of the Owner, Location, Date of Construction, General Description 

of Work, Amount of the Contract and Contract Period for projects of similar nature in size, construction 

method and construction procedure, which have been completed by the undersigned as the prime 

contractor, and which have been in operation for a period of not less than one year (minimum of five such 

projects). 

Project No.1 

Owner:     

Contact Name and Phone Number:                   

Location:     

General Description:    

Contract Amount:    

Contract Period:    



QUALIFICATION OF BIDDERS 

RDWD 15-51 QB-2 

Project No.2 

Owner:     

Contact Name and Phone Number:        

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

Project No.3 

Owner:     

Contact Name and Phone Number:        

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

Project No.4 

Owner:     

Contact Name and Phone Number:              

Location:     

General Description:    

Contract Amount:    

Contract Period:    



QUALIFICATION OF BIDDERS 

RDWD 15-51 QB-3 

Project No.5 

Owner:     

Contact Name and Phone Number:        

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

The following is a list of the major areas of construction work under this contract to be performed by 

subcontractors to the bidder, showing the Type of Work and the name of the Owner, Location and Date of 

Construction for work of similar nature in size, construction method and construction procedure, which 

have been completed by the undersigned, and which have been in operation for a period of not less than 

one year (minimum of five such projects). 

 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 
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RDWD 15-51 QB-4 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 

              

              

              

              

              

 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 

              

              

              

              

              



QUALIFICATION OF BIDDERS 

RDWD 15-51 QB-5 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 

              

              

              

              

              

 

 

The Riverhead Water District reserves the right to reject any and all bids which do not include a completed 

qualifications section and/or do not meet the necessary qualifications criteria, for both prime contractor 

and subcontractors, as described within this qualifications section, for construction work to be performed 

and completed as required by the contract documents. 

 

BIDDER 

FIRM NAME:   

ADDRESS:   

PREPARED BY:   

SIGNED BY:   

TITLE:   



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR PROFIT CONSTRUCTION (CCA-2) 

1 of 8

INSTRUCTIONS FOR COMPLETING THE NEW YORK STATE 
VENDOR RESPONSIBILITY QUESTIONNAIRE FOR PROFIT CONSTRUCTION 

Please Read Before Completing Questionnaire 

Complete all sections of the Questionnaire. 

Submit this form as required by the contracting agency after being announced the low bidder for any 
competitively bid contract, or when proposed for subcontract work.  If you have submitted one within 
six (6) months of the bid date with any contracting agency, as long as the information remains 
unchanged and accurate, you may submit a complete certified copy of that form, together with an 
Affidavit of No Change, to the Agency with which you are bidding.  A contracting agency may require 
additional information deemed necessary for its review.  Whenever more space is needed to answer any 
question or you wish to give further explanation, complete by attaching extra pages.  All questions must 
be answered. 

For each “Yes” answer in Sections IV, V, VI, VII, VII and IX, add additional explanatory material. For 
question 7.2, if your firm has OSHA citations, attach copies of each citation.

A certified annual financial statement, including Accountant’s Review Report and Accompanying 
Notes, will be acceptable in lieu of completing the financial disclosure forms in the questionnaire. 

If you wish material in this Questionnaire to be held as confidential and exempt from disclosure under 
Freedom of Information, place an asterisk in front of all information you do not want disclosed to 
outside sources. 

This Questionnaire is generally valid for one calendar year, unless major changes have occurred (firm 
purchased by another business, bankruptcy, etc.), in which case re-submittal is required. 

Submit completed questionnaires marked “CONFIDENTIAL” to: 

NEW YORK STATE DEPARTMENT OF TRANSPORTATION 
CONTRACT MANAGEMENT BUREAU 

50 WOLF ROAD, 1st FLOOR, SUITE 1CM 
ALBANY, NY 12232 

(518) 457-1564 



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR PROFIT CONSTRUCTION (CCA-2) 

Page 2 of 8 

BUSINESS ENTITY INFORMATION 

Legal Business Name* EIN

Complete Address of the Principal Place of Business Phone Number Fax Number

E-mail Website

Authorized Contact for this Questionnaire 

Name Phone Number Fax Number

Title E-mail

Additional Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN
used in the last five (5) years, the state or county where filed and the status (active or inactive). 

Type  
(DBA, Trade 
Name, Other)

Name EIN State or County 
where filed 

Status 
(ACTIVE OR 
INACTIVE)

I.  BUSINESS CHARACTERISTICS

1.0  Business Entity Type -  

a)   Corporation (including P.C.) Date of Incorporation   

b)   Limited Liability Company (LLC or PLLC) Date Organized 

c)   Limited Liability Partnership Date of Registration   

d)   Limited Partnership Date Established  

e)   General Partnership Date Established   County (If
formed in NYS)

f) Sole Proprietor How many years in business?  

g)   Other Date Established  

If Other, explain:  

1.1 Was the Business Entity formed in New York State?           Yes           No 

If “No” indicate jurisdiction where the Business Entity was formed: 
       United States         State  
       Other                Country  

*All under lined terms are defined in the “New York State Vendor Responsibility Definitions List”, which can be found at:  
http://www.osc.state.ny.us/vendrep/documents/definitions.pdf.
Note: These terms may not have their ordinary, common or traditional meanings.  Each vendor is strongly encouraged to read 
the respective definitions for any and all underlined terms.  By submitting this questionnaire, the vendor agrees to be bound by 
the terms as fefined in the “New York State Vendor Responsibility Definitions List” as it existed at the time of certifications.

SELECT SELECT

SELECT SELECT



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR PROFIT CONSTRUCTION (CCA-2)
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EIN: 

I. BUSINESS CHARACTERISTICS 

1.2 Is the Business Entity currently registered to do business in New York State?
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership

     Yes           No 
     Not Required 

 If “No,” explain why the Business Entity is not required to be registered to do business in New York State:

1.3 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint 
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture.      Yes          No 

1.4 If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity
maintain an office in New York State?  
(Select “N/A” if Principal Place of Business is in New York State.)

     Yes          No 
     N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 

1.5 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-
Owned Business Enterprise, or New York State Small Business, or federally certified Disadvantaged 
Business Enterprise?

     Yes          No 

If “Yes,” check all that apply: 
New York State certified Minority-Owned Business Enterprise (MBE) 
New York State certified Women-Owned Business Enterprise (WBE) 
New York State Small Business
Federally certified Disadvantaged Business Enterprise (DBE) 

1.6 Identify each person who is, or has been within the past five (5) years, a Business Entity Official or Principal Owner of 
5.0% or more of the firm’s shares, or one of the five largest shareholders or a director, an officer, a partner or a proprietor.
Joint Ventures: Provide information for all firms involved. 
(Attach additional pages if necessary.) 

Name Title 
Percentage 

Ownership (Enter 0%
if not applicable)

Employment Status with 
the Firm 

     Current       Former
     Current       Former
     Current       Former 
     Current       Former

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting 
Business Entity or any of the individuals listed in question 1.6 either owned or owns 5.0% or more of 
the shares of, or was or is one of the five largest shareholders or a director, officer, partner or 
proprietor of said other firm? 

     Yes          No 

Firm/Company Name Firm/Company EIN 
(If Available)

Firm/Company’s Primary Business 
Activity
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EIN: 

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

Firm/Company Address

Explain relationship with the firm and indicate percent ownership, if applicable (enter N/A, if not applicable): 

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting 
Business Entity has in common with this affiliate?      Yes          No 

Individual’s Name Position/Title with Firm/Company 

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to 2.0 
above?      Yes          No 

Affiliate Name Affiliate EIN (If available) Affiliate’s Primary Business Activity 

Affiliate Address 

Explain relationship with the affiliate and indicate percent ownership, if applicable (enter N/A, if not applicable): 

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting 
Business Entity has in common with this firm?        Yes          No 

Individual’s Name Position/Title with Firm/Company 

2.2 Has the Business Entity participated in any construction Joint Ventures within the past three (3) 
years? Attach additional pages if necessary.       Yes          No 

Joint Venture Name Joint Venture EIN (If available) Identify parties to the Joint Venture

III. CONTRACT HISTORY 
3.0 List the ten most recent construction contracts the Business Entity has completed using Attachment A – Completed 

Construction Contracts, found at http://www.osc.state.ny.us/vendrep/documents/attachmenta.doc.  If less than ten, include 
most recent subcontracts on projects up to that number. 

3.1 List all current uncompleted construction contracts by using Attachment B – Uncompleted Construction Contracts, found 
at http://www.osc.state.ny.us/vendrep/documents/attachmentb.doc.

IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity: 
4.0 Been suspended or debarred from any government contracting process or been disqualified on any 

government procurement?       Yes          No 

4.1 Been subject to a denial or revocation of a government prequalification?        Yes          No 
4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the 

submission of an informal, non-responsive or incomplete bid?        Yes          No 

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility 
or because of the submission of an informal, non-responsive or incomplete bid?       Yes          No 

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any 
Minority-Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business 
Enterprise goal or statutory affirmative action requirements on a previously held contract? 

      Yes          No 
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EIN: 

IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity: 
4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity?       Yes          No 
4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error 

on a bid submitted to a government entity?       Yes          No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status 
of the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract?       Yes          No 
5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution 

(except any disputed work proceeding) or requiring the Business Entity to enter into a formal 
monitoring agreement in connection with any government contract?

      Yes          No 

5.2 Had its surety called upon to complete any contract whether government or private sector?      Yes          No 
For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s) 
taken and the current status of the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

VI. CERTIFICATIONS/LICENSES 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
6.0 Had a revocation or suspension of any business or professional permit and/or license?       Yes          No 
6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-

Owned Business Enterprise, Women-Owned Business Enterprise or a federal certification of 
Disadvantaged Business Enterprise status, for other than a change of ownership? 

     Yes          No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the 
issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 
      

VII. LEGAL PROCEEDINGS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business-

related conduct constituting a crime under local, state or federal law?       Yes          No 

7.1 Been the subject of: 
(i) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) 

for conduct constituting a crime; or  
(ii) Any criminal investigation, felony indictment or conviction concerning the formation of, or any 

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise,
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?

      Yes          No 

      Yes          No

7.2 Received any OSHA citation and Notification of Penalty containing a violation classified as serious or 
willful?       Yes         No 
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VII. LEGAL PROCEEDINGS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 
7.3 Had a government entity find a willful prevailing wage or supplemental payment violation?       Yes         No 
7.4 Had a New York State Labor Law violation deemed willful?       Yes         No 
7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or 

a federal, state or local government enforcement determination involving a violation of federal, state or 
local environmental laws? 

      Yes         No 

7.6 Other than previously disclosed, been the subject of any citations, notices, violation orders, pending 
administrative hearings or proceedings or determinations of a violation of: 

Federal, state or local health laws, rules or regulations; 
Federal, state or local environmental laws, rules or regulations; 
Unemployment insurance or workers compensation coverage or claim requirements; 
Any labor law or regulation, which was deemed willful; 
Employee Retirement Income Security Act (ERISA); 
Federal, state or local human rights laws; 
Federal, state or local security laws? 

      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 
      Yes         No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the 
issue(s).   Provide answer(s) below or attach additional sheets with numbered responses. 

VIII. LEADERSHIP INTEGRITY 
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.   
Within the past five (5) years has any individual previously identified or any individual having the authority to sign, execute or 
approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with New York State been 
subject to: 
8.0 A sanction imposed relative to any business or professional permit and/or license?       Yes         No 

      N/A 
8.1 A criminal investigation, whether open or closed, or an indictment for any business-related conduct 

constituting a crime under local, state or federal law?  
      Yes         No 
      N/A  

8.2 Misdemeanor or felony charge, indictment or conviction for: 
(i) Any business-related activity including but not limited to fraud, coercion, extortion, bribe or bribe-

receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail 
fraud, wire fraud, price-fixing or collusive bidding; or 

(ii) Any crime, whether or not business-related, the underlying conduct of which related to 
truthfulness, including but not limited to the filing of false documents or false sworn statements, 
perjury or larceny? 

      Yes         No 
      N/A 

      Yes         No 
      N/A 

8.3 A debarment from any government contracting process?       Yes         No 
      N/A 

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity,
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 
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IX. FINANCIAL AND ORGANIZATIONAL CAPACITY 

9.0 Within the past five (5) years, has the Business Entity or any affiliate received any formal
unsatisfactory performance assessment(s) from any government entity on any contract?        Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer below or attach additional sheets with numbered responses. 

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages
assessed over $25,000?        Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s).  Provide answer below or 
attach additional sheets with numbered responses.  

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or 
judgments (not including UCC filings) over $25,000 filed against the Business Entity which remain 
undischarged or were unsatisfied for more than 90 days? 

      Yes         No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s).   Provide 
answer below or attach additional sheets with numbered responses. 

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any 
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?       Yes         No 

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, 
the court name and the docket number.  Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”  
Provide answer below or attach additional sheets with numbered responses. 

9.4 What is the Business Entity’s Bonding Capacity?  
 a. Single Project    b. Aggregate (All Projects)    

9.5 List Business Entity’s Gross Sales for the previous three (3) Fiscal Years: 
1st Year (Indicate year )  
Gross Sales 

2nd  Year (Indicate year )  
Gross Sales 

3rd Year (Indicate year )  
Gross Sales 

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years:  
(Estimated total value of uncompleted work on outstanding contracts) 

1st Year (Indicate year )  
Amount

2nd  Year (Indicate year )  
Amount

3rd Year (Indicate year )  
Amount

9.7 Attach Business Entity’s annual financial statement and accompanying notes or complete Attachment C – Financial 
Information, found at http://www.osc.state.ny.us/vendrep/documents/attachmentc.xls

X. FREEDOM OF INFORMATION LAW (FOIL) 

10.0  Indicate whether any information provided herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL).  
Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. Attach additional pages if necessary. 

      Yes         No 

Indicate the question number(s) and explain the basis for the claim.
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Certification 

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New York State 
contracting entities in making responsibility determinations regarding an award of a contract or approval of a subcontract; 
(2) recognizes that the Office of the State Comptroller (OSC) will rely on information disclosed in the questionnaire in 
making responsibility determinations and in approving a contract or subcontract; (3) acknowledges that the New York 
State contracting entities and OSC may, in their discretion, by means which they may choose, verify the truth and 
accuracy of all statements made herein; and (4) acknowledges that intentional submission of false or misleading 
information may constitute a misdemeanor or felony under New York State Penal Law, may be punishable by a fine 
and/or imprisonment under Federal Law, and may result in a finding of non-responsibility, contract suspension or contract 
termination. 

The undersigned certifies that he/she:  

is knowledgeable about the submitting Business Entity's business and operations;  
has read and understands all of the questions contained in the questionnaire;  
has not altered the content of the questionnaire in any manner; 
has reviewed and/or supplied full and complete responses to each question;  
to the best of his/her knowledge, information and belief, confirms that the Business Entity's responses are true, 
accurate and complete, including all attachments, if applicable;  
understands that New York State will rely on the information disclosed in the questionnaire when entering into a 
contract with the Business Entity; and  
is under obligation to update the information provided herein to include any material changes to the Business 
Entity's responses at the time of bid/proposal submission through the contract award notification, and may be 
required to update the information at the request of the New York State contracting entities or OSC prior to the 
award and/or approval of a contract, or during the term of the contract.  

Signature of Owner/Officer 

Printed Name of Signatory 

Title 

Name of Business 

Address

City, State, Zip 

Sworn to before me this _____________ day of _____________________________________, 20____;

_______________________________________________ Notary Public 



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
ATTACHMENT A - COMPLETED CONSTRUCTION CONTRACTS 

Page 1 of 2 

EIN:

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent 
subcontractson projects up to that number.  

1. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

2. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

3. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

4. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

5. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 
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Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent 
subcontracts on projects up to that number.  

6. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

7. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

8. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

9. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

10. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 
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Question 3.1:  List all current uncompleted construction contracts.   

1. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

2. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

3. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

4. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  
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Question 3.1:  List all current uncompleted construction contracts.   

5. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

6. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

7. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

8. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  
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Question 3.1:  List all current uncompleted construction contracts.   

9. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount  

10. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Design Architect and/or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to Others Uncompleted Amount

Grand Total All Uncompleted Contracts $0.00
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As of Date:

ASSETS
Current Assets
1. Cash $
2. Accounts receivable – less allowance for doubtful 

accounts $
Retainers included in accounts receivable 
Claims included in accounts receivable not yet 
approved or in litigation 

Total accounts receivable $
3. Notes receivable – due within one year $
4. Inventory – materials $
5. Contract costs in excess of billings on uncompleted 

contracts $
6. Accrued income receivable

Interest 
Other (list)

Total accrued income receivable $
7. Deposits

Bid and plan  
Other (list)

Total deposits $
8. Prepaid expenses

Income Taxes 
Insurance
Other (List)

Total prepaid expenses $
9. Other current assets

(List)  

Total other current assets $
10. Total current assets                                        $   

0.00

0.00

0.00

0.00

0.00
0.00



NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
ATTACHMENT C – FINANCIAL INFORMATION 

Page 2 of 4 

EIN:

11. Investments
Listed securities present market value $
Unlisted securities present value 

Total investments $
12. Fixed Assets

Land
Building and improvements 
Leasehold improvements 
Machinery and equipment 
Automotive equipment 
Office furniture and fixtures 
Other (list)

Total $
Less:  accumulated depreciation $
Total fixed assets net                                        $   

13. Other Assets
Loans receivable officers 

employees 
shareholders

Cash surrender value of officers’ life insurance 
Organization expense – net of amortization 
Notes receivable – due after one year 
Other (list)

Total Other Assets $
14. TOTAL ASSETS                                        $   

0.00

0.00

0.00

0.00
0.00
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LIABILITIES
Current Liabilities

15. Accounts payable $
16. Loans from shareholders – due within one year 
17. Notes payable – due within one year 
18. Mortgage payable – due within one year 
19. Other payables – due within one year 

(List) $

Total other payables – due within one year 
20. Billings in excess of costs and estimated earnings 
21. Accrued expenses payable Salaries and wages 

Employees’ benefits 
Insurance
Other

Total accrued expenses payable 
22. Dividends payable 
23. Income taxes payable State

Federal 
Other

Total income taxes payable 
24. Total Current Liabilities $
25. Deferred Income Taxes 

Payable State
Federal 
Other

Total deferred income taxes $

0.00

0.00

0.00
0.00

0.00
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26. Long Term Liabilities
Loans from shareholders – due after one year 
Notes payable – due after one year 
Mortgage – due after one year 
Other payables – due after one year 
(List)  

Total long term liabilities $
27. Other Liabilities

(List)  

Total other liabilities $
28. TOTAL LIABILITIES                                     $     

NET WORTH
29. Net Worth (if proprietorship or partnership) $
30. Stockholders’ Equity 

Common stock issued and outstanding $
Preferred stock issued and outstanding 
Retained earnings 
Total $
Less:  Treasury Stock 

31. TOTAL STOCKHOLDERS EQUITY                                     $    
32. TOTAL LIABILITIES AND STOCKHOLDERS’ 

EQUITY                                     $    

0.00

0.00
0.00

0.00

0.00

0.00



PROPOSAL 

RDWD 15-51 PA-1 

RIVERHEAD WATER DISTRICT 
 

INSTALLATION OF WATER MAIN & APPURTENANCES 
STONELEIGH WOODS – PHASE 4 
H2M PROJECT NO.: RDWD 15-51 

 
TO THE TOWN COUNCIL 

 
TOWN OF RIVERHEAD 

RIVERHEAD, NEW YORK 
 
 
 For the furnishing and installing of materials for all work included under contract as follows: 
 
Made this         day of __________, _______, by    
 
  
 
  
 
  
 
 
 
 
BIDDER'S DECLARATION: 
 
 The party named as Bidder declares that the only person or persons interested in this bid or 
proposal as principal or principals is or are named herein; and that no other person than herein named 
has any interest in this proposal or in the contract proposed to be taken; that this bid or proposal is made 
without any connections with any other person and persons making a bid or proposal for the same 
purpose; that the bid or proposal is in all respects fair and without collusion or fraud; that it has examined 
the site of the work, the contract and specifications and the drawings referred to; and has read the 
Information for Bidders hereto attached; and it proposes and agrees, if this proposal is accepted, it will 
contract in the form as approved to perform all the work mentioned in said contract and specifications; and 
it will accept in full payment therefore the following sums to wit: 
 



PROPOSAL 
 

Riverhead Water District 
Town of Riverhead, New York 

Install Water Mains & Appurtenances  
Stoneleigh Woods – Phase 4 

H2M Project No.: RDWD 15-51 
 

BID DATE:     OCTOBER 8, 2015 AT 3:00 P.M. 
 
 

RDWD 15-51 PB-1 

Gentlemen:   
 
The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for Installation 
of Water Mains & Appurtenances – Stoneleigh Woods Phase 4, all in accordance with the plans and 
specifications prepared by H2M Architects + Engineers for the following individual and lump sum prices: 
 
 
ITEM 1B 
 
Furnish & Install 8” Cement-Lined PUSH-ON JOINT Ductile Iron Water Main  
Approximately 1,350 linear feet. 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
 
ITEM 2 
 
Furnish and Install Mechanical Joint C.L.D.I. Special Castings.  
Approximately  2,300  pounds.  
*  Min. Unit Bid $1.00  * 

 
Price per LB   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
 
ITEM 3A 
 
Furnish and Install 6” Mechanical Joint Gate Valves and Boxes  
Approximately 2 units. 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
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Riverhead Water District 
Town of Riverhead, New York 

Install Water Mains & Appurtenances  
Stoneleigh Woods – Phase 4 

H2M Project No.: RDWD 15-51 
 

BID DATE:     OCTOBER 8, 2015 AT 3:00 P.M. 
 
 

RDWD 15-51 PB-2 

ITEM 3B 
 
Furnish and Install 8” Mechanical Joint Gate Valves and Boxes 
Approximately 9 units. 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 4A 
 
Furnish and Install Hydrants (Mechanical Joint Inlet), with 
Protection Bollards. Approximately 2 units. 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 5 
 
Chlorination of Mains. 
Approximately  1,350  linear feet. 
*  Min. Unit Bid $0.25  * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
 
ITEM 30A 
 
Install new water services up to and including new curb stop and box including all items 
specified. 
Approximately 40 units. 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
 



PROPOSAL 
 

Riverhead Water District 
Town of Riverhead, New York 

Install Water Mains & Appurtenances  
Stoneleigh Woods – Phase 4 

H2M Project No.: RDWD 15-51 
 

BID DATE:     OCTOBER 8, 2015 AT 3:00 P.M. 
 
 

RDWD 15-51 PB-3 

 
 
 
 

 
TOTAL BASE BID (Sum of All Base Items) 
 
     
 
   ($ ) 
  DOLLARS 
 

 
 

* Bidders continue on next page *



PROPOSAL 
 

Riverhead Water District 
Town of Riverhead, New York 

Install Water Mains & Appurtenances  
Stoneleigh Woods – Phase 4 

H2M Project No.: RDWD 15-51 
 

BID DATE:     OCTOBER 8, 2015 AT 3:00 P.M. 
 
 

RDWD 15-51 PB-4 

  
 
 
 
FIRM NAME:    
 
FIRM ADDRESS:    
 
SIGNED BY:   TITLE:    
 
PRINT NAME:   DATE:    
 
PHONE:   FAX:    
 
E-MAIL:       
 
FEDERAL I.D. NO. OR  
SOCIAL SECURITY NO.:             
 
 
 
THE TOWN OF RIVERHEAD/RIVERHEAD WATER DISTRICT RESERVES THE RIGHT TO AWARD 
THIS CONTRACT BASED ON EITHER THE TOTAL BID OR ANY COMBINATION OF ITEMS.  THE 
TOWN/DISTRICT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS.  
 
WITHIN TEN (10) DAYS (SUNDAYS AND LEGAL HOLIDAYS EXCEPTED) AFTER ACCEPTANCE OF 
THIS BID BY THE TOWN/DISTRICT, THE BIDDER SHALL EXECUTE THE CONTRACT.  THE BIDDER 
SHALL FURNISH THE REQUIRED BONDS AND INSURANCES TO THE WATER DISTRICT’S 
ATTORNEY WITHIN THE SAME TIME FRAME. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PROPOSAL 
 

Riverhead Water District 
Town of Riverhead, New York 

Install Water Mains & Appurtenances  
Stoneleigh Woods – Phase 4 

H2M Project No.: RDWD 15-51 
 

BID DATE:     OCTOBER 8, 2015 AT 3:00 P.M. 
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SCHEDULE OF WORK 
 
ALL CONTRACT WORK SHALL BE COMPLETED WITHIN THIRTY (30) CONSECUTIVE CALENDAR 
DAYS AFTER DATE OF COMMENCEMENT OF WORK. 
 
FAILURE OF THE CONTRACTOR TO COMPLETE ALL WORK WITHIN THE SPECIFIED TIME 
PERIOD WILL SUBJECT HIM TO LIQUIDATED DAMAGES AS SET FORTH IN THE CONTRACT, IN 
THE SUM OF FIVE HUNDRED DOLLARS ($500.00) PER DAY, COMMENCING WITH THE 31ST DAY 
AS SET FORTH IN THE NOTICE TO PROCEED. 
 
SPECIFIC DAMAGES WILL BE ASSESSED AND DEDUCTED FROM AMOUNTS OTHERWISE DUE 
THE CONTRACTOR FOR ADDITIONAL INSPECTION AND CONTRACT MANAGEMENT TIME 
REQUIRED BEYOND THE COMPLETION PERIODS ESTABLISHED.  SUCH DEDUCTION SHALL BE 
NO LESS THAN $100.00 PER DAY AND NO MORE THAN $400.00 PER DAY. 
 
THE BIDDER REPRESENTS HEREWITH THAT HE IS AWARE OF THE WORKING CONDITIONS, HAS 
CAREFULLY REVIEWED THE PROPOSAL AND SPECIFICATIONS, HAS CHECKED AND CERTIFIES 
THE ACCURACY OF THE BID. 
 
WORK SHALL NOT PROCEED UNTIL THE RIVERHEAD WATER DISTRICT RECEIVES ALL 
REGULATORY APPROVALS.  AWARD OF CONTRACT SHALL BE CONTINGENT UPON APPROVAL 
BY SUFFOLK COUNTY DEPARTMENT OF HEALTH. 
 
THE CONTRACTOR SHALL COORDINATE ALL WORK WITH THE DISTRICT TO MINIMIZE 
DISTURBANCES TO DISTRICT OPERATIONS. 
 
 
PROPOSED DUCTILE IRON PIPE MANUFACTURER:    
 
PROPOSED GATE VALVE MANUFACTURER:     
 
PROPOSED HYDRANT MANUFACTURER:     
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 Enclosed is a certified check or bid bond for five percent (5%) of the total amount of the bid as 
required by the foregoing "Information for Bidders." 
 
 The Bidder hereby agrees to appear with its sureties at the office of the Town of Riverhead, Town 
Clerk’s office within ten (10) days (Sundays excepted) after due notice from the Town Board that the 
contract has been awarded to it and is ready for signature; such notice to be given in writing within thirty 
(30) days of opening of the bids (unless a moving fee is contained on the Proposal pages, and then to the 
last time interval of any moving fee contained on the Proposal pages); and, on the signing of such contract 
by the Bidder, to furnish the indemnifying bonds as provided in the General Conditions. 
 
 The Bidder hereby further agrees that in the event of its failure or refusal to enter into a contract in 
accordance with this bid within ten (10) days (Sundays excepted) after due notice from the Town Board 
that the contract has been awarded to it and is ready for signature, as given in accordance with the 
Information for Bidders and/or its failure to execute and deliver the bond for the full amount of the contract 
price, as provided in said Information for Bidders, the Bidder's check or bid bond which is herewith 
deposited with the Town Board shall (at the option of said Board) become due and payable as ascertained 
and liquidated damages for such default; otherwise, said check or bid bond will be returned to the 
undersigned. 
 
 The full names and residences of all persons and parties interested in the foregoing bid as 
principals are as follows: 

  NAME   ADDRESS 

        

        

       
 

NAME OF BIDDER:   

BUSINESS ADDRESS OF BIDDER:   

DATED AT: THE DAY OF , 20        .  
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NON-COLLUSIVE BIDDING CERTIFICATE 
 
 Pursuant to Section 103-D of the General Municipal Law, the Contractor makes the following 
statement under penalty of perjury, and by submission of this bid or proposal, the bidder certified that: 
 
 (a) This bid or proposal has been independently arrived at without collusion with any other bidder 
or with any competitor or potential competitor; (b) this bid or proposal has not been knowingly disclosed 
and will not be knowingly disclosed prior to the opening of the bids or proposals for this project to any 
other bidder, competitor or potential competitor; (c) no attempt has been or will be made to induce any 
other person, partnership or corporation to submit or not to submit a bid or proposal; (d) the person 
signing this bid or proposal certifies that he/she has fully informed him or herself regarding the accuracy of 
the statements contained in this certification and, under penalties of perjury, affirms the truth thereof, such 
penalties being applicable to the bidder as well as to the person signing in its behalf; (e) that attached 
hereto (if a corporate bidder) is a certified copy of resolution authorizing the execution of this certificate by 
the signatory of this bid or proposal on behalf of the corporate bidder. 
 
 Resolve that   be authorized 
 NAME OF CORPORATION 
 
to sign and submit the bid or proposal of this corporation for the following project: 
      INSTALLATION OF WATER MAIN & APPURTENANCES, STONELEIGH WOODS – PHASE 4  
 DESCRIBE PROJECT 
 
and to include in such bid or proposal the certificate as to non-collusion required by Section 103-D of the 
General Municipal Law as the act and deed of such corporation, and for any inaccuracies or 
misstatements in such certificate, this corporate bidder shall be liable under the penalties of perjury.  The 
foregoing is a true and correct copy of the resolution adopted by   
   at a meeting of its Board of Directors 
held on the   day of     , 20 . 
   
(Seal of the Corporation) Secretary:   
 
 RESPECTIVELY SUBMITTED: 
 Firm Name:   
 Address:    
   
 Signed By:   
 Title:   
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It is the Contractor's responsibility to inform the Engineer in advance when a situation arises that 
forces the Contractor to cancel work for a given day.  For example, if the Contractor informs the Engineer 
that he will be on the job on a certain day and then has to cancel the appointment because he cannot 
obtain certain materials or equipment, it is the Contractor's responsibility to inform the Engineer of these 
latest developments and to let him know that construction observation services will not be needed for that 
day. 
 
 

In the event that the Engineer is not given ample warning of such a cancellation and, as a result, 
unnecessary time is spent sending field personnel out to the project site to observe the previously 
scheduled construction, sufficient funds will be deducted from monies due the Contractor to reimburse the 
Engineer for his wasted time. 
 
 

By the same token, sufficient funds will be deducted from monies due the Contractor to reimburse 
the Engineer for any services rendered in the field or in the office regarding work that had to be performed 
a second time due to substandard work on the part of the Contractor on the original work. 



IDEMNITY, LIMITATION OF LIABILITY 
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1.0 - INDEMNITY 
 
The Contractor and all subcontractors performing work in connection with this Contract shall 

HOLD HARMLESS, INDEMNIFY and DEFEND the Owner and Engineer, their consultants and each of 
their officers, agents and employees from any liability, claims, losses or damage including reasonable 
costs of defense arising out of or alleged to arise from the Contractor's or subcontractor's negligence in 
the performance of the work described in the Contract Documents, but not including liability that may be 
due to the sole negligence of the Owner, the Engineer or their officers, agents and employees. 

 
 

2.0 - LIMITATION OF LIABILITY 
 
The Contractor and all subcontractors agree to limit the liability of the Owner and the Engineer 

due to the Engineer's professional negligent errors or omissions such that the total aggregate liability of 
the Engineer to those named shall not exceed Fifty Thousand Dollars ($50,000) or five percent (5%) of the 
Contract award amount, whichever is greater. 

 
 

3.0 - NO CLAIM FOR DELAY 
 

The Contractor and all subcontractors agree to HOLD HARMLESS from any and all claims for 
loss or damages of any nature against the Owner or Engineer for delays in commencement, performance 
or completion of the Contract, regardless of whether said delays are, or may be, caused by the Owner, 
Engineer or any governmental agency. 
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CONTRACT IN QUADRUPLICATE FOR    

AT TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, dated                  , 20   , BY AND 

BETWEEN THE TOWN BOARD OF THE TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, 

acting for and in behalf of the RIVERHEAD WATER DISTRICT (herein called the TOWN DISTRICT), and   

(herein called the CONTRACTOR). 

 WITNESSETH, that the TOWN DISTRICT and the CONTRACTOR, in consideration of the 

premises and of the mutual covenants, considerations and agreements herein contained, agree as 

follows: 

 This Contract is hereby awarded to the CONTRACTOR for the work and material called for under 

his bid in the Proposal section of the Contract and designated as Items:    

  

  

and if required by the District Engineers, Items:   

  

for the sum of:   

   ($  ) 

for the unit and/or lump sum price(s) as listed in the Proposal herein. 
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1. CONTRACT DOCUMENTS AND DEFINITIONS 
 
 The Notice to Bidders, Information for Bidders, Proposal, General Conditions, Contract, 
Specifications and Plans, together with any Addenda, shall form part of this Contract, and the provisions 
thereof shall be as binding upon the parties hereto as if they were herein fully set forth.  The titles, 
headings, headlines and marginal notes contained herein are solely to facilitate reference to the various 
provisions of the contract documents and in no way affect, limit or cast light upon the interpretation of the 
provisions to which they refer.  Whenever the term "contract documents" is used, it shall mean and 
include this Contract, the Plans, Specifications, any Addenda, and the Notice to Bidders, Information for 
Bidders, General Conditions and Proposal.  In case of any conflict or inconsistency between the provisions 
of the Contract and those of the Specifications, the provisions of the Contract shall govern. 
 
 WORK:  The term WORK, as used herein, refers to all of the work proposed to be accomplished 
at the site of the project and all such other work as is in any manner required to accomplish the completed 
project, and includes all plant, labor, materials, supplies, equipment and other facilities and acts necessary 
or proper for or incidental to the carrying out and completion of the terms of this Contract.  The term 
WORK PERFORMED shall be construed to include material delivered to and suitably stored at the site of 
the project. 
 
 EXTRA WORK:  The term EXTRA WORK, as used herein, refers to and includes all work 
required by the TOWN DISTRICT which, in the judgment of the Engineer, with the Town's approval, 
involves changes in or additions to work required by the Plans, Specifications and any Addenda in their 
present form. 
 
 SUBCONTRACTOR:  The term SUBCONTRACTOR, as used herein, shall mean any person, 
firm or corporation applying labor and material for work at the site of the project, but not including the 
parties to this Contract. 
 
 ENGINEER:  In the performance of the work, the TOWN DISTRICT shall be represented by its 
Consulting Engineer H2M ARCHITECTS + ENGINEERS (herein called the ENGINEER). 
 
 NOTICE:  The term NOTICE, as used herein, shall mean and include written notice.  Written 
notice shall be deemed to have been duly served when delivered to, or at the last known business 
address of, the person, firm or corporation for whom intended or to his, their, or its duly authorized agents, 
representatives or officers, or when enclosed in a postage prepaid wrapper or envelope addressed to 
such person, firm, or corporation at his, their, or its last known business address and deposited in a United 
States Mail Box. 
 
 DIRECTED, REQUIRED, APPROVED, ACCEPTABLE:  Whenever they refer to the work, or its 
performance, "directed", "required", "permitted", "ordered", "designated", "prescribed", and words of like 
import shall imply the direction, requirement, permission, order, designation or prescription of the 
Engineer, and "approved", "satisfied", or "satisfactory", "in the judgment of", and words of like import, shall 
mean approved or acceptable to, or satisfactory to, in the judgment of the Engineer. 
 
 
2. SCOPE OF THE WORK 
 
 The Contractor will furnish all plant, labor, material, supplies, equipment and other facilities and 
things necessary or proper for or incidental to, the work contemplated by this Contract as required by, and 
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in strict accordance with, the applicable Plans, Specifications and Addenda prepared by the Engineer 
and/or required by and in strict accordance with, such changes as are ordered and approved pursuant to 
this Contract, and will perform all other obligations imposed on him by the Contract. 
 
 
3. COMPENSATION TO BE PAID TO THE CONTRACTOR 
 
 A. Agreed Prices:  It is understood and agreed that the Contractor will accept as payment in 
full the summation of products, of the actual quantities in place upon the completion of the work, as 
determined by the Engineer's measurements by the unit prices bid, no allowance being made for 
anticipated profit or for reason of variations from the estimated quantities set forth in the Proposal. 
 
 B. Extra Work and/or Changes:  The TOWN DISTRICT may, at any time, by a written order, 
and without notice to the sureties, require the performance of such extra work or changes in the work as it 
may find necessary or desirable.  The amount of compensation to be paid to the Contractor for any extra 
work, as so ordered, shall be determined as follows: 
 

(1) By such applicable unit prices, if any, as set forth in the contract; or 
 
(2) If no such unit prices are set forth, then by unit prices or by a lump sum mutually 

agreed upon by the TOWN DISTRICT and the Contractor; or 
 
(3) If no such unit prices are set forth, and if the parties cannot agree upon unit 

prices or a lump sum, then by actual net cost in money to the Contractor of the 
materials, permits, wages, or applied labor, premium for Workers' Compensation 
Insurance, payroll taxes required by law, rental for plant and equipment used 
(excluding small tools) to which total cost will be added 20 percent as full 
compensation for all other items of profit, costs and expenses, including admini-
stration, overhead, superintendence, insurance, insurance other than Workers' 
Compensation Insurance, material used in temporary structures, allowances 
made by the Contractor to subcontractors, additional premiums upon the 
Performance Bond of the Contractor and the use of small tools. 

 
4. TIME OF ESSENCE 
 
 Inasmuch as the provisions of this Contract relating to the time for performance and completion of 
the work are for the purpose of enabling the TOWN DISTRICT to proceed with the construction of a public 
improvement, in accordance with a predetermined program, such provisions are of the essence of this 
Contract. 
 
 
5. COMMENCEMENT OF WORK 
 
 The Contractor agrees that he will commence work within ten (10) consecutive calendar days 
after signing this Contract, and that the day he commences work shall constitute the first of the 
consecutive calendar days allowed for completion of the work. 
 
 
6. TIME FOR COMPLETION 
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 The time for completion of this Contract shall be within the number of calendar days stated in the 
Bid Proposal and the date of such completion shall be the date of the certificate of completion hereinafter 
specified. 
 
 The TOWN DISTRICT reserves the right to order the Contractor to suspend operations when, in 
the opinion of the Engineer, improper weather conditions make such action advisable, and to order the 
Contractor to resume operations when weather and ground conditions permit.  The days during which 
such suspension of work is in force are not chargeable against the specified completion time. 
 
 
7. LIQUIDATED DAMAGES FOR DELAY 
 
 The time limit being essential to and of the essence of this Contract, the Contractor hereby agrees 
that the TOWN DISTRICT shall be, and is hereby authorized to deduct and retain out of the money which 
may be due or may become due to said Contractor under this agreement, the sum of FIVE HUNDRED 
DOLLARS ($500.00) per day, which amount is hereby agreed upon, fixed and determined by the parties 
hereto as the LIQUIDATED DAMAGES, including overhead charges, services, inspector's wages, and 
interest on the money invested, that the TOWN DISTRICT will suffer by reason of such default, for each 
and every day during which the aforesaid work may be incomplete over and beyond the  time herein 
stipulated for its completion, provided, however, that the TOWN DISTRICT shall have the right to extend 
the time for the completion of said work. 
 
 
8. EXTENSIONS OF TIME - NO WAIVER 
 
 If the Contractor shall be delayed in the completion of his work by reason of unforeseeable causes 
beyond his control and without his fault or negligence, including but not restricted to Acts of God or of any 
public enemy, acts or neglect of the TOWN DISTRICT, acts or neglect of any other Contractor, fires, 
floods, epidemics, quarantine restrictions, strikes, riots, civil commotion or freight embargoes, the period 
herein above specified for completion of his work shall be extended by such time as shall be fixed by the 
TOWN DISTRICT. 
 
 No such extension of time shall be considered a waiver by the TOWN DISTRICT of its right to 
terminate the Contract for abandonment or delay by the Contractor as hereinafter provided or relieve the 
Contractor from full responsibility for performance of his obligations hereunder. 
 
 
9. CONTRACT SECURITY 
 
 A. The Contractor shall furnish a Performance Bond in an amount equal to one hundred 
percent (100%) of the total contract price as security for the faithful performance of this Contract, and for 
the payment of all persons performing labor or furnishing materials in connection with this Contract. 
 
 B. Additional or Substitute Bond - If, at any time, the TOWN DISTRICT shall be or become 
dissatisfied with any surety or sureties, then upon the Performance Bond, or if, for any other reason, such 
bond shall cease to be adequate security to the TOWN DISTRICT, the Contractor shall, within five (5) 
days after notice from the TOWN DISTRICT, substitute an acceptable bond in such form and sum, and 
signed by such other surety as may be satisfactory to the TOWN DISTRICT.  The premiums on such 
bonds shall be paid by the Contractor.  No further payments shall be deemed due, nor shall be made until 
the new surety shall have been qualified. 
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 C. Prior to release of the Performance Bond, the Contractor shall deliver to the TOWN 
DISTRICT a Maintenance Bond equal to one hundred percent (100%) of the total Contract price, including 
all extras.  This Maintenance Bond shall remain in full force and effect for a period of one (1) year after the 
date of the Engineer's approval of the final payment request and such bond, which shall be executed by 
the Contractor and issued by a reliable, solvent surety company authorized to do business in the State of 
New York shall guarantee to the TOWN DISTRICT that the Contractor shall promptly remedy any defects 
or faults that may occur within twelve (12) months after completion and acceptance of the work performed 
by the Contractor pursuant to this Contract. 
 
 
10. CONTRACTOR'S INSURANCE 
 
 The Contractor shall not commence any work until he has obtained and had approved by the 
TOWN DISTRICT all of the insurance required under this Contract, as enumerated herein: 
 

Compensation Insurance 
 

Public Liability and Property Damage Insurance 
 

Contractor's Protective Liability and Property Damage Insurance 
 

Owner's (TOWN DISTRICT) and Engineer's Protective Public Liability 
and Property Damage Insurance 

 
Automobile Public Liability and Property Damage Insurance 

 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
TOWN DISTRICT. 
 
 A. Compensation Insurance - The Contractor shall take out and maintain, during the life of 
this Contract, Workers' Compensation Insurance for all of his employees employed at the site of the 
project, and in any case of any of the work being sublet, the Contractor shall require the subcontractor 
similarly to provide Workers' Compensation Insurance for all of the latter's employees, unless such 
employees are covered by the protection afforded by the Contractor. 
 
 B. Public Liability and Property Damage Insurance - The Contractor shall take out and 
maintain during the life of this Contract such Public Liability and Property Damage Insurance as shall 
protect him and any subcontractor performing work covered by this Contract for claims for damages for 
personal injury, including accidental death, as well as from claims for property damage which may arise 
from operations under this Contract, whether such operations be by himself or by any subcontractor, or by 
any one directly or indirectly employed by either of them, and the amounts of such insurance shall be as 
follows: 
 

(1) Public Liability Insurance in the amount not less than FIVE HUNDRED 
THOUSAND DOLLARS ($500,000.) for bodily injuries, including wrongful death to 
any one person, and subject to the same limit for each person in an amount not 
less than ONE MILLION DOLLARS ($1,000,000.) on account of one accident. 
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(2) Property Damage Insurance in an amount not less than ONE HUNDRED 
THOUSAND DOLLARS ($100,000.) for damages on account of any one accident 
and in an amount of not less than TWO HUNDRED THOUSAND DOLLARS 
($200,000.) for damages on account of all accidents. 

 
 C. Liability and Property Damage Insurance - The above policies for public liability and 
property damage insurance must be so written as to include Contractor's Protective Liability and Property 
Damage Insurance to protect the Contractor against claims arising from the operations of any 
subcontractor. 
 
 D. Owner's Protective Public Liability and Property Damage Insurance - (TOWN DISTRICT, 
and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or HOLZMACHER, McLENDON & 
MURRELL, P.C. as ENGINEERS) - The Contractor shall furnish to the TOWN DISTRICT with respect to 
the operations he or any of his subcontractors perform, a regular Protective Public Liability Insurance 
Policy for and in behalf of the TOWN DISTRICT and/or TOWN BOARD, TOWN OF RIVERHEAD as 
OWNER and/or HOLZMACHER, McLENDON, & MURRELL, P.C., as ENGINEERS, providing for a limit of 
not less than FIVE HUNDRED THOUSAND DOLLARS ($500,000.) for all damages arising out of bodily 
injuries to, or death of, one person and subject to that limit for each person, a total limit of ONE MILLION 
DOLLARS ($1,000,000.) for all damages arising out of bodily injuries to, or death of, two or more persons 
in any one accident; and regular Protective Property Damage Insurance providing for a limit of not less 
than ONE HUNDRED THOUSAND DOLLARS ($100,000.) for all damages arising out of injury to, or 
destruction of, property in any one accident and subject to that limit per accident a total (or aggregate) limit 
of TWO HUNDRED THOUSAND DOLLARS ($200,000.) for all damages arising out of injury to, or 
destruction of property during the policy period.  The insurance must fully cover the legal liability of the 
TOWN DISTRICT and/or TOWN BOARD, TOWN OF RIVERHEAD as OWNER and/or HOLZMACHER, 
McLENDON & MURRELL, P.C., as ENGINEERS.  The coverage provided under this policy must not be 
affected if the TOWN DISTRICT performs work in connection with the project either for, or in cooperation 
with, the Contractor or as an aid thereto, whether the same be a part of the Contract or separate 
therefrom, by means of its own employees or agents, or if the TOWN DISTRICT directs or supervises the 
work to be performed by the Contractor. 
 
 E. Automobile Public Liability and Property Damage Insurance - The Contractor shall take 
out and maintain during the life of the Contract such automobile public liability and property damage 
insurance as shall protect him and any subcontractor performing work covered by this Contract from 
claims for damages for personal injury, including accidental death as well as from claims for property 
damage which may arise from operations under this Contract, whether such operations be by himself or 
by any subcontractor, or by any one directly or indirectly employed by either of them and the amounts of 
such insurance shall be as follows: 
 

(1) Automobile Public Liability Insurance in an amount not less than FIVE HUNDRED 
THOUSAND DOLLARS ($500,000.) for bodily injuries, including wrong-ful death 
by any one person, and subject to the same limit for each person in an amount 
not less than ONE MILLION DOLLARS ($1,000,000.) on account of one accident. 

 
(2) Automobile Property Damage Insurance in an amount of not less than ONE 

HUNDRED THOUSAND DOLLARS ($100,000.) for damages on account of any 
one accident and in an amount of not less than TWO HUNDRED THOUSAND 
DOLLARS ($200,000.) for damages on account of all accidents. 

 
11. PROOF OF CARRIAGE OF INSURANCE 
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 The Contractor shall furnish the TOWN DISTRICT with certificates of each insurer insuring the 
Contractor or any subcontractor under this Contract, except with respect to subdivision D. of paragraph 
10.  In respect to this paragraph, the Contractor shall furnish the TOWN DISTRICT with the original 
insurance policy and a copy to the Engineer. 
 
 Both certificates, as furnished, and the insurance policy, as required, shall bear the policy 
numbers, the expiration date of the policy and the limit or limits of liability thereunder.  Both the certificates 
and the policy shall be further endorsed to provide the TOWN DISTRICT and Engineer with any notice of 
cancellation at least ten (10) days prior to the actual date of such cancellation. 
 
 
12. COMPLIANCE WITH LABOR AND PENAL LAWS 
 
 The Contractor hereby expressly agrees to comply with all the provisions of the Labor Law and 
any and all amendments thereto, insofar as the same are applicable to this Contract.  The Labor Laws, as 
amended, provide that no laborer, worker or mechanic in the employ of the Contractor, subcontractor or 
other person doing or contracting to do the whole or a part of the work contemplated by this Contract, shall 
be permitted or required to work more than eight (8) hours in any one calendar day, except in cases of 
extraordinary emergency caused by fire, flood, or danger to life or property; that no such person shall be 
employed more than eight (8) hours in any day or more than five (5) days in any week, except in such 
emergency; that the wages to be paid for a legal day's work as hereinbefore defined, to laborers, workers, 
or mechanics upon the work called for under this Contract, or for any materials used upon or in connection 
therewith shall not be less than the prevailing rate for a day's work in the same trade or occupation in the 
locality within the State where such work is to be done and each laborer, worker, or mechanic employed 
by the Contractor, subcontractor, or other person about or upon the work shall be paid the wages herein 
provided; that employees engaged in the construction outside the limits of cities and villages are no longer 
exempt from the provisions of the Labor Laws which required the payment of the prevailing rate of wages 
and the eight (8) hour day. 
 
 Section 220A of the Labor Law, as amended by Chapter 472 of the Laws of 1932, provides that 
before payment is made by or on behalf of the State or any City, County, Town or Village or other civil 
division of the State, of any sums due on account of a con-tract for a public improvement, it is the duty of 
the Comptroller or the financial officer of the Municipal Corporation to require the Contractor and each and 
every subcontractor to file a certified statement in writing, in satisfactory form, certifying to the amounts 
then due and owing to any and all laborers for daily or weekly wages on account of labor performed upon 
the work of the Contract, setting forth therein the names of the persons whose wages are unpaid and the 
amount due each, respectively. 
 
 Section 220B of the Labor Law, as amended, provides that any interested person who shall have 
previously filed a protest in writing objecting to the payment to any Contractor or subcontractor to the 
extent of the amount or amounts due or to become due to him for daily or weekly wages for labor 
performed on the public improvement for which the Contract was entered into, or if, for any other reason, it 
may be deemed advisable, the Comptroller of the State or other financial officer of the Municipal 
Corporation may deduct from the whole amount of any payment on account thereof the sum or sums 
admitted by any Contractor or subcontractor in such statement or statements so filed to be due and owing 
by him on account of labor performed and may withhold the amount so deducted for the benefit of the 
laborers for daily or weekly wages, whose wages are unpaid as shown by the verified statements filed by 
any Contractor or subcontractor and may pay directly to any person the amount or amounts so shown to 
be due for such wages. 
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 Section 220C of the Labor Law, as amended, provides the penalty for making of a false oath or 
verification. 
 
 Section 220D of the Labor Law provides that the advertised specifications for every Contract for 
the construction, reconstruction, maintenance and/or repair of highways to which the State, County, Town 
and/or Village is a party shall contain the provision stating the minimum rate of hourly wage that can be 
paid, as shall be designated by the Industrial Commissioner, to the laborers employed in the performance 
of the Contract, either by the Contractor, subcontractor or other person doing or contracting to do the 
whole or part of the work contemplated by the Contract, and the Contract shall contain a stipulation that 
such laborers shall be paid not less than such hourly minimum rate of wage.  Any person or corporation 
that willfully pays after entering into such Contract less than such stipulated minimum hourly wage scale 
shall be guilty of a misdemeanor and, upon conviction, shall be punished for a first offense by a fine of 
Five Hundred Dollars ($500.) or by imprisonment for not more than thirty (30) days, or by both fine and 
imprisonment for a second offense by a fine of One Thousand Dollars ($1,000.) and, in addition thereto, 
the Contract on which the violation has occurred shall be forfeited; and no such person or corporation 
shall be entitled to receive any sum or nor shall any officer, agent or employee of the State pay the same 
or authorize its payment from the funds under his charge or control to any person or corporation for work 
done upon any contract, on which the Contractor has been convicted of second offense in violation of the 
provisions of this Section. 
 
 The minimum wage rates established by the Industrial Commissioner, State of New York, for this 
Contract, are as set forth in the INFORMATION FOR BIDDERS. 
 
 All excavation shall be done in compliance with Article 36 of the General Business Law and 
notices given as provided by GBL Section 761. 
 
 
13. PAYMENT OF EMPLOYEES 
 
 The Contractor and each of his subcontractors shall pay each of his employees engaged in work 
on this project under this Contract in full (less deductions made mandatory by law) in cash and not less 
often than once each week. 
 
 
14. ESTIMATES AND PAYMENTS 
 
 A. Monthly:  At the end of each calendar month during the progress of the work, the 
Contractor shall submit a payment requisition to the Engineer.  The Engineer will review the requisition 
and prepare a payment request based on the estimated amount of work performed and the quantity of 
materials furnished, based on the prices set forth in the Proposal. In consideration of the work done and 
the materials furnished, the TOWN DISTRICT will pay or cause to be paid to the Contractor the amount 
estimated by the Engineer as due him less a sum equal to five percent (5%) of such amount and less 
such additional amount as may be necessary to satisfy any claims, liens or judgments against the 
Contractor which have not been suitable discharged.  The making of any such estimate or payment made 
thereon shall not be taken or construed as an acceptance by the Engineer or the TOWN DISTRICT of any 
work so estimated and paid for.  The amount of the monthly estimate remaining unpaid will be retained by 
the TOWN DISTRICT as a guarantee that the Contractor will faithfully and completely fulfill all obligations 
imposed by the Contract and Specifications, and against any damages incurred by the TOWN DISTRICT 
by reason of any failure on the part of the Contractor to fulfill all conditions and obligations herein 
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contained.  All partial payments are subject to correction in any subsequent payment.  The retained 
amounts shall be paid as set forth in the following subsection B. 
 
 B. Final:  Thirty (30) days after the Contractor shall have substantially completed the work 
required of it under the Contract the Engineer will prepare an approval of Final Payment Request.  
Thereafter the TOWN DISTRICT will pay to the Contractor the remaining amount of the Contract balance 
less a sum equal to two (2) times the value of any remaining items to be completed and less an amount 
necessary to satisfy any claims, liens or judgments against the Contractor which have not been suitably 
discharged.  As the remaining items of work are satisfactorily completed or corrected, the TOWN 
DISTRICT shall promptly pay, upon receipt of a requisition for these items less an amount necessary to 
satisfy any claims, liens or judgments against the Contractor which have not been suitably discharged.  
Any claims, liens and judgments referred to in this section shall pertain to the project and shall be filed in 
accordance with the terms of the applicable Contract and/or applicable laws. 
 
 C. In order to secure the performance of the covenant of the Contractor, prior to release of 
the Performance Bond, the Contractor shall deliver to the TOWN DISTRICT a Maintenance Bond equal to 
one hundred percent (100%) of the total Contract price, including all extras.  This Maintenance Bond shall 
remain in full force and effect for a period of one (1) year after the date of the Engineer's approval of the 
Final Payment Request and such bond, which shall be executed by the Contractor and issued by a 
reliable, solvent surety company authorized to do business in the State of New York shall guarantee to the 
TOWN DISTRICT that the Contractor shall promptly remedy any defects or faults that may occur within 
twelve (12) months after completion and acceptance of the work performed by the Contractor pursuant to 
this Contract. 
 
 D. Measurements for Payment:  The Engineer shall make due measurement of the work 
done during the progress of the work and his estimate shall be final and conclusive evidence of the 
amounts of work performed by the Contractor under, and by virtue of, this agreement, and shall be taken 
as the full measure of compensation to be received by the Contractor.  When requested by the Contractor, 
the Engineer shall measure, re-measure or re-estimate any portion of the work; but the expense of such 
re-measurement  or re-estimating shall, unless material error be proved, be paid for by the Contractor. 
 
 E. Should all work not be completed and final payment request not submitted within one (1) 
year after the punch list has been issued, the TOWN DISTRICT will be under no obligation to make final 
payment. 
 
15. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
 
 The acceptance by the Contractor of the final payment shall be, and shall operate as a release to 
the TOWN DISTRICT from all claims and all liabilities to the Contractor for all things done or furnished in 
connection with this work, and for every act and neglect of the TOWN DISTRICT and other relating to, or 
arising out of, this work, excepting the Contractor's claims for interest upon the final payment, if these 
payments be improperly delayed.  No payment, however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this Contract or the Performance Bond. 
 
 
16. CONSTRUCTION REPORTS 
 
 The Contractor shall submit to the Engineer prior to the commencing of any work under this 
Contract a detailed schedule and plan of operation, indicating the manner in which the Contractor 
proposes to prosecute the work, and a time schedule therefore.  Such schedules are not intended to bind 
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the Contractor to a predetermined plan or procedure, but rather to enable the Engineer to coordinate the 
work of the Contractor with work required of and to be performed by others. 
 
 The Contractor shall furnish the Engineer with periodic estimates for partial payments as required 
elsewhere in the contract documents and, in addition thereto, will furnish the Engineer with a detailed 
estimate for final payment.  Prior to being eligible to receive final payment under this Contract, the 
Contractor shall furnish the Engineer with substantial proof that all bills for services rendered and 
materials supplied have been paid.  The enumeration of the above reports in no way relieves the 
Contractor of his responsibility under existing Federal or State laws of filing such other reports with 
agencies other than the TOWN DISTRICT as may be required by such existing laws or regulations. 
 
 
17. INSPECTION AND TESTS 
 
 All material and workmanship shall be subject to inspection, examination and test by the Engineer 
and other representatives of the TOWN DISTRICT at any time during the construction and at any and all 
places where manufacturing of materials used and/or construction is carried on. 
 
 Without additional charge, the Contractor shall furnish promptly all reasonable facilities, labor and 
materials necessary to make tests so required safe and convenient. 
 
 If, at any time, before final acceptance of the entire work, the Engineer, with the TOWN 
DISTRICT's approval, considers necessary or advisable an examination of any portion of the work already 
completed, by removing or tearing out the same, the Contractor shall, upon request, furnish promptly all 
necessary facilities, labor and materials for such examination.  If such work is found to be defective in any 
material respect, due to the fault of the Contractor or any subcontractor, or if any work shall be covered 
over without the approval or consent of the Engineer, with the TOWN DISTRICT's approval, whether or 
not the same shall be defective, the Contractor shall be liable for the expenses of such examination and of 
satisfactory reconstruction. 
 If, however, such approval and consent shall have been given, and such work is found to meet the 
requirements of this Contract, the Contractor shall be recompensed for the expense of such examination 
and reconstruction in the manner herein provided for the payment of costs of extra work pursuant to a 
Change Order signed by the TOWN DISTRICT and the Contractor. 
 
 The selection of laboratories and/or agencies for the inspection and tests of supplies, materials or 
equipment shall be subject to the approval of the Engineer.  Satisfactory documentary evidence that the 
material has passed the required inspection and test must be furnished the Engineer prior to the incor-
poration of the material in the work. 
 
 Any rejected work shall be removed from the site of the project completely at the expense of the 
Contractor. 
 
 
18. PLANS AND SPECIFICATIONS - INTERPRETATIONS 
 
 The Contractor shall keep at the site of the work one (1) copy of the Plans and Specifications 
signed and identified by the Engineer.  Anything shown on the Plans and not mentioned in the 
Specifications or mentioned in the Specifications and not shown on the Plans shall have the same effect 
as if shown or mentioned respectively in both.  In case of any conflict or inconsistency between the Plans 
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and Specifications, the Plans shall govern.  Any discrepancy between the figures and drawings shall be 
submitted to the Engineer, whose decision therein shall be conclusive. 
 
 
19. SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
 Should the Contractor encounter subsurface conditions at the site materially differing from those 
shown on the Plans or indicated in the Specifications, he shall immediately give notice to the Engineer of 
such conditions before they are disturbed; the Engineer shall thereupon promptly investigate the 
conditions and if he finds that they materially differ from those shown on the Plans or indicated in the 
Specifications, he shall at once make such changes in the Plans and/or Specifications as he may find 
necessary. 
 
 Any increase or decrease of cost resulting from such changes will be adjusted in the manner 
provided herein for adjustment as to extra and/or additional work and changes shall be by Change Order 
executed by the TOWN DISTRICT and Contractor. 
 
20. CONTRACTOR'S TITLE TO MATERIALS 
 
 No material or supplies for the work shall be purchased by the Contractor or by any subcontractor 
subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is 
retained by the seller.  The Contractor warrants that he has good title to all materials and supplies used by 
him in the work. 
 
 
21. SUPERINTENDENCE BY CONTRACTOR 
 
 At the site of the work the Contractor shall employ a Construction Superintendent or Foreman who 
shall have full authority to act for the Contractor.  It is understood that such repre-sentative shall be 
acceptable to the Engineer and shall be one who can be continued in that capacity for the particular job 
involved unless he ceases to be on the Contractor's payroll. 
 
 
22. PROTECTION OF WORK, PERSONS AND PROPERTY 
 
 Precaution shall be exercised at all times for the proper protection of all persons, property and 
work.  The safety provisions of applicable laws, building and construction codes shall be observed.  
Machinery equipment and all hazards shall be guarded or eliminated in accordance with the safety 
provisions of the Manual of Accident Prevention in Construction, published by the Associated General 
Contractors of America, to the extent that such provisions are not in contravention of applicable law.  The 
Contractor shall furnish entirely at his own expense any and all additional safety measures deemed 
necessary by the TOWN DISTRICT or its Engineer to adequately safeguard the traveling public.  The 
Contractor shall give notice to the owners of all utilities which may serve the area and request their 
assistance in predetermining the location and depth of the various pipes, conduits, manholes and other 
underground facilities. 
 
 The Contractor shall, at all hours of the day, safely guard and protect his own work and adjacent 
property from any damage and shall replace or make good any such damage, loss or injury unless such 
be caused directly by errors contained in the contract documents, or by the TOWN DISTRICT or its duly 
authorized representatives. 
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 The Contractor shall provide and maintain such watchers, barriers, lights, flares and other signals, 
at his own expense, as will effectively prevent any accident in consequence of his work for which the 
TOWN DISTRICT might be liable.  The Contractor shall be liable for all injury or damage caused by his act 
or neglect, or that of his employees. 
 
23. PATENT RIGHTS 
 
 As part of his obligation hereunder and without any additional compensation, the Contractor will 
pay for any patent fees or royalties required in respect to the work or any part thereof and will fully 
indemnify the TOWN DISTRICT for any loss on account of any infringement of any patent rights, unless 
prior to his use in the work of a particular process or a product of a particular manufacturer, he notifies the 
TOWN DISTRICT in writing that such process or product is an infringement of a patent. 
 
 
24. REPRESENTATIONS OF CONTRACTOR 
 
 The Contractor represents and warrants: 
 
 A. That he is financially solvent and that he is experienced in and competent to perform the 
type of work involved under this Contract and able to furnish the plan, materials, supplies and/or 
equipment to be furnished for the work; and 
 
 B. That he is familiar with all Federal, State and Municipal Laws, ordinances and regulations 
which may in any way affect the work of those employed hereunder, including but not limited to any 
special acts relating to the work; and 
 
 C. That such work required by these contract documents as is to be done by him can be 
satisfactorily constructed and used for the purpose for which it is intended and that such construction will 
not injure any person or damage any property; and 
 
 D. That he has carefully examined the Plans, Specifications, and the site of the work, and 
that from his own investigation he has satisfied himself as to the nature and location of the work, the 
character, location, quality and quantity of surface and subsurface materials, structures and utilities likely 
to be encountered, the character of equipment, and other facilities needed for the performance of the 
work, the general local conditions which may in any way affect the work or its performance. 
 
 
25. AUTHORITY OF THE ENGINEER 
 
 In the performance of the work, the Contractor shall abide by all orders and directions and 
requirements of the Engineer and shall perform all work to the satisfaction of the Engineer, at such time 
and places, by such methods, and in such manner and sequence as he may require.  The Engineer shall 
determine the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans, 
specifications, contract documents and any extra work orders and shall decide all other questions in 
connection with the work.  Upon request, the Engineer shall confirm in writing any oral orders, directions, 
requirements or determinations.  The enumeration herein or else-where in the contract documents of 
particular instances in which the opinion, judgment, discretion or determination of the Engineer shall 
control, or in which work shall be performed to his satisfaction or subject to his approval, or inspection, 
shall not imply that only matters similar to those enumerated shall be so governed and so performed, but 
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without exception all the work shall be governed and so performed.  Nothing herein shall be construed to 
give the Contractor a claim for extra work unless prior thereto an appropriate Change Order has been 
executed by the TOWN DISTRICT and Contractor for such work. 
 
 
26. SURVEYS 
 
 The Contractor shall provide all layouts, measurements, lines, and grades necessary for the 
execution of the work, and will furnish the necessary stakes and spikes for laying out such lines and 
grades and the unskilled labor necessary to place same and/or assist in measuring. 
 
 
27. CHANGES AND ALTERATIONS 
 
 
 The TOWN DISTRICT reserves the right to make alterations in the location, line, grade, plans, 
form or dimensions of the work, or any part thereof, either before or after the commencement of the 
construction.  If such alterations diminish the amount of work to be done, no claim for damages or 
anticipated profits will be warranted on the work which may be dispensed with.  If such alterations increase 
the amount of work, such increases shall be paid for according to the quantity of work actually done and at 
the unit prices for such work as contained in the schedule of prices. 
 
 If such alterations decrease the amount of work, such decreases shall be a credit to the TOWN 
DISTRICT based on the quantity of work not performed as agreed to by the TOWN DISTRICT and the 
Contractor and at the unit prices for such work as contained in the Schedule of Prices. 
 
 
28. CORRECTION OF WORK 
 
 All work and all materials, whether incorporated into the work or not, all processes of manufacture 
and all methods of construction shall be, at all times and places, subject to the inspection of the Engineer 
who shall be the final judge of quality, materials, processes of manufacture and methods of construction 
suitable for the purpose for which they are used.  Should they fail to meet his approval they shall be 
forthwith reconstructed, made good and replaced and/or corrected as the case may be, by the Contractor 
at his own expense.  Rejected materials shall immediately be removed from the site. 
 
 If, in the opinion of the Engineer, it is not desirable to replace any defective or damaged materials 
or to reconstruct or correct any portion of the work injured or not performed in accordance with the 
contract documents, the compensation to be paid to the Contractor hereunder shall be reduced by such 
amount as, in the judgment of the Engineer, shall be equitable. 
 
  
 

The Contractor expressly warrants that his work shall be free from any defects in materials or 
workmanship, and agrees to correct any defects, settlements, or shrinkages which may appear within one 
(1) year following the date of the final payment request.  Neither the acceptance of the completed work nor 
payment therefor shall operate to release the Contractor or his sureties from any obligations under or 
upon this Contract or the Performance Bond. 
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29. WEATHER CONDITIONS 
 
 The Contractor will and will cause his subcontractors to protect carefully his and their work and 
materials against damage or injury from the weather.  If any work or materials shall have been damaged 
or injured by reason of the failure on the part of the Contractor or any of his subcontractors to protect his, 
or their work, such work and materials shall be removed and replaced at the expense of the Contractor. 
 
 
30. THE TOWN DISTRICT'S RIGHT TO WITHHOLD PAYMENTS 
 
 The TOWN DISTRICT may withhold from the Contractor so much of any approved payments due 
him as may, in the judgment of the TOWN DISTRICT, be necessary: 
 
 A. To assure the payment of just claims then due and unpaid of any persons supplying labor 
or materials for the work; 
 
 B. To protect the TOWN DISTRICT from loss due to defective work not remedied; or 
 
 C. To protect the TOWN DISTRICT from loss due to injury to persons or damage to the work 
or property of other contractors or subcontractors or others, caused by the act or neglect of the Contractor 
or any of his subcontractors.  The TOWN DISTRICT shall have the right, as agent for the Contractor, to 
apply any such amount so withheld in such manner as the TOWN DISTRICT may deem proper to satisfy 
such claims or to secure such protection.  Such application of such money shall be deemed payments for 
the account of the Contractor. 
 
 
31. THE TOWN DISTRICT'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If: 
 
 A. The Contractor shall file for any form of bankruptcy relief or make an assignment for the 
benefit of creditors; or 
 
 B. A receiver or liquidator shall be appointed for the Contractor for any of his property and 
shall not be dismissed within twenty (20) days after such appointment, or the proceedings in connection 
therewith shall not be stayed on appeal within the said twenty (20) days; or 
 
 C. The Contractor shall violate any provision of this Contract; or 
 
 D. The Contractor shall fail or refuse to regard laws, ordinances, regulations, or the 
instructions of the Engineer and/or the TOWN DISTRICT; 
 
then, and in any such event, the TOWN DISTRICT without prejudice to any other rights or remedy it may 
have, and after seven (7) days written notice to the Contractor and Contractor's Surety may terminate the 
employment of the Contractor and take possession of the premises and all material, tools and appliances 
therein, and complete the work by contract or otherwise, as the TOWN DISTRICT solely may deem 
expedient.  In such case, the Contractor shall not be entitled to receive any further payment until the work 
is finished. 
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 If the unpaid balance of the compensation to be paid the Contractor hereunder shall exceed the 
expense of so completing the work (including compensation for additional managerial, engineering, 
administration, legal, testing and observation services and any damages for delay), such excess shall be 
paid to Contractor. 
 
 If the expense shall exceed the unpaid balance, the Contractor and his sureties shall be liable to 
the TOWN DISTRICT for such excess. 
 
 
32. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If the work shall be stopped by order of the Court or any public authority, Federal or State agency, 
for a period of three (3) months through no act or fault of the Contractor or any of his agents, servants, 
employees, materialmen, or subcontractors, the Contractor may, upon ten (10) days notice to the TOWN 
DISTRICT, discontinue his performance of the work and/or terminate the Contract. 
 
 Upon termination by the Contractor the TOWN DISTRICT may take possession of the work and 
complete the work by Contract or otherwise, as the TOWN DISTRICT solely may deem expedient. 
 
 If the Contract is terminated by the Contractor, the liability of the TOWN DISTRICT to the 
Contractor shall be for all work executed and for any proven loss sustained upon any materials, 
equipment, tools, construction equipment, including reasonable profit and damages. 
 
 
33. RESPONSIBILITY OF WORK 
 
 The Contractor agrees to be responsible for the entire work embraced in this Contract until its 
completion and final acceptance, and that any unfaithful or imperfect work that may become damaged 
from any cause, either by act or commission or omission to properly guard and protect the work that may 
be discovered at any time before the completion and acceptance shall be removed and replaced by good 
and satisfactory work without any charge to the TOWN DISTRICT and that such removal and replacement 
will be performed immediately on the requirement of the Engineer, notwithstanding the fact that it may 
have been overlooked by the proper inspector, and partial payment made thereon.  It is fully understood 
by the Contractor that the inspection of the work shall not relieve him of any obligation to do sound and 
reliable work as herein prescribed, and that any omission to disapprove of any work by the Engineer at or 
before the time of a partial payment or other estimate shall not be construed to be an acceptance of any 
defective work. 
 
 
34. USES OF PREMISES AND REMOVAL OF DEBRIS 
 
 The Contractor expressly undertakes at his own expense: 
 
 A. To take every precaution against injury to persons or damages to property; 
 
 B. To store his apparatus, materials, supplies and equipment in such orderly fashion at the 
site of the work as will not unduly interfere with the progress of his work or the work of any of his 
subcontractors, or other contractors; 
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 C. To place upon any of the completed work only such superimposed loads as are 
consistent with the safety of that portion of the work; 
 
 D. To frequently clean up all refuse, rubbish, scrap materials and debris caused by the 
operations to the end that at all times the site of the work shall present a neat and orderly and 
workmanlike appearance; 
 
 E. Before the Engineer's approval of the Final Payment Request, to remove all surplus 
material, temporary structures, plants of any description and debris of any and every nature resulting from 
his operations and to put the site in a neat and orderly condition. 
 
 
35. POWER OF THE CONTRACTOR TO ACT IN AN EMERGENCY 
 
 In case of an emergency which threatens loss or injury to property and/or safety to life, the 
Contractor will be permitted to act as he sees fit without previous instructions from the TOWN DISTRICT.  
He shall notify the TOWN DISTRICT thereof immediately thereafter and any compensation claimed by the 
Contractor due to extra work made necessary because of his acts in such emergency shall be submitted 
to the TOWN DISTRICT for approval and Change Order executed by the TOWN DISTRICT and the 
Contractor. 
 
 Where the Contractor has not taken action but has notified the Engineer of an emergency 
indicating injury to persons or damage to adjoining property or to the work being accomplished under this 
Contract, then upon authorization from the Engineer to prevent such threatened injury or damage, he shall 
act as instructed by the Engineer.  The amount of reimbursement claimed by the Contractor on account of 
any such action shall be deter-mined in the manner provided herein for the payment of extra work and 
shall be incorporated into a Change Order executed by the TOWN DISTRICT and Contractor. 
 
 
36. SUITS AT LAW 
 
 The Contractor shall indemnify and save harmless the TOWN DISTRICT from and against all 
suits, claims, demands or actions for any injury sustained or alleged to be sustained by any party or 
parties in connection with the construction of the work or any part thereof, or any commission or omission 
of the Contractor, his employees or agents or any subcontractors and in case any such action shall be 
brought against the TOWN DISTRICT, the Contractor shall immediately take care of and defend the same 
at his own cost and expense. 
 
 
37. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 
 Each and every provision of law and clause required by law to be inserted in this Contract shall be 
deemed to be inserted herein and the Contract shall be read and enforced as though it were included 
herein, and, if through mistake or otherwise, any such provision is not inserted or is not correctly inserted, 
then upon the application of either party, the Contract shall forthwith be physically amended to make such 
insertion. 
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38. SUBLETTING, SUCCESSOR AND ASSIGNS 
 
 The Contractor shall not sublet any part of the work under this Contract, nor assign any money 
due him hereunder without first obtaining the written consent of the TOWN DISTRICT.  This Contract shall 
inure to the benefit of and shall be binding upon the parties hereunder and upon their respective 
successors and assigns, but neither party shall assign or transfer his interest herein in whole or in part 
without consent of the other. 
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 IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year first 

above written. 

RIVERHEAD WATER DISTRICT 
 
BY:                                                                    (TOWN SEAL) 
 SEAN WALTER, SUPERVISOR 
 
                                                                            
 CONTRACTOR 
 
 
BY:                                                                                
                
 
 
TITLE:                                                                         (SEAL) 
 
 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF SUFFOLK ) 

 On the       day of                    , 20   , before me personally came SEAN WALTER, to me known, 

who being by me duly sworn, did depose and say that he is the duly elected SUPERVISOR of the TOWN 

OF RIVERHEAD, COUNTY OF SUFFOLK, NEW YORK, and that at a meeting of the Town Board of the 

Town of Riverhead, duly held on the      day of                  , 20   , the said Board, also acting in its capacity 

as the Governing Body of the Riverhead Water District, authorized the said SUPERVISOR to execute all 

and any contracts on behalf of the Board; that he knows the seal of said Town, and that the said Water 

District seal is also the seal of the Town of Riverhead; that the seal affixed to the foregoing instrument is 

its corporate seal; that it was affixed thereto by order of the said Board, and that he signed his name 

thereto and executed the said instrument on behalf of the said Water District by like order and authority. 

                                          
 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION 
 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF         ) 
 

 On this       day of                , 20   , before me personally came and appeared                             , to 

me known, who by me being duly sworn, did depose and say that he resides at                                         

that he is the                                 of                              , the Corporation described in and which executed 

the foregoing instrument, that he knows the seal of said corporation, that one of the seals affixed to said 

instrument is such seal, that it was so affixed by order of the Directors of said Corporation, and that he 

signed his name thereto by like order. 

 

                                         
 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP 
 
 
STATE OF NEW YORK ) 
   ) ss: 
COUNTY OF ) 
 

 On this       day of                  , 20   , before me personally came and appeared                             , 

to me known, and known to me to be one of the members of the firm of                                                      , 

described in and who executed the foregoing instrument, and he acknowledged to me that he executed 

the same as and for the act and deed of said form. 

 

                                         
 NOTARY PUBLIC 
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1. GENERAL CONDITIONS 
 
The "General Conditions" are hereby made a part of these specifications and are attached herein. 
 
Where any article of the General Conditions is supplemented hereby, the provisions of such article shall 
remain in effect.  All the supplemental provisions shall be considered as added thereto.  Where any such 
article is amended, voided or superseded thereby, the provisions of such article not so specifically 
amended, voided or superseded shall remain in effect. 
 
Work, materials, plant, labor and other requirements of the General Conditions shall be furnished by the 
contractor.  No direct payment shall be made for these General Conditions, and payment shall be 
deemed to be included in the Contract price or various items of the entire Contract. 
 
2. CONTRACT DOCUMENTS 
 
The Contract Documents include, but are not limited to, the General Conditions, General Specifications, 
Detailed Specifications, Plans, Proposal Form, Contract and other sections as either cited on the Index 
page(s) or actually included in the bound documents. 
 
Each section of the Contract Documents is intended to be complementary to the other sections.  It is 
intended that they include all items of labor and materials and everything required and necessary to 
complete the work, even though some items of work or materials may not be particularly mentioned in 
every section or may have been inadvertently omitted from the Drawings or Specifications or both. 
 
3. APPROVAL OF SUBCONTRACTORS AND MATERIALS 
 
Prior to commencing any work under this Contract, the contractor shall submit to the Engineer for 
approval a list of all the subcontractors and material suppliers it proposes to use for this Contract.  No 
subcontractor or material supplier will be permitted to deliver materials or perform any work on this 
Contract until it has been approved by the Engineer. 
 
4. INTERPRETATION OF DRAWINGS, ETC. 
 
In the event of discrepancies between the Drawings and the Specifications, the following order shall be 
given preference when making interpretations: 
 

a. Addenda (later dates to take precedence over earlier dates). 
 

b. Drawings (schedules or notes to take precedence over other data shown on Drawings). 
 

c. Technical Specifications 
 

d. General Specifications 
 

e. General Conditions 
 
On all Plans, Drawings, etc., the figure dimensions shall govern in the case of discrepancy between the 
scales and figures. 
 
The contractor shall take no advantage of any error or omission in the Plans, or of any discrepancy 
between the Plans and Specifications, and the Engineer shall make such corrections and interpretations 
as may be deemed necessary for the fulfillment of the intent of the Specifications and of the Plans as 
construed by him, and his decision shall be final. 
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All work that may be called for in the Specifications and not shown on the Plans, or shown on the Plans 
and not called for in the Specifications, shall be furnished and executed by the contractor as if designated 
in both.  Should any work or material be required which is not denoted in the Plans and Specifications, 
either directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent 
thereof, it is understood and agreed that the same is implied and required, and that the contractor shall 
perform such work and furnish such materials as if they were completely delineated and described. 
 
5. ADDITIONAL WORK 
 
Additional work, if required to be performed under this Contract, will be in accordance with the applicable 
paragraphs of the Contract.  The Engineer shall be the sole judge as to whether such work was intended 
as part of the Contract or is in addition thereto. 
 
6. SAFETY PROVISIONS 
 
The contractor shall take every precaution and shall provide such equipment and facilities as are 
necessary or required for the safety of its employees.  In case of an accident, first aid shall be 
administered to any who may be injured in the progress of the work.  In addition, the contractor shall also 
be prepared for the removal to the hospital for treatment of any employee either seriously injured or ill. 
 
7. SANITARY REGULATIONS 
 
In addition to compliance with the Occupational Safety and Health Act, the contractor shall erect and 
maintain necessary sanitary conveniences for the use of employees on the work.  Such conveniences 
shall be properly secluded from observation, and their use shall be strictly enforced.  Such sanitary 
conveniences shall be constructed in compliance with all laws, ordinances or regulations governing these 
facilities.  The contents of same shall be removed with sufficient frequency to prevent nuisance, and 
disposed of to the satisfaction of the Engineer. 
 
The contractor shall obey and enforce such other sanitary regulations and orders and shall take such 
precautions against infectious diseases as may be deemed necessary.  In case any infectious diseases 
occur among its employees, it shall arrange for the immediate removal of the patient from the work and 
his isolation from all persons connected with the work. 
 
8. RESPONSIBILITY OF ENGINEER AND CONTRACTOR DURING CONSTRUCTION 
 
By means of the on-site observations of the work in progress, the Engineer will endeavor to provide 
protection for the Owner against defects and deficiencies in the contractor's work, but the furnishing of 
such services shall not include construction review of the contractor's construction means, methods, 
techniques, sequences or procedures, or of any safety precautions and programs in connection with the 
work. 
 
The contractor is responsible for complete conformance to the Plans and Specifications, proper 
construction procedures, coordination with subcontractors, other contractors and utilities, and safe 
working conditions for its employees. 
 
9. LABOR 
 
All contractors and subcontractors employed upon the work shall and will be required to conform to the 
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto; and to 
all other laws, ordinances and legal requirements applicable thereto.  All contractors and subcontractors 
shall submit original copies of certified payroll records for each period worked at the site.  In addition all 
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contractors and subcontractors shall provide a completed Affidavit of Labor Form 220 and Riverhead 
Town Wage Disclaimer Form for each payroll week prior to issuance of any partial or final payment. 
 
All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their 
respective trades.  The standards of the work required throughout shall be of such grade as will bring 
results of the first class only. 
 
10. CLAIMS OR PROTESTS 
 
If the contractor considers any work required of him to be outside the requirements of the Contract, or 
considers any record or ruling of the Engineers or Inspectors as unfair, he shall ask for written instructions 
or decisions immediately, and then file a written protest with the Owner against the same within five days 
thereafter, or be considered as having accepted the record or ruling. 
 
11. NOTIFICATION, INTERFERENCE AND INJURY TO UTILITIES 
 
The contractor shall cooperate in every way with the utility companies.  All excavation shall be done in 
compliance with Article 36 of the General Business Law and notices given as provided by GBL, Section 
761. 
 
All conduits, water mains and gas mains encountered in the construction shall be properly and safely 
taken care of by the contractor, who shall, upon encountering same, notify the public corporation to whom 
they belong, in order that they may be changed in such a manner as not to interfere with the final con-
struction. 
 
In case any damage shall result to any service pipe for water or gas, or any private or public sewer or 
conduit by reason of negligence on the part of the contractor, he shall, without delay and at his own 
expense, repair same to the satisfaction of the Engineer, and in case such repairs are not made promptly 
or satisfactorily, the Owner may have the repairs made by another contractor or otherwise, and deduct 
the cost of same from any monies due or to become due the contractor. 
 
12. INFRINGEMENT OF PATENTS 
 
The contractor further agrees to hold himself responsible for any claims made against the Owner for any 
infringement of patents by the use of patented articles in any one phase of construction of the work and 
the completion of same, or any process connected with the work agreed to be performed under this Con-
tract, or of any materials used upon said work and to save harmless and indemnify the Owner from all 
costs, expenses and damages which the Owner shall be obliged to pay by reason of any infringement or 
patents used in the construction and completion of the work. 
 
13. DAMAGES 
 
All damage, direct or indirect, of whatever nature resulting from either the performance of, or resulting to 
the work under, this Contract during its progress from whatever cause, shall be borne and sustained by 
the contractor, and all work shall be solely at his risk until the date of the final payment request. 
 
14. GUARANTEE/WARRANTY 
 
This contractor shall guarantee and warrant his work and that of his subcontractors against defects in 
workmanship and/or materials for a period of one (1) year from the date of final payment request by the 
Engineer, except as otherwise specified.  Upon written notification from the Engineer, the contractor shall 
repair, replace or reconstruct such defects to the satisfaction of the Engineer at no cost to the Owner. 
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15. STANDARDIZATION 
 
The general items specified with the Technical Specifications indicate specific manufacturers and/or 
catalog numbers etc., for the purpose of standardization within the District in order to minimize the 
stockpiling of replacement parts. 
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SCOPE 
 

The work under this Contract includes furnishing all materials, equipment, labor, etc., for the installation of 
cement-lined ductile iron water mains and appurtenances, as shown on the Plans and Specifications and 
as directed by, and to the approval of, the Engineer. 
 
GENERAL SPECIFICATIONS 

 
The General Specifications are hereby made a part of the contract. 

 
Where any article of the General Specifications is supplemented hereby, the provision of such article 
shall remain in effect.  The supplemental provisions shall be considered as added thereto.  Where any 
such article is amended, voided or superseded thereby, the provisions of such article not so specifically 
amended, voided or superseded shall remain in effect. 

 
NO DIRECT PAYMENT 

 
No direct payment will be made for work done or for materials furnished under these General 
Specifications.  Compensation shall be deemed to have been included in the contract price of the entire 
work. 

 
WORKMANSHIP 

 
It is the intent of these specifications to describe definitely and fully the character of materials and 
workmanship required with regard to ordinary features and to require first-class work and materials. 

 
For any unexpected features arising during the progress of the work and not fully covered herein, the 
specifications shall be interpreted by the Engineer to require first-class work and materials, and such 
interpretation shall be accepted by the Contractor. 

 
PROPER METHOD OF WORK AND PROPER MATERIALS 

 
The Engineer shall have the authority to direct the order and sequence of the work, which shall be such 
as to permit the entire work under this contract to be begun and to proceed as rapidly as possible, and 
such as to bring the several parts of the work to a successful completion at about the same time. 

 
If at any time before the commencement or during the progress of the work, the materials and appliances 
used or to be used appear to the Engineer as insufficient or improper for assuring the quality of work 
required or the required rate of progress, he may order the Contractor to increase its efficiency or to 
improve the character of the materials and appliances.  The failure of the Engineer to demand any 
increase of such efficiency or improvement shall not release the Contractor from its obligation to secure 
the quality of work or the rate of progress specified. 

 
During freezing or inclement weather, no work shall be done except such as can be done satisfactorily 
and in a manner to secure first-class construction throughout.  Work shall be done in such a manner as 
will properly protect and support existing permanent structures, pipe lines, etc. 
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CONSTRUCTION MONITORING 
 

The Contractor shall, at all times, provide convenience of access and safe and proper facilities for the 
observation of all parts of the work.  No work, except such shop work as may be so permitted, shall be 
done except in the presence of the Engineer or his assistants. 
 
The Contractor shall notify the Engineer 24 hours in advance as to when he intends to start or resume the 
work. 
 
No material of any kind shall be used upon the work until it has been monitored and accepted by the 
Engineer.  Rejected materials shall be immediately removed from the work and not again offered for use. 
 
Any materials or workmanship found at any time to be defective shall be remedied at once, regardless of 
previous monitoring.  The observation of the work by the Engineer is intended to aid the Contractor in 
applying labor and materials in accordance with the contract, but such observation shall not operate to 
release the Contractor from any of its contract obligations. 

 
COOPERATION 

 
All contractors and subcontractors shall coordinate their work with adjacent work and with other trades so 
as to facilitate the general progress of the work.  Each trade shall afford other trades every reasonable 
opportunity for the installation of their work and for the storage of their material. 

 
PROTECTION OF WORK 

 
The Contractor shall place a sufficiency of yellow, Type C steady burn lights on or near any work 
accessible to the public, and keep them burning sunset to sunrise.  It shall erect suitable railings or 
barriers, and shall provide watchmen on the work by day or night, as required and deemed necessary for 
the safety of the work on public or adjoining property. 

 
The District reserves the right to remedy any neglect on the part of the Contractor regarding the 
protection of the work which may come to its attention, after 24 hours notice in writing; except that in 
cases of emergency, it shall have the right to remedy any neglect without notice; and, in either case, to 
deduct the cost of such remedy from any money due the Contractor. 

 
REPRESENTATIVE ALWAYS PRESENT 
 
The Contractor, in case of its absence from the work, shall have a competent representative or foreman 
present, who shall follow, without delay, all instructions of the Engineer or his assistants in the 
prosecution and completion of the work in conformity with this Contract, and shall have full authority to 
supply labor and materials immediately.  The Contractor shall also have a competent representative 
available to receive telephone messages and provide a reasonable reply as soon as possible, but not 
later than 24 hours. 

 

SIGNS 
 

No signs or advertisements will be allowed to be displayed unless a permit is obtained from the Town 
Building Department and the sign is approved by the Engineer. 
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PERMITS AND REGULATIONS 
 

The Water Main Contractor shall obtain and pay for all permits necessary to conduct the work and 
complete this contract.  Work shall be performed in strict accordance with the regulations and 
requirements of the various civil agencies having jurisdiction.  Upon completion of the work provided for in 
this Contract, and before final payment shall be made, the Contractor shall furnish the Engineer with any 
necessary certificates of approval issued by these various agencies. 
 
LABOR 
 
All contractors and subcontractors employed upon the work shall and will be required to conform to the 
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto, and to 
all other laws, ordinances and legal requirements applicable thereto. 
 
All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their 
respective trades.  The standards of the work required throughout shall be of such grade as will bring 
results of the first class only. 

 
TEMPORARY LIGHTS, WATER, ETC. 

 
The Water Main Contractor shall provide its own temporary light, power and water supply.  The 
Contractor shall pay for all current for temporary power and lighting.  The District will not charge for water 
used. 

 
GRADES, LINES, LEVELS AND SURVEYS 

 
The Developer will establish the lines and grades for the water mains and appurtenances. All grades, 
lines, levels and bench marks shall be maintained by this Contractor, who shall be responsible for same. 
 
The Contractor shall verify grades, lines, levels and dimensions shown on the plans, and he shall report 
any errors or inconsistencies in the above to the Engineer before commencing work. 
 
BOUNDARIES OF WORK AND CONTIGUOUS WORK 

 
The District will obtain from the Developer rights-of-way for the work specified in this Contract, and the 
Contractor shall not enter or occupy with men, tools or materials any private ground outside the 
easements and rights-of-way without the consent of the property owner and the approval of the Engineer.  
Other contractors of the District may, for all purposes required by their contracts, enter upon the work and 
premises used by the Contractor, and the Contractor shall give to other contractors of the District all 
reasonable facilities and assistance for the completion of adjoining work. 

 
Where the work called for extends upon or through private property, the Developer shall procure all 
necessary rights and deeds for access to the property for the District.  The Contractor shall not proceed 
with this part of the work until the Developer has completed its negotiations with the property holders and 
all necessary papers are in the hands of the District. 

 
CLEANING AND FINAL INSPECTION 

 
All pipelines and other structures shall be kept clean during construction.  As work approaches 
completion, the Contractor shall systematically and thoroughly clean the site and structures and make 
any needed repairs. 
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The Contractor shall furnish, at its own expense, suitable tools and labor for cleaning out all dirt, mortar 
and foreign substances from the structures, and the water for cleaning by flushing.  Any leakage of water 
into any structure exceeding the limits specified, or any deviation from the proper grade for alignment to 
the structure, or any other defect such as to make the work, in the opinion of the Engineer, fall short of 
first-class work, shall be properly corrected by the Contractor at its own expense. 
 
Cleaning and repairs shall be arranged, so far as practicable, to be completed upon finishing the 
construction work.  Notice to begin this cleaning and repairing, if such is needed, will be given in due 
season by the Engineer who, at the same time, will make his final inspection of the work. 
 
The Engineer will not prepare the Contractor's final payment request until after the final inspection is 
made.  During this final inspection, the Contractor, at its own expense, shall furnish suitable provisions as 
to needed drainage, workers and appliances. 

 
CHANGE ORDERS 

 
During the construction period of this Contract, the Engineer may order, in writing, changes in sizes of 
(prior to release of water mains and appurtenances from the manufacturer) and/or changes in locations of 
(prior to delivery of materials) and/or additional water mains and appurtenances.  The prices as bid for the 
respective sizes installed shall also be applicable to any such changes or additions ordered by the 
Engineer.  The total cost of additional water mains and appurtenances shall be limited to not more than 
10 percent of the total bid (including alternate bids) of all items. 
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PART 1 - GENERAL 

1.01 - BRIEF PURPOSE OF PROJECT - GENERAL 

A. The purpose of this project is to furnish and install approximately 1,350 linear feet of new 8-inch 
water main, including appropriate valving and fire hydrants, for the proposed Stoneleigh 
subdivision located in Riverhead, New York.  As part of this project, forty (40) new water service 
stubs will be installed to serve the proposed residences. The project is located within the 
boundaries of the Riverhead Water District. 

B. All work shown and specified in the Contract Documents shall be work of this Construction 
Contract.     

C. This Section provides an abbreviated summary of the work for the Construction Contract. 

1.02 - NOMENCLATURE 

A. Where the terms “Engineer/Architect” or “Architect/Engineer” are used throughout these Contract 
Documents, they shall mean the firm of H2M Architects + Engineers as may be abbreviated by 
H2M or H2M Group. 

B. The terms “Contractor” and/or “Prime Contractor” where used shall refer to the individual or 
company who has entered into an agreement with the Owner to perform the work contained within 
these Contract Documents.  The lack of word capitalization shall be incidental. 

C. The CONTRACTOR may be referred to as the “General Contractor”, “Prime Contractor” or similar 
wording.  The lack of word capitalization shall be incidental.  

1.03 - ABBREVIATED SUMMARY OF WORK 

A. Furnish all labor, equipment, materials, tools, means, methods, and incidentals necessary to 
complete the Work as required by the Contract Documents for this Construction Contract. 

B. This following abbreviated summary is provided in order to briefly describe the work covered by the 
Contract Documents for this Construction Contract.  It is not all inclusive of the work under the 
Contract.   

C. The work includes, but is not limited to, all labor, equipment and material costs necessary to 
complete the work as shown on Plan Sheets 1 through 5 of 5 and in accordance with the Contract 
and Specifications. 
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D. All other work shown and specified within the Contract Documents.    

1.04 - PARTIAL LISTING OF SPECIFIC CONTRACT REQUIREMENTS 

A. The Contract Documents detail the work included in the Contract.  Related requirements and 
conditions covered by the Contract Documents include, but is not limited to, the following: 

1. Guidelines and requirements of the New York State Department of Environmental 
Conservation (NYSDEC). 

2. Local laws and ordinances of the County of Suffolk, Town of Riverhead and Riverhead 
Water District. 

1.05 - PARTIAL LISTING OF OVERALL CONTRACT REQUIREMENTS 

A. The Contract Documents detail the work included in the Contract.  Related requirements and 
conditions covered by the Contract Documents include, but is not limited to, the following: 

1. Debris removal and daily and final cleaning up. 

2. Coordination with utility companies necessary to schedule utility mark-out services and in 
the event of damage to existing facilities; their subsequent repair.  

3. Site safety in accordance with all applicable federal, state, and local regulations. 

1.06 - OWNER SUPPLIED PRODUCTS AND UTILITIES 

A. The Owner will not be supplying equipment, labor, or tools for the project. 

1.07 - EXISTING CONDITIONS 

A. The Drawings show certain information that has been obtained by the Owner and various utilities 
regarding the location of various pipelines, utilities, and structures that exist at the location of the 
project both below and above grade.   

B. The Owner and the Engineer/Architect expressly disclaims all responsibility for the accuracy or 
completeness of the information given on the Drawings with regard to existing facilities. 

C. In the case where the Contractor discovers an obstruction not indicated on the Drawings or not 
described via specification reference, then the Contractor shall immediately notify the 
Engineer/Architect of the obstructions’ existence.   

D. The Engineer/Architect will determine if the obstruction is to be relocated or removed.   
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E. Compensation for this extra work will be paid for in accordance with the provisions in “General 
Specifications” and “Contract” section of the Contract and Specifications booklet “Change Orders”. 

 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

END OF SECTION  
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Site access and control of areas outside of site. 

B. Work hours, employee conduct and miscellaneous employee requirements. 

C. Contract requirements related to maintaining Owner’s current operations and excess inspection 
required. 

1.02 – SITE ACCESS AND CONTROL 

A. The Contractor shall not close any road for any period in time unless approved ahead of time by 
appropriate road agency.  The Contractor shall take whatever measures are necessary to not 
cause any inconvenience to the area’s residents. 

B. The Contractor is responsible to employ methods to prevent construction materials and/or debris 
from leaving the work areas.  The Contractor is responsible to routinely monitor the areas 
surrounding the site during the day as well as at the end of the work-day and to immediately 
clean-up any area to its previous condition.  

C. The Contractor shall employ methods to prevent the transmission of dirt from vehicles driving on 
exposed areas of the work area from reaching the surrounding roadways.  The Contractor will be 
responsible to immediately clean the roadway, should the measures being taken by the Contractor 
not satisfactorily control the transmission of any dirt to the roadway. 

D. Any damages to areas outside the site, spills of soil, liquid, or any other material shall immediately 
be repaired, cleaned and restored to its previous condition.   

E. The Contractor shall comply with all state and local requirements for allowable weight limits of 
vehicles on all roads.  

F. The Owner reserves the right to back charge the Contractor for all costs associated with 
maintaining areas outside the work area, which may be disturbed by the Contractor should the 
Contractor fail to maintain or repair the aforementioned in a condition acceptable to the Owner. 

G. The Contractor shall maintain the premises in a safe condition throughout the construction period.  
Compliance with OSHA regulations and site safety shall be the responsibility of the Contractor as 
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it relates to work of the Contract.  The posting of all applicable OSHA safety signs shall be the 
responsibly of the Contractor.   

H. Contractor shall be responsible for protecting private property.  All existing buildings, structures, 
shrubs, trees, lawn fixtures, sculptures and misc. equipment shall be protected at all times. Any 
removals or relocation of said objects, if allowed shall be as directed by the Engineer or District. 
Contractor shall protect all of the physical structures, property and improvements from damage by 
their Work and shall immediately repair or replace damage caused by construction operations, 
employees or equipment employed by the Contractor.  All labor, materials and equipment and 
outside contractors that are employed by the Owner to repair damage caused by the Contractor 
shall be billed to the Contractor directly or withheld from money due the Contractor for work 
already completed. 

I. Keep all existing driveways, roads, and parking areas free and clear of materials and equipment.  
Do not unreasonably encumber the work area with materials and equipment.   

J. Immediately remove excess excavated material or relocate to areas on the site requiring 
placement of fill.  Do not stockpile excess material.  

K. The Contractor is responsible for cleaning up the work area. Failure to maintain a clean work site 
daily, will result in others performing the work and the contractor being back charged for the 
cleaning cost plus construction administration fees.  

L. Do not discard or dispose of any waste on-site. 

M. The Contractor shall be responsible for managing dust. 

1.03 – WORK HOURS, EMPLOYEE CONDUCT AND EMPLOYEE REQUIREMENTS 

A. The Contractor will be permitted to schedule working days and hours as specified in the Contract, 
if no times are specified therein then the work hours shall be Monday – Friday 8:00 am to 4:30 
pm unless otherwise noted on the contract plans or applicable permits. 

B. Employees are to act in a professional manner.  Any employee using inappropriate language or 
who is disruptive to the work environment will be banned from the site. Proper work attire is 
required.  Shirts are to be worn at all times and no short pants are permitted.  

C. Any employee found under the influence of any drug or alcohol will be banned from the site.  
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1.04 - CONTRACT REQUIREMENTS RELATED TO MAINTAINING OWNER’S CURRENT 
OPERATIONS AND EXCESS INSPECTION REQUIRED 

A. The Contractor shall schedule working days and hours as specified.  The Contractor shall pay all 
excess costs for inspection services provided by the Owner/Engineer/Architect for working beyond 
the times specified. 

B. The Contractor will be allowed to work early morning hours if a planned tie-in must be performed.  
Provide 72 hours advanced notice to the Engineer for all early morning work together with a written 
plan as to the steps necessary to construct the work.  The overtime salary costs for early morning 
tie-in work associated with having the operations staff of the Owner present shall be paid by the 
Contractor.  

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - DESCRIPTION 

A. This Section specifies the requirements for measurements and records made for payment 
purposes and describes the item(s) under which payment(s) will be made for the Work performed 
under this Contract. 

B. All work shown or specified in the Contract Documents shall be performed.   

C. Items not specified to be measured or paid for (for which no specific pay item exists in the Price 
Schedule) shall be included in an appropriate unit price item or in a lump-sum item.   

D. Comply with the requirements pertaining to the restoration of all surfaces, which may or may not 
be paid for under a separate unit price item, and which shall be restored to a condition equal to or 
better than that existed prior to work starting under this contract. 

1.02 - MEASUREMENT REQUIREMENTS 

A. All required measurements shall be made by the Contractor with the Engineer.   

B. Any measurements not witnessed by Engineer and which cannot be verified or substantiated by 
Engineer will not be approved and payment under the item(s) requiring such measurements will 
not be made.   

C. Coordinate measurements monthly, for the preparation of periodic pay estimates. 

D. Where payments will be made for removing rock and existing materials, notify Engineer so that 
he may witness the measurements.   

1. All materials removed without conforming to the above procedures, which Engineer 
cannot verify or substantiate, will not be paid for. 

2. Maintain complete, neat, clean, and legible field notes for all measured items.   

3. The Engineer’s signature shall not be constituted as an acceptance of the work, or the 
measurements made, but shall mean that he was present when the measurements were 
made. 

1.03 - SUBMITTALS 
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A. Field notes of all measurements for payment purposes delivered to Engineer daily. 

1.04 - SCHEDULING 

A. Notify Engineer, as far in advance as possible, of the recording of measurements so that 
Engineer may observe existing conditions, work being performed, and measurements being 
made. 

B. Allow for and afford Engineer ample time, space, and equipment to observe measurements and 
to verify measurements and elevations. 

PART 2 - PRODUCTS 

2.01 - GENERAL 

A. Provide all labor, materials, facilities, levels, measuring devices and all other equipment and 
items necessary to properly and accurately perform all measurements for payment purposes. 

B. Payment for certain items not specifically listed in the bid forms but otherwise required by the 
technical specifications shall be deemed included as part of the General Conditions and the 
individual unit price and lump sum bid items provided for in the proposal. 

PART 3 - EXECUTION 

A. Perform all measuring required under this Section. 

B. The following summary lists pay items which are commonly used for projects involving the 
installation of water mains and appurtenances and may or may not apply to this project.  
Required pay items are as listed within the proposal documents and no payment will be made 
under any item that is not included within the proposal pages unless specifically approved by the 
District and Engineer in the form of a Change Order. 

ITEM NO. ITEM DESCRIPTION AND MEASUREMENTS 

 1A 4” & 6” Cement-Lined Ductile Iron Water Main - Measure the actual 
horizontally projected length of 4” & 6” pipe installed as indicated on the 
Contract Drawings and Specifications.  Measurement shall be made 
along the centerline of the pipe with no deductions made for fittings or 
valves. 

 1B 8” Cement-Lined Ductile Iron Water Main - Measure the actual 
horizontally projected length of 8”pipe installed as indicated on the 
Contract Drawings and Specifications.  Measurement shall be made 
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along the centerline of the pipe with no deductions made for fittings or 
valves. 

 1C 10” Cement-Lined Ductile Iron Water Main - Measure the actual 
horizontally projected length of 10” pipe installed as indicated on the 
Contract Drawings and Specifications.  Measurement shall be made 
along the centerline of the pipe with no deductions made for fittings or 
valves. 

 1D 12” Cement-Lined Ductile Iron Water Main - Measure the actual 
horizontally projected length of 12” pipe installed as indicated on the 
Contract Drawings and Specifications.  Measurement shall be made 
along the centerline of the pipe with no deductions made for fittings or 
valves. 

 2 Cement-Lined Ductile Iron Fittings (Special Castings) – Record the 
actual size and number of tees, crosses, bends, sleeves, plugs, caps, 
reducers and offsets fittings installed. Weights shall be based on Full-
Body fitting (C-110) weight tables. 

 3A 6” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual 
number of 6” gate valves with boxes installed. 

 3B 8” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual 
number of 8” gate valves with boxes installed. 

 3C 10” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual 
number of 10” gate valves with boxes installed. 

 3D 12” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual 
number of 12” gate valves with boxes installed. 

 4A Install New Fire Hydrant Assemblies – Count the actual number of 
hydrant assemblies installed. 

 4B Relocate Existing Fire Hydrant Assemblies – Count the actual number of 
hydrant assemblies relocated. 

 4C Install Hydrant Protector Post – Count the actual number of hydrant 
protector posts installed. 

 4D Remove Existing Fire Hydrant Assemblies – Count the actual number of 
hydrant assemblies removed. 

5 Chlorination of Mains – Measure the actual horizontally projected length 
of new water main installed.  Measurement shall be made along the 
centerline of the pipe with no deductions made for fittings or valves. 

6 Additional Excavation – Measure the length, width and depth of 
excavation where additional material is removed.  Dump tickets will be 
required. 
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6U   Removal of Unsuitable Material – Measure the length, width and depth of 

excavation where unsuitable material is encountered and removed. 
Limits of material removed shall be as directed by Engineer. Dump 
tickets will be required. 

 7 Permanent Blow-Off Assemblies – Count the actual number of blow-off 
assemblies installed. 

8A   Connection to Existing 4” or 6” Water Main – Count the number of 
connections to existing 4” or 6” water mains made. 

 8B Connection to Existing 8” Water Main - Count the number of connections 
to existing 8” water mains made. 

 8C Connection to Existing 10” Water Main - Count the number of 
connections to existing 10” water mains made. 

 8D Connection to Existing 12” Water Main - Count the number of 
connections to existing 12” water mains made. 

 8E Connection to Existing 16” Water Main - Count the number of 
connections to existing 16” water mains made. 

9   Trench Compaction – Measure the actual horizontally projected length of 
new water main installed excluding areas of jacking, pushing, tunneling 
or drilling.  Measurement shall be made along the centerline of the pipe 
with no deductions made for fittings or valves. 

9B   Trench Stabilization – Measure the length of trench requiring 
stabilization. Measurement shall be made along the centerline of the 
trench. 

9CF   Furnish & Install Clean Fill – Measure the length, width and depth of 
excavations requiring the placement of clean-fill.  Delivery tickets will be 
required. 

 10A Bituminous Concrete Pavement (Town & Village Roadways) – Measure 
the square yards of bituminous pavement placed. 

 10M Bituminous Concrete Pavement (Milling and Resurfacing) – Measure the 
square yards of bituminous pavement milled and placed. 

 11A Composite Pavement (State Roadways) – Measure the square yards of 
composite or concrete pavement placed. 

 11B Bituminous Concrete Pavement (State Travel Lanes) – Measure the 
square yards of bituminous pavement placed within the travel lanes of 
New York State roadways. 
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 11C Bituminous Concrete Pavement (State Shoulder Areas) – Measure the 
square yards of bituminous pavement placed within the shoulder areas 
of New York State roadways. 

 12 Bituminous Concrete Pavement (County Roadways) – Measure the 
square yards of bituminous pavement placed. 

 13 Jacking of Steel Casing - Lump Sum - No measurement required. 

 13DD Directional Drilling of PE Piping - Lump Sum - No measurement required. 

 14 Topsoil, Seeding & Sod – Measure the linear footage of areas disturbed 
during pipe installation and restored with topsoil and seed/sod. 

 15A Cement Concrete Sidewalk – Measure the square footage of cement 
concrete sidewalk constructed. 

 15B Cement Concrete Driveway Aprons – Measure the square footage of 
cement concrete driveway aprons constructed. 

 15C Cement Concrete Curb – Measure the linear footage of cement concrete 
curb constructed.  

 22 Furnish & Install Polyethylene Pipe Wrap – Measure the linear feet of 
water main installed with a polyethylene pipe wrap. 

 23 Rock & Masonry Excavation – Measure the cubic yards of material 
removed.  Dump tickets will be required. 

 26A Moving Fee – Lump Sum - No measurement required. 

 29 Temporary Bituminous Pavement – Measure the linear footage of 
temporary bituminous pavement installed. 

 30A 1” Copper Water Service Lines – Count the number of 1” copper water 
services installed. 

 30B 1-1/2” Copper Water Service Lines – Count the number of 1-1/2” copper 
water services installed. 

 30C 2” Copper Water Service Lines – Count the number of 2” copper water 
services installed. 

 30R Reconnection of Existing Copper Water Service Lines – Count the 
number of copper water services reconnected to new mains. 

 38 16” Buried Mechanical Joint Butterfly Valve w/ Box  - Count the actual 
number of 16” butterfly valves with boxes installed. 
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PART 4 - PAYMENTS 

4.01 - GENERAL REQUIREMENTS AND STIPULATIONS 

A. No separate payments will be made for the Work under this Contract except for the pay items 
stipulated in the Proposal.   

B. All costs in connection with the Work shall be included in one or more of the pay items, as 
appropriated. 

C. Each pay item shall be full compensation for all costs in connection with the item including, but 
not limited to: 

1. the furnishing of all materials, labor, equipment, tools, and all incidentals,  

2. the installation of all materials, equipment, facilities, accessories and appurtenant items,  

3. proper share of overhead and profit,  

4. mobilization/demobilization,  

5. submittals,  

6. General and Supplemental Conditions,  

7. restoration of surfaces not scheduled to be paid for by bid items  

8. All related and incidental work and items necessary or required to complete the Work and 
to provide completely connected, operational and approved systems capable of 
performing as required. 

D. In addition to those items described above, Paragraph 4.02 lists specific items of work under 
each pay item to assist Contractor in appropriating the costs to the proper pay item. 

4.02 - PAY ITEMS 

A. The name of the following pay item is the abbreviated form of the Bid Item as contained on the 
Price Schedule in the Bid Forms.  The name, as shown below or on the Bid Form, shall not be 
construed to represent a complete description of all or the Work included under such time as is 
provided only as a means of identification and for ease of conversation. 
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 ITEM NO.     PAYMENT     

 1 4” – 12” Cement-Lined Ductile Iron Water Main - Payment shall be made 
at the unit price bid per linear foot of water main installed completed and 
accepted.  Include costs for pipe, pipe materials, gaskets, bronze 
wedges, pipe installation, excavation and backfill, pipe leakage testing, 
sheeting and bracing and as indicated on plans and in specifications and 
all work incidental thereto and necessary therefore. 

 2 Cement-Lined Ductile Iron Fittings (Special Castings) - Payment shall be 
made at the unit price bid per pound of special castings installed, 
blocked and accepted complete.  Include costs for transporting, setting, 
leveling and all labor, materials, tools and equipment and all else 
necessary therefore and incidental thereto. Payment weights shall be as 
listed on the appropriate submittals or as listed in the manufacturer’s 
catalog. Payment will not be made for temporary caps or plugs. 

 3 6” – 12” Buried Mechanical Joint Gate Valve w/ Box  - Payment shall be 
made at the unit price for each gate valve and box installed and 
accepted.  Include costs for all labor, equipment, materials, excavation 
and backfill and all work incidental thereto and necessary therefore. 

 4 Hydrant Assemblies  - Payment shall be made at the unit price for each 
hydrant installed, removed or relocated and accepted.  Include costs for 
all labor, equipment, materials including blocking, steel tie rods and 
gravel, excavation and backfill and all work incidental thereto and 
necessary therefore. 

 5 Chlorination of Mains - Payment shall be made at the unit price for each 
linear foot of new piping installed.  Include costs for all labor, equipment, 
materials, testing, sampling and all work incidental thereto and 
necessary therefore. 

6 Additional Excavation/Removal of Unsuitable Materials – Payment will be 
made for the actual amount of cubic yards of excess fill or unsuitable 
materials removed.   

 
Under this contract new mains shall be installed to provide depth of 
cover between 4'-6" and 5'-0" for the entire contract and, if ordered by 
the Engineer, a cover up to 6'-6" for short intervals not exceeding 40 feet 
in length at each location where additional depth is required to pass 
under drainage, utilities, etc. When the length exceeds 40 feet at each 
location where additional depth is required to pass under drainage, 
utilities, etc., the first 20 feet on each end of the run with additional depth 
shall be excluded from payment under Item 6. 
 

 7 Permanent Blow-off Assemblies  - Payment shall be made at the unit 
price for each blow-off assembly installed and accepted.  Include costs 
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for all labor, equipment, materials including blocking, gravel, excavation 
and backfill and all work incidental thereto and necessary therefore. 

8 Connection to Existing Water Mains - Payment will be made for the 
actual number of cut-ins to existing water mains made.  Payment shall 
include the cost of spool piping used at the connection, on the run of 
existing water main. Payment will not be made where a plug or cap is 
removed to facilitate connection. 

9 Trench Compaction – Payment will be made for the actual linear footage 
of new water mains installed, excluding areas of pipe jacking, drilling or 
other means of trenchless construction are utilized. 

9B Trench Stabilization – Payment will be made for the actual linear footage 
of trench that required stabilization, as deemed necessary by the 
Engineer and/or District. 

9CF Furnish & Install Clean Fill – Payment will be made for the actual cubic 
yards of clean fill delivered and installed. 

 10 Bituminous Concrete Pavement (Town & Village Roadways) – Payment 
will be made for the actual number of square yards of new asphalt 
pavement placed in order to restore Town roadways. Includes costs for 
saw cutting, hauling, dumping, placing, grading and leveling, compacting, 
sealing and all material, tools and labor necessary therefore and 
incidental thereto. 

 11 New York State Pavement Restoration – Payment will be made for the 
actual number of square yards of new pavement placed in order to 
restore State roadways (composite, travel lane or shoulder area). 
Includes costs for saw cutting, hauling, dumping, placing, grading and 
leveling, compacting, sealing and all material, tools and labor necessary 
therefore and incidental thereto. 

 12 Bituminous Concrete Pavement (County Roadways) – Payment will be 
made for the actual number of square yards of new asphalt pavement 
placed in order to restore County roadways. Includes costs for saw 
cutting, hauling, dumping, placing, grading and leveling, compacting, 
sealing and all material, tools and labor necessary therefore and 
incidental thereto. 

 13 Jacking of Steel Casing - Payment shall be made at the lump sum price 
bid for jacking of specified steel casing and shall include costs of labor, 
equipment and material, construction and dismantling of launching and 
receiving pits, test holes, traffic control, and all related, incidental and 
appurtenant work. 

 13DD Directional Drilling of PE Pipe - Payment shall be made at the lump sum 
price bid for the directional drilling of specified polyethylene pipe and 
shall include costs of labor, equipment and material, construction and 
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dismantling of launching and receiving pits, test holes, traffic control, and 
all related, incidental and appurtenant work 

 14 Topsoil, Seeding & Sod – Payment shall be made at the unit price per 
linear foot of topsoil and seeding/sod installed, completed and accepted.  
Include costs for stockpiling and replacing topsoil, importing additional 
topsoil, transporting, grading and leveling, seeding, Sodding and all 
material, tools, labor, equipment, maintenance, watering, moving and all 
other work incidental thereto and necessary therefore. 

 15 Cement Concrete Sidewalk, Driveway Aprons & Curb – Payment will be 
made for the actual square footage of concrete sidewalk or driveway 
aprons and linear feet of concrete curb removed and replaced. Include 
costs for new materials including formwork and concrete, transporting, 
placing, grading, leveling, curing and all other work incidental thereto and 
necessary therefore. 

 22 Furnish & Install Polyethylene Pipe Wrap – Payment will be made for the 
actual linear feet of water main installed with a polyethylene wrap.  
Payment will not be made where pipe wrap is overlapped. 

 23 Rock & Masonry Excavation – Payment will be made for the actual 
volume in cubic feet of rock or masonry excavation removed and 
disposed of. 

 26A Moving Fee – Payment shall be made at the lump sum price bid for the 
number of times that the Engineer orders the Contractor to temporarily 
move out of the project for any time period.  Payment will not be made 
for the initial mobilization to site or for the return to the site after testing to 
abandon existing mains or install water services. 

 29 Temporary Bituminous Pavement - Payment shall be made at the unit 
price per linear foot of temporary pavement installed and removed. 
Include costs for materials, transporting, placing, grading and leveling, 
rolling, removal and disposal as and when required, and all related 
incidental and appurtenant work. The Engineer shall order temporary 
pavement installed as conditions warrant. 

 30 Copper Water Service Lines – Payment will be made for the actual 
number of copper water services installed or reconnected and accepted. 
Includes costs for pipe, pipe materials as indicated in plans and 
specifications, pipe installation, excavation, compaction, backfill, pipe 
leakage testing, restoration and all work incidental thereto and necessary 
therefore. 

 38 16” Buried Mechanical Joint Butterfly Valves w/ Boxes  - Payment shall 
be made at the unit price for each butterfly valve and box installed and 
accepted.  Include costs for all labor, equipment, materials, excavation 
and backfill and all work incidental thereto and necessary therefore. 
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END OF SECTION 
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PART 1 – GENERAL 

1.01 – SECTION INCLUDES 

A. This Section includes the requirements for substitution of specified products during construction. 

B. The Engineer/Architect will consider requests for substitutions only within ten (10) days from the 
date of the Notice to Proceed.   

C. Only products not specifically named in the bid are eligible for substitution in accordance with the 
requirements contained herein these specifications.   

D. Products named by the Bidder, at the time of bid, shall be furnished and installed and 
substitutions will not be considered by the Owner/Engineer/Architect for those products named in 
the bid. 

1.02 - CONTRACTOR'S OPTIONS 

A. For products specified only by reference standard, select any product meeting that standard. 

B. For products specified by naming several products or manufacturers, select any one of the 
products or manufacturers named which complies with the Specifications. 

C. Where products are not named, then submit products that meet the specifications. 

PART 2 - PRODUCTS 

2.01 - SUBSTITUTIONS 

A. Name - The Drawings and Specifications list acceptable manufacturers, commercial names, 
trademarks, brands and other product, material and equipment designations.  Such names are 
provided to establish the required type, quality and other salient requirements of procurement. 

B. Equals - An item equal to that named or described on the Drawings or in the Specifications may 
be provided by Contractor if accepted by the Engineer/Architect. 

C. A request for product substitution constitutes a representation that the Contractor: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality 
level of the specified Product. 
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2. Shall provide the same warranty for the Substitution as for the specified Product. 

3. Shall coordinate installation and make changes to other Work that may be required for 
the Work to be complete with no additional cost to Owner. 

4. Waives claims for additional costs or time extension that may subsequently become 
apparent. 

D. Substitutions will not be considered when they are indicated or implied on shop drawing or product 
data submittals, without separate written request, or when acceptance will require revision to the 
Contract Documents. 

E. Substitution Submittal Procedure: 

1. The Contractor shall submit three (3) copies of all applicable catalog cuts or shop 
drawings attesting to the proposed product equivalence to the Engineer within seven (7) 
days of award.  

F. The burden to prove product equivalence rests on the Contractor. 

G. The Engineer/Architect will notify Contractor in writing of decision to accept or reject request and 
at that time the Contractor can make a formal submittal in accordance with the requirements 
contained in the contract documents. 

H. Substitutions may be considered when a product becomes unavailable through no fault of the 
Contractor. 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

 

 

END OF SECTION 
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PART 1 – GENERAL 

1.01 – DESCRIPTION 

A. Work under this Section specifies the procedures used to process partial payments. 

1.02 - APPLICATIONS FOR PAYMENT 

A. The form of application for payment shall be AIA Document G702, application and certificate for 
payment supported by AIA Document G703, Continuation Sheet. 

B. Submit one (1) copy of each payment application, completed, signed and notarized. 

C. Submit certified payroll receipts for all works and subcontractors.  Payroll receipts shall be 
submitted with every application for payment.  All payroll receipts shall be certified correct and 
notarized by a Notary in the State of New York.  Application for Payment will not be processed 
unless all payroll receipts are received. 

D. The District will not pay for any stored materials and equipment that is not installed. 

E. Contractor shall pay all workers and have all subcontractors pay all workers the prevailing New 
York State Dept. of Labor wage rates. 

F. The District may conduct on-site interviews with all workers to verify payment of prevailing wage 
rates is enforced. 

G. Work or services specified in Division No. 1 or for providing miscellaneous temporary or 
accessory works or services, Contractor’s field office, sanitary requirements, testing, safety 
devices, approval and record drawings, water supplies, power, maintaining traffic, removal or 
waste, watchmen, bonds, insurance and all other items not directly incorporated into the work 
shall included in the bid price for Item 1. 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Work of this Section includes: 

1. Requests for Interpretation or for information 

2. Administration of subcontracts  

3. Coordination of work with utility companies, Owner and the Engineer/Architect 

4. Communication and coordination requirements 

B. Site staffing requirements for the Contractor’s superintendent is also specified herein, the costs 
for which shall be included in the Contract price. 

1.02 - REQUEST FOR INTERPRETATION OR INFORMATION 

A. The Contractor shall contact the Engineer when the Contractor feels that additional information is 
needed to perform the work of the Contract. 

B. The Engineer/Architect’s verbal response(s) to the Contractor’s formal requests, if provided, shall 
not constitute an official response and if acted upon by the Contractor are done so at the 
Contractor’s own risk and liability and shall not be subject to claims for additional compensation.  

C. The Engineer/Architect will respond in writing to the request as soon as possible. 

1.03 - SUBCONTRACTOR ADMINISTRATION AND COORDINATION 

A. Terms and conditions of the Contract shall be binding upon each subcontractor. 

B. Provide at least one (1) copy of each approved shop drawing to each subcontractor whose work 
may depend upon the contents of the shop drawing submittal.  The Owner reserves the right to 
stop all work, without claims for delay, until such time as appropriate subcontractors are furnished 
with appropriate shop drawings.  

C. Each Contractor shall sequence and schedule the work of subcontractors, coordinate construction 
and administration activities of subcontractors.  Subcontractor and vendor questions and 
clarifications shall be directed to the Engineer by the Contractor. 
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D. The Contractor’s on-site project superintendent shall inspect all the work of all of his/her 
subcontractors, as it is being constructed.  The Contractor’s subcontractor shall not be permitted 
to do any work on the site without the Contractor’s job site superintendent also being there to 
inspect the work as it is being performed. 

1.04 - UTILITY COORDINATION 

A. Comply with the requirements of 16 NYCRR Part 753 – Protection of Underground Facilities.  
Submit a letter stating the case number. 

B. Comply with the utility coordination requirements contained in the General Notes.  

1.05 - PUBLIC/PRIVATE UTILITIES 

A. Notify all public and private utilities in accordance with Article 20, Section 322-a of the New York 
State General Business Law for location and markout of existing utilities in the vicinity of the work. 

B. Repair all utilities damaged during the Work to the standards and approval of the respective utility 
at no cost to the Owner. 

1.06 - SPECIFIC COORDINATION REQUIREMENTS 

A. Sequence and schedule work so as not to interfere with the work by others.  Coordinate the work 
of this Contract with the work by others.  In case of conflicts due to improper coordination by the 
Contractor, the Owner/Engineer’s resolution will be final.  No compensation will be awarded for 
extra work required to resolve conflicts. 

B. Follow routing shown for pipes and conduit as closely as practicable.  Place runs parallel with curb 
lines.  Utilize spaces efficiently to maximize accessibility for other installations, maintenance, and 
to facilitate repairs. 

1.07 - CONTRACTOR’S JOB SITE SUPERINTENDENT 

A. Employ an on-site superintendent as specified herein below.  He/She shall be a full-time 
employee of the Contractor.   

B. He/She shall have the authority to sequence and schedule the work, and to staff the project, so as 
not to interfere with the work by others and to complete the work daily within the time so required. 
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C. Each Superintendent shall have a minimum of five (5) years of experience as a job site 
superintendent for projects of equal size and complexity. 

D. The Superintendent shall be qualified to perform the duties so required to successfully complete 
the work in accordance with the Contract Documents.   

E. The Superintendent shall speak English.  If required by the Engineer, provide a resume for the 
proposed superintendent that shall be typed and shall list the qualifications of the superintendent.  
The Contractor shall employ a superintendent acceptable to the Owner.  

 
 
PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. This Section specifies the requirements for making submissions for the project.   

1.02 IDENTIFICATION OF SUBMITTALS 

A. Each and every submission shall be provided by the Contractor and shall be accompanied by a 
SUBMISSION TRANSMITTAL FORM.  The Contractor shall use the specimen form made a 
part of this Section.  Submittals not containing the form will be returned to the Contractor un-
reviewed.  The Engineer/Architect will not review project submissions until such time as the 
form is competed in its entirety.  Identify each submittal and resubmittal using the form.   

B. Each individual submittal shall be identified with a ‘submission log number’ as specified here in 
this example: 033000.01-1 

1. The Section number for which the submittal applies, followed by a period, shall be 
indicated, "033000.".  

2. The submittal within the Section shall be indicated by the next grouping "01".  For 
instance and in this example, the concrete design mix may be submission "01", the 
waterstop catalog cut may be "02", and so on.  Submittals shall be sequentially 
numbered within the Specification Section, i.e. 01, 02, etc.  

3. The number of times the submission was made shall be preceded by a dash and a 
numerical suffix as follows: "-1".  In this example, the concrete design mix is being 
submitted for the first time.  Use the number "1" for the first time it is being submitted.   

4. Subsequent submissions of the concrete design mix shall utilize the original number and 
a sequential numeric suffix, i.e. "2" for a resubmission, "3" for the second resubmission, 
and so on.  Substitute the new number for the original "1". 

C. Where a layout drawing, containing different elements of the project, is being submitted and 
there is a question as to what the log number might be, then the Contractor shall contact the 
Engineer so that an agreed upon log number can be assigned. 

D. It is incumbent on the Contractor to initially assign the submission log number designation to 
each submission. Submissions not containing a log number, as specified above, will be 
returned to the Contractor un-reviewed by the Engineer.  
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E. Every submittal shall also be accompanied by a Transmittal Letter (or "Speed Form") 
addressed to the Engineer/Architect’s Project Manager as hereinafter defined. 

1.03 COORDINATION OF SUBMITTALS 

A. Prior to submitting to the Engineer/Architect, fully coordinate all interrelated work.  As a 
minimum, do the following: 

1. Determine and verify all field dimensions and conditions by field measuring existing 
conditions and the installed work of this Contract and work by others. 

2. Coordinate with all trades, subcontractors, vendors, system and equipment suppliers and 
manufacturers, public agencies, and utility companies and secure all necessary 
approvals, in writing.   

B. Make submittals in groups containing all associated items that in some way depend upon each 
other.   

1. This also applies to color charts, as one color may not be able to be selected without the 
selection of other colors so as to form a color-coordinated group.   

2. The Engineer/Architect may elect not to review partial or incomplete submissions, 
whereupon he will notify the Contractor of the additional submissions that are required 
before a review can be made. 

1.04 TIMING OF SUBMITTALS 

A. Make submittals far enough in advance of scheduled dates of installation to provide time for 
reviews, for securing necessary approvals, for possible revisions and re-submittals, and for 
placing orders and securing delivery.  The Engineer will review submittals in a manner as 
expedient as possible, and will generally send a written response to the Contractor within ten 
(10) calendar days of receipt of submittals. 

B. Submissions may be returned reviewed, un-reviewed, rejected, returned conditioned upon 
submission of related items, or for other reasons set forth in the Contract Documents. 

C. Make submissions well in advance as the returning, rejecting or disapproval of submissions or 
other similar circumstances are possible and are deemed "avoidable delays".  Costs for these 
delays or those attributed to Contractor’s tardiness in making submittals shall be borne by the 
Contractor. 

D. All submittals requiring Engineer/Architect’s review (except operations manuals) as required 
under the technical specifications of these documents shall be submitted within TWENTY FIVE 
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(25) consecutive calendar days after the date of the Notice to Proceed.  An amount of $250 per 
calendar day shall be deducted from payment due the Contractor for each day that an 
outstanding submittal exists, said amount being the cost associated with the 
Engineer/Architect’s review.       

E. Operation and maintenance manuals shall be submitted at least THIRTY (30) consecutive 
calendar days prior to scheduled startup of the unit or system. 

F. If material or equipment is installed before it has been deemed to be in general compliance with 
the Contract Documents, as determined by the Engineer/Architect, the Contractor shall be 
liable for its removal and replacement at no extra charge and without an increase in contract 
time. 

1.05 DESTINATION OF SUBMITTALS 

A. Each submission of documents shall be accompanied by a transmittal form containing the 
name of the project, the contract name, the Engineer's project manager, a submittal ID number, 
and a description of content for the submitted items. All materials or equipment shall be 
submitted independently of other shop drawings submissions. 

B. A copy of the TRANSMITTAL FORM shall also be provided to the Engineer/Architect’s resident 
engineer/inspector at the job site. 

C. Electronic submittals shall be transmitted through the Newforma® Project Center website or by 
email, pending instruction by the Engineer.  H2M architects + engineers is using a project 
information application called Newforma® Project Center.  One of its components is Newforma 
Info Exchange, a web application that facilitates sending and sharing transmittals, and file 
sharing. 

D. As an external team member on this project the Contractor will be required to access the H2M 
architects + engineers, P.C./Newforma Info Exchange website for information related to the 
project, including file transfers, RFI, Submittals, Action Items, and project Calendar information.  
You will have access to this website using any internet-capable computer running Internet 
Explorer or Firefox.  All data transmitted through the H2M architects + engineers, 
P.C./Newforma Info Exchange website is encrypted and logged.  Further instructions will be 
provided to the Contractor after the contract is awarded. 

E. Other submissions, such as material samples or other items as instructed by the Engineer, 
shall be sent to the Engineer/Architect’s office as follows: 

 

H2M architects + engineers 
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538 Broad Hollow Road 
Melville, New York 11747 - 5076 
Attention: H2M Project Manager 

1.06 CLARITY OF SUBMITTALS 

A. All printed materials shall be neat, clean, professionally drafted by hand or by computer, clear, 
legible, and of such quality that they can be easily reproduced by normal photocopying or 
blueprinting machines.   

B. All electronic submittals shall be produced with a minimum resolution of 300 dpi. 

C. Binders of information shall be separated into groups, subsystems, or similar 
equipment/function.  Copies not conforming to this paragraph will be returned to the Contractor 
without the Engineer/Architect’s review.  

1.07 CONTRACTOR’S REPRESENTATION 

A. By making a submission, the Contractor represents that he has determined and verified all field 
measurements and dimensions, field construction criteria, site and building constraints in terms 
of limitations in moving equipment into an enclosed space, materials, catalog and model 
numbers and similar data and that he has checked and coordinated each submission with other 
work at or adjacent to the project site in accordance with the requirements contained in Section 
013100 - Project Management and Coordination and the Contract Documents. 

B. Every SUBMISSION TRANSMITTAL FORM shall contain the Contractor’s approval stamp and 
date showing that the submittal has been approved by the Contractor.  The Engineer/Architect 
will not review submittals that have not yet been reviewed and approved by the Contractor. 

1.08 ENGINEER/ARCHITECT’S REVIEW 

A. Engineer will review and comment on each submission conforming to the requirements of this 
Section.   

1. Engineer's review will be for conformance with the design concept of the project and will 
be confined to general arrangement and compliance with the Contract Documents only, 
and will not be for the purpose of checking dimensions, weights, clearances, fittings, 
laying lengths, tolerances, interferences, or for coordinating the work by others or 
subcontractors.   
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2. The Engineer's review of a separate item, or portion of a system, does not represent a 
review of an assembly or system in which the item functions. 

B. The Engineer/Architect will mark submittals as follows:  

1. NO EXCEPTION TAKEN (A) - No corrections, no marks.  The content of this submittal 
has been reviewed by the Engineer/Architect and been found to be in general compliance 
with the Contract Documents.  No further submission of this submittal is required and the 
information contained in the submittal may be built into the work in accordance with the 
Contract Documents. 

2. MAKE CORRECTIONS NOTED (B) - Minor amount of corrections.  The content of this 
submittal has been reviewed by the Engineer/Architect and has been found in general to 
be in compliance with the Contract Documents.  The notations made on the submittal by 
the Engineer/Architect shall be incorporated into the work in accordance with the terms 
and conditions of the Contract Documents.  No further submission of this submittal is 
required. 

3. AMEND AND RESUBMIT (C) - The content of this submittal has been reviewed by the 
Engineer/Architect and this review has determined that additional data and/or 
modification to the submitted data or other changes are required to bring the work 
represented in this submittal into compliance with the Contract Documents.  This 
submittal shall be reviewed and revised in accordance with the Engineer/Architect’s 
comments and resubmitted to the Engineer/Architect for review.  The information 
contained on the resubmittal shall not be incorporated into the work until the submittal is 
returned to the Contractor marked "NO EXCEPTION TAKEN" or "MAKE CORRECTIONS 
NOTED". 

4. REJECTED (D) - The content of this submittal has been reviewed by the 
Engineer/Architect and has been determined not to be in accordance with the 
requirements contained in the Contract Document and requires too many corrections or 
other justifiable reason.  The submittal shall be corrected and resubmitted or a submittal 
of an alternate shall be provided.  No items are to be fabricated under this mark. 

5. SUBMIT SPECIFIED ITEM (E) - The content of this submittal has been reviewed by the 
Engineer/Architect and this review has indicated that the work displayed in the submittal 
is not in compliance with the Contract Documents.  The Contractor shall submit another 
submittal for this portion of the work, which complies with the Contract Documents. 

6. RECEIVED (R) - This submittal is accepted on the project and filed for record purposes 
only, in accordance with the terms and conditions of the Contract Documents.  
Documents marked "RECEIVED" will not be returned. 

C. No payment will be made on any item for which a submission is required if such submission: 

1. Has not been made. 
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2. Has been made but was not stamped "No Exceptions Taken" by Engineer/Architect. 
3. Has been made and stamped "Make Corrections Noted", but contractor has not complied 

with Engineer/Architect’s notes marked on the submittal. 
4. Has been made and stamped "No Exceptions Taken", but item provided does not 

conform to the shop drawing nor to the Contract Documents. 

D. Submittals not required by these specifications will not be recognized or processed. 

E. Provide and 8-inch by 10-inch space for the Engineer's review stamp. 

1.09 RESUBMISSIONS 

A. Prepare new and additional submissions, make required corrections, and resubmit corrected 
copies until found in compliance with the Contract Documents.   

B. On, or with, resubmittals, clearly describe revisions and changes made, other than the 
corrections requested by Engineer/Architect, which did not appear on the previous 
submissions. 

1.10 CONTRACTOR’S RESPONSIBILITIES 

A. Engineer/Architect’s review of submittals shall not relieve the Contractor of his/her responsibility 
for any deviation from the requirements of the Contract Documents nor relieve the Contractor 
from responsibility for errors or omissions in the submittals. 

B. No portion of the work requiring a submission shall be commenced until the Engineer/Architect 
has found the submission in general compliance with the Contract Documents. 

C. The Contractor shall provide written notification of any specification or drawing deviation. 

1.11 EXCESS COSTS FOR ENGINEERING/ARCHITECTURAL SERVICES 

A. The Owner will charge to the Contractor, and will deduct from the partial and final payments 
due the Contractor, all excess engineering and architectural expenses incurred by the Owner 
for extra services (work) conducted or undertaken by the Engineer/Architect as stipulated 
below: 

1. Services and other similar charges because of the Contractor’s errors, omissions, or 
failures to conform to the requirements of the Contract Documents as related to 
administrative charges associated with non-compliance with the requirements for making 
project submissions. 
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2. Services and other similar charges required to examine and evaluate any changes or 
alternates proposed by the Contractor and which may vary from the Contract Documents. 

3. Services and other similar charges as a result of the Contractor’s proposed substitution of 
materials, equipment or products which require a redesign of any portion of the project, 
as contained in the Contract Documents at the time of bid. 

4. Services and other similar charges as a result of the Contractor’s proposed substitution of 
products which require an engineering and/or architectural evaluation, beyond the time 
stipulated, to determine if the substituted product is equal to that specified. 

5. Services and other similar charges as a result of changes by the Contractor to 
dimensions, weights, sizes, voltages, phase, horsepower, materials of construction, and 
similar physical or operating characteristics of the product furnished which require 
redesign of the project in any way. 

6. Services and other similar charges for the review of resubmissions of shop drawings that 
have been marked as "No Exceptions Taken" or "Make Corrections Noted". 

7. Services and other similar charges for the review of shop drawings submitted more than 
two (2) times for the same product or portion of the work. 

1.12 SUBCONTRACTOR LIST 

A. Provide a Submittal Schedule within seven (7) calendar days from the date of the Notice to 
Proceed.  The Submittal Schedule shall list all submittals for the project referenced by draft log 
number.  Provide the estimated date that the submittal will be transmitted to the 
Engineer/Architect for review.  

B. Within seven (7) calendar days from the date of the Pre-Construction Meeting, submit a 
Proposed Products List.  This list shall be a complete listing of all products proposed for use, 
with name of manufacturer, service headquarters, trade name and model number of each 
product.  Partial listings will not be accepted. 

C. For products specified only by reference standards, give manufacturer, trade name, model or 
catalog designation, and reference standards. 

1.13 MATERIAL SAFETY DATA SHEETS (MSDS) 

A. Comply with "Right to Know" requirements of Chapter 551 of Laws of New York, 1980, 
concerning notification of the use of toxic substances. 

B. Any product or substance used by the Contractor or its subcontractors which is listed in Subpart 
Z of OSHA Part 1910 Title 29 of the Code of Federal Regulations entitled "Toxic and 
Hazardous Substances" shall be identified to the Owner/Engineer/Architect by the Contractor’s 
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submission of a standard Material Safety Data Sheet (MSDS) in accordance with "Right To 
Know" requirements. 

C. Products will not be permitted to be kept on site without a MSDS. 

1.14 SHOP DRAWINGS 

A. Submit shop drawings for all fabricated work, for all manufactured items and for items 
specifically required by the specifications. 

B. Submit each shop and layout drawing to Engineer/Architect in the form of one (1) quality 
reproducible transparency and two (2) prints.   

1. After the submittal has been reviewed by the Engineer/Architect, the transparency will be 
annotated; prints will be made for Engineer/Architect’s and Owner’s use, records, and 
distribution.   

2. Engineer/Architect will return the transparency to the Contractor. 
3. Send one print to the Owner as specified above. 

C. Submit one (1) electronic copy of each standard drawing, catalog cut, or other material.  All 
shop drawings or submittals that are not in the standard 8-1/2” x 11” format shall be submitted 
both electronically and in paper.  Samples shall be delivered directly to the office of the 
Engineer/Architect.  The Engineer/Architect will return an electronic copy of each submittal 
once reviewed. 

D. Subcontractors shall submit shop drawings directly to the Contractor for checking.  Thoroughly 
check subcontractors’ shop drawings for measurements, sizes of members, details, materials, 
and conformance with the Contract Documents.   

1. Return submittals which are found to be inaccurate or in error.   
2. Do not submit to the Engineer/Architect until all corrections have been made. 

E. Clearly show the relationship of the various parts of the project and where the information 
provided on the submission depends upon field measurements and existing conditions.   

F. The Contractor shall make all measurements, confirm existing conditions, and include them on 
the shop drawings before making a submission to the Engineer/Architect. 

G. Submissions for a single item or group of related items shall be complete.   

H. When submitting manufacturers’ catalogs, pamphlets or other data sheets, in lieu of prepared 
shop drawings, clearly mark the items being submitted for review. 
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I. If the shop drawings contain any departures from the contract requirements, specifically 
describe them in the letter of transmittal.   

1. Where such departures require revisions to layouts, structural, architectural, electrical, 
HVAC or any other changes to the work as shown, Contractor shall, at his own expense, 
prepare and submit revised drawings accordingly.   

2. Make drawings the same size as the Contract Drawings and to the same scale. 

1.15 SAMPLES 

A. Where required, or where requested by the Engineer, submit sample or test specimens of 
materials to be used or offered for use.   

1. Samples shall be representative, in all respects, of the material offered or intended, shall 
be supplied in such quantities and sizes as may be required for proper examination and 
tests, and shall be delivered to Engineer/Architect, prepaid, along with identification as to 
their sources and types of grades.   

2. Submit samples well in advance of anticipated use to permit the making of tests or 
examinations. 

B. Samples will be checked for conformance with the design and for compliance with the Contract 
Documents. 

C. Work shall be in accordance with the approved sample.  The use of materials or equipment for 
which samples are requested or required to be submitted is not permitted until such time that 
the Engineer/Architect has completed his review. 

1.16 MANUFACTURER'S INSTRUCTIONS 

A. When specified in individual specification sections, submit printed instructions for delivery, 
storage, assembly, installation, start-up, adjusting, and finishing, to Engineer/Architect. 

B. Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation.  Provide manufacturer’s 
instructions with shop drawings. 

1.17 CERTIFICATIONS 

A. Submit certifications of compliance indicated in the Contract Documents.   
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B. Certifications shall be complete and exact, they shall be properly authenticated by the written 
signature, in ink, of an owner, officer or duly authorized representative of the person, firm or 
organization issuing such certification and they shall guarantee that the materials or equipment 
are in complete conformance with the requirements of these specifications.  

1.18 COLORS AND PATTERNS 

A. Unless the precise color and pattern are specified, whenever a choice of color or pattern is 
available in a specified product, submit accurate color and pattern charts for 
Engineer/Architect’s and Owner’s review and selection. 

1.19 MANUFACTURER’S SERVICE CENTER 

A. The product of a manufacturer who does not maintain an adequate nearby service center and a 
sufficient stock of spare parts are subject to rejection by Engineer/Architect solely on that basis.   

B. With each submission, submit information on manufacturer’s facilities and give complete details 
of his service policies and capabilities, and a general idea of the stock of spare parts available.  
Submit this information in the form of a certification.  Also include names, addresses and 
telephone numbers of at least three of the service center’s present customers who are in the 
area of the project. 

1.20 TEST RESULTS AND INSTALLATION 

A. Whenever field startup services are specified, the Contractor shall obtain from the manufacturer 
and submit to the Engineer/Architect Manufacturer Startup Reports (MSR’s).  The report shall 
detail the results of the field visit and all special conditions resulting from the startup.   

B. Whenever field or factory tests are required on materials, equipment and systems, such tests 
shall be performed and the test results submitted to Engineer/Architect in the form of a MSR.   

C. Do not deliver to the project or incorporate into the work any materials or equipment for which 
Engineer/Architect has not completed his review and found same to be in general conformance 
with the Contract Documents. 

D. Submit MSR’s within thirty (30) calendar days after the date of the startup or factory test. 
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1.21 SPARE PARTS LIST 

A. Prepare a list of all spare parts specified to be provided in other Sections.  Compile the total list 
for the purposes of reviewing actual spare parts delivered versus spare parts specified to be 
provided.  The list shall reference the Section, model number, and quantity to be provided. 

1.22 WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS 

A. Unless otherwise specified, the requirement to submit data and samples for products specified 
for approval will be waived for products specified by brand name if the specifically named 
products are furnished for the work.  In such cases, the Contractor shall submit two (2) copies 
of required Product Data directly to the Engineer/Architect’s field representative for information 
and verification during its incorporation into the work.  The SUBMISSION TRANSMITTAL 
FORM shall always be used. 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 
 
 
This space left intentionally blank. 
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SUBMISSION TRANSMITTAL FORM 

RIVERHEAD WATER DISTRICT 
H2M PROJECT NO.: RDWD 15-51 

 

Product, Item, or System 
Submitted: 

 

Submission Date:  Submission Log No.:  

Specification Section:  Paragraph Reference:  

Contract Drawing 
  

 

Manufacturer’s Name:  

Manufacturer’s Mailing 
 

 

Manufacturer’s Contact 
Information: 

 (      )  

Name Tel. no. Email 

Supplier’s Name:  

Supplier’s Mailing 
 

 

Supplier’s Contact 
Information: 

 (      )  

Name Tel. no. Email 

This item is a substitution of the specified item:   No   Yes 

Contractor’s Approval Stamp with Signature & Date 

Contractor’s Brief Comments or Remarks (attach 
separate letter as needed): 

By making this submission, we represent that we have 

determined and verified all field measurements and 

dimensions, field construction criteria, site and building 

constraints in terms of limitations in moving the item into 

the enclosed space, materials, catalog and model 

numbers and similar data and that we have checked and 

coordinated this submission with other work at or 

adjacent to the installed location in accordance with the 

requirements contained in the Contract Documents. 
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END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Codes 

B. Governing agencies 

C. Permits 

1.02 - CODES 

A. Comply with the requirements of the various codes referred to in these Specifications.  Such 
codes shall be the date of the latest revision in effect at the time of receiving bids. 

B. If there is a conflict between local, state, and/or Federal regulatory requirements, seek a 
consultation with the State Department of Labor. Resolve conflicts to the satisfaction of the State 
Department of Labor prior to commencing work. 

1.03 - GOVERNING AGENCIES 

A. All work shall conform to and be performed in strict accordance with all governing agencies such 
as, but not limited to: 

1. Occupational Safety and Health Act - OSHA 

2. State Department of Environmental Conservation 

3. Town of Riverhead Codes and Requirements. 

4. County Department of Health  

5. District Codes, Rules, Laws and Ordinances 

1.04 – PERMITS AND INSPECTIONS 

A. Representatives of the Owner shall have access to the work for inspection purposes.  The 
Contractor shall provide facilities suitable to the Owner to facilitate inspections of the installed 
work. 

B. Obtain and pay for all permits, fees, licenses, certificates, inspections and other use charges 
required in connection with the work. 
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1.05- COORDINATION WITH GAS/ELECTRIC/TELEPHONE/CABLE UTILITY COMPANY 

A. Comply with the gas/electric/telephone/cable utility companies regarding excavation around or in 
the vicinity of existing facilities. 

1.06 – COORDINATION WITH WATER UTILITY 

A. Make necessary connections to existing public water mains under supervision of the water utility 
representative.   

1.07 –UTILITY WORK WITHIN RIGHT-OF-WAY 

A. Utility Work, either overhead or underground, within the boundaries of the Town right-of-way, shall 
conform to procedures set forth by the applicable permits. 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Control of environmental pollution and damage that the Contractor must consider for air, water, 
and land resources in preparing a bid and while constructing the project. This Section includes 
management of site aesthetics, noise, solid and liquid waste and wastewater, and other pollutants 
that may be generated by the Contractor.  

B. Include all costs associated with environmental protection as specified herein and as specified in 
other Sections of these specifications in the total price bid. 

1.02 – DEFINITIONS 

A. Environmental pollution and damage is defined as the presence of chemical, physical, or 
biological elements or agents which:  

1. Adversely effect human health or welfare, 

2. Unfavorably alter ecological balances of importance to human life, 

3. Impact wetlands,  

4. Effect other species of importance to man, or;  

5. Degrade the utility of the environment for aesthetic, cultural, and historical purposes.  

B. Definitions of Pollutants:  

1. Sediment: Soil and other debris that has been eroded and transported by runoff water.   

2. Solid Waste: Rubbish, debris, garbage, and other discarded solid materials resulting from 
industrial, commercial, and agricultural operations and from community activities.  

3. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass and 
crockery, metal and lumber scrap, tin cans, and bones.   

4. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings, ashes, 
and waste materials resulting from construction or maintenance and repair work.  
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5. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalies, 
herbicides, pesticides, organic chemicals, and inorganic wastes.  

C. Sanitary Wastes:  

1. Sewage: Domestic sanitary sewage and human and animal waste.  

2. Garbage: Refuse and scraps resulting from preparation, cooking, dispensing, and 
consumption of food. 

PART 2 – PRODUCTS 
Not Used 

PART 3 - EXECUTION 

3.01 - PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those affected outside the 
limits of permanent work during the entire period of this Contract. Confine activities to areas 
defined by the Contract Documents.   

B. Protection of Land Resources: Prior to construction, identify all land resources to be preserved 
within the work area. Do not remove, cut, deface, injure, or destroy land resources including trees, 
shrubs, vines, grasses, top soil, and land forms without permission from the Engineer/Architect. 
Do not fasten or attach ropes, cables, or guys to trees for anchorage unless specifically 
authorized, or where special emergency use is permitted. 

C. Work Area Limits: Prior to any construction, mark the areas that require work to be performed 
under this Contract. Mark or fence isolated areas within the general work area that are to be 
saved and protected. Protect monuments, works of art, and markers before construction 
operations begin. Convey to all personnel the purpose of marking and protecting all necessary 
objects. 

D. Protection of Landscape: Protect trees, shrubs, vines, grasses, land forms, and other landscape 
features shown on the drawings to be preserved by marking, fencing, or using any other approved 
techniques. 

1. Immediately repair all damage to existing trees and shrubs by trimming, cleaning, and 
painting with antiseptic tree paint. 
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2. Do not store building materials or perform construction activities closer to existing trees or 
shrubs than the farthest extension of their limbs. 

E. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct work to minimize the 
duration of exposure of unprotected soils. Excavate areas in reasonably sized increments only as 
needed to use.   

1. Manage and control excess material to limit spoil to areas immediately adjacent to 
excavation and prevent erosion of soil or sediment from entering nearby property, 
watercourses, drainage facilities or streets.   

F. Protection of Water Resources: Keep construction activities under surveillance, management, and 
control to avoid pollution of surface and ground waters and sewer systems. Implement 
management techniques to control water pollution by the listed construction activities that are 
included in this Contract.   

G. Control movement of materials and equipment during construction to prevent violation of water 
pollution control standards of the Federal, State, or local government.   

H. Monitor water areas affected by construction.   

I. Protection of Fish and Wildlife Resources:  

1. Keep construction activities under surveillance, management, and control to minimize 
interference with, disturbance of, or damage to fish and wildlife.  

J. Protection of Air Resources: Keep construction activities under surveillance, management, and 
control to minimize pollution of air resources.  

1. Burning is not permitted on the job site. Keep activities, equipment, processes, and work 
operated or performed, in strict accordance with the State and Federal emission and 
performance laws and standards.  

2. Maintain ambient air quality standards set by the Environmental Protection Agency and 
State, for those construction operations and activities specified.   

K. Particulates: Control dust particles, aerosols, and gaseous by-products from all construction 
activities, processing, and preparation of materials (such as from asphaltic batch plants) at all 
times, including weekends, holidays, and hours when work is not in progress.   
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L. Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and all other work areas within or outside the 
project boundaries free from particulates which would cause a hazard or a nuisance. Sprinkle, 
chemical treatment of an approved type, light bituminous treatment, baghouse, scrubbers, 
electrostatic precipitators, or other methods are permitted to control particulates in the work area.   

M. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from equipment to Federal 
and State allowable limits.   

N. Odors: Control odors of construction activities and prevent obnoxious odors from occurring.   

O. Reduction of Noise: Minimize noise using every action possible. Perform noise-producing work in 
less sensitive hours of the day or week as directed by the Engineer/Architect. Maintain noise-
produced work at or below the decibel levels and within the time periods specified in accordance 
with OSHA and local ordinances, whichever is more restrictive.   

1. Perform construction activities involving repetitive, high-level impact noise only between 
8:00 a.m. and 4:30 p.m. unless otherwise permitted by local ordinance or by the 
Engineer/Architect.  

2. Reduce repetitive impact noise on the property. 

3. Provide sound-deadening devices on equipment and take noise abatement measures 
that are necessary to comply with the requirements of this Contract, consisting of, but not 
limited to, the following:   

a. Use shields or other physical barriers to restrict noise transmission.   

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. This Section includes the general requirements for products that are to be furnished, installed, or 
otherwise incorporated into the project. 

1.02 - QUALITY ASSURANCE APPLIES TO ALL PRODUCTS 

A. In addition to the Contractor’s warrantees and guarantees on materials and equipment required 
under the General Conditions of the Contract and the Technical Specifications contained 
hereinafter, the Contractor shall also be responsible for all materials, equipment, and products 
that have or is planned to be incorporated into the work.   

1. The Contractor shall be responsible for the finished work and that it accurately and 
completely complies with these Contract Documents.   

2. The Contractor shall be responsible for work performed by subcontractors, equipment 
suppliers, and material vendors.   

3. The Contractor shall be satisfied as to the product’s performance before it is ordered for 
installation.  At the Contractor’s option, he/she shall have tested each product to 
determine compliance with these specifications.   

B. The Engineer/Architect may check all or any portion of the work and the Contractor shall afford all 
necessary assistance to the Engineer/Architect in carrying out such checks.   

1. Such checking by the Engineer/Architect shall not relieve the Contractor of any 
responsibilities for the accuracy or completeness of the work.   

2. Such checking is a courtesy service being provided by the Owner and does not relieve the 
Contractor of his/her responsibilities under this Construction Contract.  

C. Should a dispute arise as to the quality of workmanship, equipment or material performance, then 
the final decision regarding acceptability with these Contract Documents shall be that of the 
Owner. 

D. At the request of the Engineer/Architect, the Contractor shall promptly provide the services of a 
competent representative of the manufacturer at the project site, fully equipped and prepared to 
answer questions, perform tests, make adjustments and to prove compliance with the Contract 
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Documents free of all additional charges.  Proof of compliance shall be the responsibility of the 
Contractor.   

1.03 - QUALITY ASSURANCE - EQUIPMENT 

A. All material furnished shall be new, and guaranteed free from defects in workmanship, installation, 
and design.   

B. Equipment shall be products of manufacturers who produce evidence of their ability to promptly 
furnish any and all interchangeable replacement parts as may be needed at any time within the 
expected life of the equipment.   

PART 2 - PRODUCTS 

2.01 - MATERIALS AND EQUIPMENT 

A. The Owner reserves the right to reject any material or equipment manufacturer who, although he 
appears to be qualified and meets the technical requirements, does not provide satisfactory 
evidence indicating adequate and prompt post-installation repair and maintenance service, as 
required to suit the operational requirements of the Owner. 

B. Whenever it is required that the Contractor furnish materials or manufactured articles or shall do 
work for which no detailed specifications are set forth, the materials or manufactured articles shall 
be of the best grade in quality and workmanship obtainable on the market from firms of 
established good reputation, or, if not ordinarily carried in stock, shall conform to the usual 
standards for first-class materials or articles of the kind required.   

C. Perform work in full conformity and harmony with the intent to secure the best standard of 
construction and equipment of the work as a whole or in part. 

D. Items of any one type of material or equipment shall be the product of a single manufacturer.   

1. For ease of the Owner in maintaining and obtaining service for equipment and for 
obtaining spare parts from as few places as possible, to the maximum extent possible, 
use equipment of a single manufacturer.   

2. The Engineer/Architect reserves the right to reject any equipment from various 
manufacturers if suitable equipment can be secured from fewer manufacturers and to 
require that source of materials be unified to the maximum extent possible. 
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E. Substitute equipment shall not be fabricated nor installed until after written decision to accept 
request is received from the Engineer/Architect. 

PART 3 - EXECUTION 

3.01 - PREPARATION 

A. Prior to work under any Section, carefully inspect the work of all other prime trades and verify that 
all such work is in conformance with the Contract Documents and is complete to the point where 
the work under that Section may properly commence.   

B. Verify that all work can be installed in strict accordance with the drawings and the approved shop 
drawings.  Immediately report discrepancies to Engineer/Architect. 

C. Do not proceed with the work under any Section until these conditions are obtained. 

3.02 - INSTALLATION 

A. Furnish and install materials and equipment in accordance with the instructions of the applicable 
manufacturer, fabricator or processors, except as otherwise provided in the Contract Documents. 

B. All work shall be done in a workmanlike manner and set to proper lines and grades.  The work 
shall be square, plumb and/or level as the case may be. 

C. Where performance criteria are specified, do all work necessary to attain the required end results. 

 

 

3.03 - FIELD QUALITY CONTROL 

A. Neither observations by Engineer/Architect nor inspections, tests or approvals by other persons 
shall relieve the Contractor from his obligations to perform the work in accordance with the 
requirements of the Contract Documents. 

B. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any work to specifically be inspected, tested or approved by some 
public body, the Contractor shall assume full responsibility therefore, pay all costs in connection 
therewith, and furnish the Engineer/Architect with the required certificates of inspection, testing or 
approval. 
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3.04 - UNCOVERING WORK 

A. Unless otherwise specified or directed by Engineer/Architect, no work shall be covered until it has 
been observed, tested, photographed, measured, and authorized to be covered by 
Engineer/Architect. 

B. Tie distances to above ground physical structures as reference points to all underground utilities, 
conduits, pits, manholes, valves, and pipelines shall be obtained by the Contractor prior to 
covering the work.  Immediately comply with the Engineer/Architect’s direction to uncover the 
work if tie distances were not obtained.    

C. If any work has been covered with Engineer/Architect’s consent and Engineer/Architect considers 
it necessary or advisable that covered work be observed or tested, the Contractor, at 
Engineer/Architect’s request, shall uncover, expose or otherwise make available for observation, 
or testing as Engineer/Architect may require, that portion of the work in question, furnishing all 
necessary labor, material and equipment.   

1. If it is found that such work is defective, the Contractor shall bear all the expenses of such 
uncovering, exposure, observation, and testing of satisfactory reconstruction, including 
compensation for additional engineering and architectural services and an appropriate 
deductive change order shall be issued.  

3.05 - DEFECTIVE WORK 

A. The repair, removal, replacement and correction of defective work is a part of this Contract and 
shall be promptly performed in accordance with the requirements set forth in the General 
Conditions or other portions of the Contract Documents.  All costs in connection with the 
correction of defective work shall be borne by the Contractor. 

B. Products that fail to maintain the performance or other salient requirements of the Contract 
Documents, shows undue wear, or other deleterious effects during the maintenance period shall 
be considered defective. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SUBMITTALS 

A. Submit the following items to the Engineer/Architect with the final application for payment: 

1. Approved change orders.   

2. Maintenance Bond (period beginning date to match the date of final payment) prepared in 
accordance with the Contract, 

3. Utility company signoffs and inspection approvals, if applicable.   

4. Federal, state, county, town and local signoffs and inspection approvals, where 
applicable. 

5. Certified Payroll records with affidavits of labor. 

B. All documents shall be complete, signed, dated, and notarized (where applicable) and be subject 
to the Engineer/Architect’s acknowledgment of receipt or approval. 

PART 2 - PRODUCTS 
Not Used 

PART 3 - EXECUTION 
Not Used  

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Copper piping and accessories 

B. Corporation stops 

C. Curb stops 

D. Extension services boxes 

E. Meter Pits & Covers 

F. Yoke Bars & Meter Setters 

G. Water Meters 

1.02 - RELATED SECTIONS 

A. Section 312333 - Trenching 

B. Section 331100 – Water Utility Distribution Piping 

C. Section 331300 – Disinfection of Water Utility Distribution 

1.03 - REFERENCES 

A. ASME B42 - Seamless Cooper Pipe. 

B. ASME B16.22 - Wrought Copper and Bronze Solder-Joint Pressure Fittings. 

C. ASTM B42 - Seamless Cooper Pipe. 

D. ANSI/AWWA C800 – Underground Service Line Valves and Fittings 

E. ANSI/NSF Standard 61, Drinking Water System Components 

1.04 - SUBMITTALS 

A. Submit under provisions of Contract. 

B. Product Data:  Provide data on service materials and accessories. 
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C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements. 

1.05 - PROJECT RECORD DOCUMENTS 

A. Accurately record actual locations of piping mains, valves, connections, and invert elevations. 

B. Identify and describe unexpected variations to subsoil conditions or discovery of uncharted 
utilities. 

1.06 - QUALITY ASSURANCE 

A. Perform work in accordance with the local water utility company requirements. 

B. All brass valves and fittings installed on a potable water supply line shall be made of “low-lead” 
materials and have a maximum lead content of 0.25 percent by weight. All low lead brass fittings 
shall be stamped or embossed with a mark indicating that the product is manufactured from low-
lead alloys. 

PART 2 - PRODUCTS 

2.01 - COPPER PIPING AND ACCESSORIES 

 
A. All underground copper piping, for potable water shall be soft annealed Type “K” ANSI H-23.1 with 

fittings per ANSI A-40.2. 

B. Straight couplings shall be as manufactured by MUELLER COMPANY No. H-15403 or specifically 
approved equal and be used only to connect new copper to existing. Couplings shall not be used 
between the corporation stop and reconnection point unless the length of copper exceeds one 
hundred feet for ¾ or 1 inch or 60 feet for 1-1/2 or 2 inch. 

C. Insulated adaptor shall be installed on the outlet side of the meter yoke on 1 inch water services 
only. Insulated adaptor shall be as manufactured by MUELLER COMPANY No. H-35428 or 
specifically approved equal. 

2.02 – CORPORATION STOP 

A. Corporation stops to be MUELLER COMPANY No. H-15008 for 1-inch and No. H-15023 for 1-1/2 
and 2 inch. Ball valve type corporation stops may be utilized if pre-approved by Water District.  
Specifically approved equal shall be as manufactured by the FORD METER BOX COMPANY. 
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B. Water service bronze body with AWWA standard thread inlet and copper AWWA outlet, complete 
with straight coupling nuts. 

C. A service saddle shall be utilized on all taps greater than 1-inch. Service saddle shall be Type 
F3202 as manufactured by FORD METER BOX CONMPANY or MUELLER COMPANY, No. DR-2-
S-XXXX-CC-150/200. 

2.03 – CURB STOPS 

A. All curb stops shall be by MUELLER COMPANY, No. H-15202.  Ball valve curb stops may also be 
utilized if pre-approved by the Water District.  Specifically approved equal shall be as 
manufactured by the FORD METER BOX COMPANY. 

B. All metal parts shall be constructed of water service bronze.  The curb stop shall have a combined 
tee and cap and an inverted tapered key with 1/4-inch hole drilled in cap for attaching a stationary 
rod.  The valve shall open to the left (counterclockwise). 

2.04 – EXTENSION SERVICE BOXES 

A. Extension service boxes with stationary rod (for 1-inch curb stop) to be Buffalo/Gardiner style 
extension size 94-E or 94-F or specifically approved equal. Heavy duty extension service boxes 
with heavy duty rods shall be used on all 1-1/2 and 2 inch water services. 

B. Extension service boxes shall be constructed of extra grade gray iron cover and base, steel 
extension pipe, with a small arch pattern base for 1/2-inch through 1-inch curb stops; adjustment 
between 4 and 5 feet; complete with stationary inside stop rod; one-piece lid for removal with 
spanner wrench.  

2.05 – METER PITS & COVERS 

A. The meter pit shall be 24 inch diameter by 48 inches long with a tapered top to 21 inches for 1 
inch water services and for 36 inches and 48 inches long for 1-1/2 and 2 inch water services.  All 
pits shall be constructed of Thermoplastic, notched (3 x 4 inch) 180 degrees with anti setting 
flanges.  In addition, pit wall thickness shall be no greater than 0.7 inches and no less than 0.3 
inches. 

B. The pit cover shall be constructed of ductile iron and shall have a 1-3/4 inch drilled hole capable of 
accepting the remote read pad.  

C. Meter pit covers and lids for 24 inch diameter pits shall be as manufactured by FORD METER 
BOX COMPANY, Model No. A4-T for covers and Model No. WA3L-T for the lids (11-1/2 inch 
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opening).  Meter pit covers and lids for 30 inch diameter pits shall be as manufactured by FORD 
METER BOX COPMPANY, Model No. MC-30-T for covers and Model No. RML-11T for the lid. 

2.06 – YOKE BARS & METER SETTERS 

A. 1-Inch Water Service: 

1. The 1 inch yoke bar shall be installed at a height that will allow for 15 to 18 inches of 
clearance between the top of the meter and the meter pit lid, or 22 to 25 inches of 
clearance between the top of the yoke and the meter pit lid. The 1 inch yoke bar shall be 
as manufactured by FORD METER BOX COMPANY, No. Y504.  Yoke bar shall contain 
expansion coupling as manufactured by FORD METER BOX COMPANY, No. EC-4.  
Expansion couplings shall not be installed at the time of installation and instead delivered 
to the Water District office. 

2. A 90 degree angle valve as manufactured by FORD METER BOX COMPANY, No. AV92-
444W shall be installed on the inlet side of the yoke bar. 

3. A 90 degree angle check valve as manufactured by FORD METER BOX COMPANY, No. 
HA91-444D shall be installed on the outlet side of the yoke bar. 

B. 1-1/2 Inch Irrigation Service: 

1. The 1-1/2 inch copper meter setter shall be as manufactured by MUELLER COMPANY, 
Catalog No. B-2423-2, or specifically approved equal.  Riser height, dimension “B” shall 
be 24 inches unless otherwise stated.  Adjustable dimension “A” shall be 13 inches. A by-
pass is not required or permitted. 

C. 2-Inch Water Service: 

1. The 2 inch copper meter setter shall be as manufactured by MUELLER COMPANY, 
Catalog No. B-2423-99000, or specifically approved equal.  Riser height, dimension “B” 
shall be 24 inches unless otherwise stated.  Adjustable dimension “A” shall be 15-1/4 
inches. A 1 inch elevated bypass with lockable ball valve is required. Meter Setter shall be 
specially ordered with a 2 inch angle dual check valve with meter flange on the outlet side 
of the setter. 

2.07 – WATER METER 

A. The 1-inch water meter shall be as manufactured by SENSUS TECHNOLOGIES, INC., SR2 
Displacement Type with Touch Read System equipment. The meter shall utilize AWWA standard 
meter flanges.  The meter and AMR hardware shall be provided and installed by the 
Riverhead Water District. 
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B. The 1-1/2 inch water meter shall be as manufactured by SENSUS TECHNOLOGIES, INC., Model 
OMNI T2 with Touch Read System equipment. The meter shall utilize AWWA standard meter 
flanges.  The meter and AMR hardware shall be supplied by the contractor. 

C. The 2 inch water meter shall be as manufactured by SENSUS TECHNOLOGIES, INC., Model 
OMNI C2 with Touch Read System equipment. The meter shall utilize AWWA standard meter 
flanges. The meter and AMR hardware shall be supplied by the contractor. 

PART 3 - EXECUTION 

3.01 - INSTALLATION 

A. Notify all consumers before reconnection (if required) and also immediately prior to shutdown.  
The actual shutdown shall be kept to a minimum.  Before tapping, the pipe to be tapped shall be 
thoroughly cleaned by removing all dirt and scale.  The main shall be tapped on the side facing 
the house. All copper service pipes shall be installed at 4'-6" minimum cover with slack left at the 
corporation stop.   

The Contractor shall furnish and install all materials and incidentals as outlined herein including 
the copper tubing, complete from the new corporation stop up to and through the meter pit.  The 
new installation shall include all costs to furnish and install the corporation stop, saddle, ‘K’-
copper, curb stop with box & extension rod, meter pit with cover, meter (1-1/2 and 2 inch only) and 
all appurtenances, including all types of restoration within roadway and on private property. 

B. The curb box shall be centered over the curb stop and shall be plumb with the cover slightly above 
grade. 

C. In making cuts in copper service pipe, the most modern equipment shall be used to produce a 
square cut.  The tubing, after cutting, shall be cut square, burrs removed and reamed.  Fittings, 
sockets and tube ends shall be thoroughly cleaned to a bright finish.  All solder joints shall be 
fluxed using either 95/5 tin/antimony or silver solder.  NO LEAD SOLDER WILL BE PERMITTED. 

D. On completion of the service connection, the corporation stop shall be left on. 

E. All new copper service piping crossing existing drain lines shall be installed at a 4’-6” minimum 
cover wherever possible.  In areas where 4’-6” cover cannot be maintained, the Contractor will be 
allowed to cross the drain line with an absolute minimum cover of 3’-6”, otherwise the new service 
shall be installed under the drain, etc. All new services installed with cover between 3’-6” and 4’-6” 
due to drain interference, etc., shall be wrapped with felt wrapping and tar paper or other 
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approved frost wrap protection.  A minimum of ten-foot horizontal separation shall be maintained 
between the new water service and any sanitary sewer facilities including; pipes, tanks and pools. 

F. The Contractor shall take all necessary precautions to minimize damage to any underground 
utility.  Damage to any utility shall be immediately repaired and the cost of such repair shall be the 
responsibility of the Contractor.  No water service shall be accepted which has been installed 
through any storm drain, etc. 

3.02 - FIELD QUALITY CONTROL 

A. Flush new service line prior to installing meter. 

B. Before piping is concealed, recheck it for leaks.  

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Site piping backfilling to sub-grade elevations. 

B. Site filling and backfilling. 

C. Consolidation and compaction. 

D. Fill for over-excavation. 

1.02 - RELATED SECTIONS 

A. Section 315000 – Excavation Support & Protection. 

1.03 - REFERENCES 

A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates. 

B. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and    Soil-Aggregate 
Mixtures Using 10 lb (4.54 kg) Rammer and 18-inch (457-mm) Drop. 

1.04 – QUALITY ASSURANCE 

A. Do not backfill wet or frozen materials. 

PART 2 - PRODUCTS 

2.01 - FILL MATERIALS 

A. Type C - Sand:  Natural river or bank sand; washed, free of silt, clay, loam, friable or soluble 
materials, or organic matter; graded in accordance with ANSI/ASTM C136, within the following 
limits: 

     Sieve Size    Percent Passing 
No. 4 (4.75 mm)    100 
No. 14 (1.18 mm)            10 - 100 
No. 50 (0.30 mm)              5 - 90 
No. 100 (0.15 mm)              4 - 30 
No. 200 (0.075 mm)              0 - 1 

B. Type D - Subsoil:  Reused, excavated material, graded, free of lumps, rocks and gravel larger 
than 3 inches (75 mm) in size, debris and contaminants. 
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PART 3 - EXECUTION 

3.01 - EXAMINATION 

A. Verify existing conditions and substrate. 

B. Verify fill materials to be reused are acceptable. 

C. Verify items to be buried during backfilling process have been inspected prior to backfilling. 

D. Verify subgrade has been properly compacted and is ready to receive work of this section. 

3.02 - PREPARATION 

A. Compact subgrade to 95 percent maximum dry density in accordance with ANSI/ASTM D1557. 

B. Cut out soft areas of subgrade not capable of in situ compaction.  Backfill with Type C fill and 
compact to density equal to or greater than requirements for subsequent backfill material. 

3.03 – COMPACTION - METHODS  

A. Trench compaction on all water main trenches shall be by mechanical tamping methods.  Jetting 
of trenches will not be permitted. 

3.04 – BACKFILLING - GUIDELINES 

A. Backfill areas to contours and elevations with unfrozen materials. 

B. Systematically backfill to allow maximum time for natural settlement.  Do not backfill over porous, 
wet, frozen or spongy materials. 

C. Place and compact materials in continuous layers not exceeding 6 inches (150 mm) compacted 
density. 

D. All backfilled materials shall be compacted to 95 percent maximum dry density in accordance with 
ANSI/ASTM D1557.  Maintain optimum moisture content to attain required density. 

E. Employ a placement method that does not disturb or damage structures or other items against 
which material is backfilled. 

F. Backfill against supported structures.  Do not backfill against unsupported structures. Backfill 
simultaneously on each side of structure. 

G. Make grade changes gradual.  Blend slope into level areas. 
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H. Remove surplus backfill materials from site. 

I. Remove temporary sheeting, as backfilling progresses, under provisions of Section 315000. 

3.05 – TOLERANCES 

A. Maximum variation from top surface of backfilling:  1 inch (25 mm). 

B. Maximum variation from top surface of backfilling under paved areas:  1/4 inch (6 mm) from 
required elevations. 

3.06 - FIELD QUALITY CONTROL 

A. Perform field tests and analysis of fill material in accordance with ANSI/ASTM D1557. If tests 
indicate work does not meet specified requirements, remove work, replace and retest at no cost 
to Owner. 

3.07 – PROTECTION 

A. Recompact fills subjected to vehicular traffic. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Trench excavation for piping and utilities. 

B. Bedding for piping and utilities. 

C. Backfilling and compaction. 

1.02 - RELATED SECTIONS 

A. Section 315000 – Excavation Support & Protection. 

1.03 - REFERENCES 

A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates. 

B. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate 
Mixtures Using 10 lb (4.54 kg) Rammer and 18-inch (457 mm) Drop. 

1.04 - QUALITY ASSURANCE 

A. Do not excavate wet or frozen materials without written approval from the Engineer. 

B. Do not backfill over or with wet or frozen materials. 

C. Provide safety barricades around open excavations. 

1.05 - COORDINATION 

A. Coordinate work under provisions of Section 013100. 

B. Coordinate trenching with installation of pipe or conduit. 

C. Coordinate trenching with installation and removal of sheeting. 
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PART 2 - PRODUCTS 

2.01 - MATERIALS 

A. Bedding:  Natural river or bank sand; washed; free of silt, clay, loam, friable or soluble materials, 
or organic matter; graded in accordance with ANSI/ASTM C136; within the following limits: 

Sieve Size Percent Passing 
  
No. 4 (4.75 mm)  100 
No. 16 (1.18 mm)  10-100 
No. 50 (0.30 mm)  5-90 
No. 100 (0.15 mm)  4-30 
No. 200 (0.075 mm)  0-1 

B. Subsoil:  Reused, excavated material, graded, free of lumps, rocks and gravel larger than 3 
inches (75 mm) in size, debris and contaminants. 

PART 3 - EXECUTION 

3.01 - EXAMINATION 

A. Verify existing site conditions and substrate. 

B. Verify fill materials to be reused are acceptable. 

C. Verify items to be buried during backfilling process have been inspected prior to backfilling. 

3.02 - PREPARATION 

A. Identify required lines, levels, contours, and datum. 

B. Maintain and protect existing utilities remaining which pass through work area. 

C. Protect plant life, lawns, rock outcropping and other features remaining as a portion of final 
landscaping. 

D. Protect benchmarks, existing structures, fences, sidewalks, paving and curbs from excavation 
equipment and vehicular traffic.  Any item damaged by the contractor shall be promptly repaired at 
the contractor's expense. 

E. Protect above and below grade utilities which are to remain. 
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F. Cut out soft areas of subgrade not capable of in situ compaction.  Backfill with subsoil fill and 
compact to density equal to or greater than requirements for subsequent backfill material. 

3.03 - EXCAVATION 

A. Excavate subsoil required for piping. 

B. Cut trenches to the dimensions shown on the plans. 

C. Excavation shall not interfere with normal 45 degree bearing splay of foundations. 

D. Hand trim excavation.  Hand trim for bell and spigot pipe joints.  Remove loose matter. 

E. Maintain sides and slopes of excavations and trenches in a safe condition until completion of 
backfilling.  Comply with Code of Federal Regulations Title 29-Labor, Part 1926-OSHA Standards. 

F. Remove lumped subsoil, boulders, and rock. 

G. For trenches made in solid rock, excavate to a depth of 1 foot (300 mm) below the proposed pipe 
invert. 

H. Correct unauthorized excavation at no cost to Owner in accordance with Section 312333. 

I. Stockpile excavated material in area designated on site and remove excess material not being 
used from site.  Remove excavated material from site. 

J. All trenches deeper than 5 feet (1.5 m) shall require sheeting.  Sheeting is to be installed under 
provisions of Section 315000. 

3.04 - BACKFILLING 

A. Support pipe and conduit during placement and compaction of fill material. 

B. For trenches made in solid rock, place an additional 1 foot (300 mm) of fill material under pipe or 
conduit. 

C. Place fill material to the dimensions and limits as shown on the plans. 

D. Compact fill material to 95 percent maximum dry density in accordance with ANSI/ASTM D1557.  
Maintain optimum moisture content to attain required density. 
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E. Place fill material simultaneously on both sides of the pipe or conduit.  Backfill to the dimensions 
and limits shown on the plans with reused subsoil. 

F. Systematically backfill to allow maximum time for natural settlement. Do not backfill over porous, 
wet, frozen or spongy subgrade surfaces. 

G. Place and compact material in continuous layers not exceeding 6 inches (150 mm) compacted 
depth. 

H. Employ a placement method that does not disturb or damage conduit or pipe. 

3.05 - TOLERANCES 

A. Maximum Variation From Top Surface of Backfilling Under Paved Areas:  1/4 inch (13 mm). 

B. Maximum Variation From Top Surface of General Backfilling:  1 inch (25 mm). 

3.06 - FIELD QUALITY CONTROL 

A. Perform field tests and analysis of fill material in accordance with ANSI/ASTM D1557. 

B. If tests indicate work does not meet specified requirements, remove work, replace and retest at 
no cost to Owner. 

3.07 - CLEANING 

A. Remove surplus backfill materials from site. 

B. Leave fill material stockpile areas completely free of excess fill materials. 

3.08 - PROTECTION 

A. Recompact fills subjected to vehicular traffic. 

END OF SECTION 
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PART 1 – GENERAL 

1.01 - SECTION INCLUDES 

A. Wood and steel sheeting. 

B. Sheeting box. 

1.02 - RELATED SECTIONS 

A. Section 312323 - Backfilling. 

B. Section 312333 - Trenching. 

1.03 – REFERENCES 

A. Occupational Safety and Health Standards - Excavations; Final Rule (29 CFR Part 1926) - OSHA 
Standards. 

1.04 - QUALITY ASSURANCE 

A. Perform all work of this section in accordance with OSHA Standards and approved shop 
drawings. 

1.05 – COORDINATION 

A. Coordinate work under provisions of Section 013100. 

B. Coordinate work with all other sections requiring temporary sheeting and bracing. 

PART 2 - PRODUCTS 

2.01 – MATERIALS 

A. Wood Sheeting:  Hardwood species of size and dimensions capable of being driven to the 
required depths and capable of supporting excavation sides and soil pressures when braced; free 
from wormholes, wind shakes, loose knots, decayed or unsound portions or defects which would 
impair its strength or tightness; 2 inches (50 mm) thick minimum. 

B. Steel Sheeting:  Corrugated "Z" shape cross-section; of size and dimensions capable of being 
driven to the required depths and capable of supporting excavation sides and soil pressures 
when braced; structurally sound; special shapes for corner construction and transition points. 
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C. Sheeting Boxes:  Steel, of size and dimensions capable of supporting excavation sides and soil 
pressures; structurally sound. 

PART 3 - EXECUTION 

3.01 – EXAMINATION 

A. Verify existing substrate and site conditions. 

B. Verify elevations and grades are as indicated on the plans. 

C. Verify proposed locations of excavations are as indicated on the plans. 

3.02 – PREPARATION 

A. Excavate to a depth no greater than 4 feet (1.2 m) from existing grade. 

B. Assemble and drive the sheeting in accordance with approved shop drawings. 

3.03 - INSTALLATION – SHEETING 

A. Drive sheeting in place to thoroughly support both sides of the excavation using a sheeting 
hammer.  Use a steam or pneumatic hammer for steel sheeting. 

B. Water jetting of sheeting will not be permitted.  Do not loosen adjacent ground which might result 
in collapse. 

C. Install walls and braces or shores tight and in accordance with approved shop drawings. 

3.04 - INSTALLATION - SHEETING BOX 

A. Place box in trench utilizing a means which will not damage structural integrity of the box. 

B. Excavate ahead of the sheeting box only enough to advance the sheeting box and only 
immediately prior to moving the sheeting box. 

C. Backfill on both sides of the sheeting box as it is moved. 

 

 

3.05 - REMOVAL OF SHEETING 

A. Remove sheeting only as backfilling progresses. 
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B. Carefully remove sheeting such that compacted backfill is not displaced.  Add additional backfill 
to the areas vacated by the sheeting. 

C. All sheeting is to be removed from the site once its use is no longer required. 

3.06 – CLEANING 

A. Clean site of any debris from work of this section. 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Cement-Lined Ductile Iron Pipe 

B. Special Castings; Mechanical Joint Fittings 

C. Buried Gate Valves & Valve Boxes 

1.02 - RELATED SECTIONS 

A. Section 312333 - Trenching. 

B.     Section 331300 - Disinfection of Water Utility Distribution. 

1.03 - REFERENCES 

A. ASTM B88 - Seamless Copper Water Tube. 

B. ANSI/AWWA C104 - Cement-Mortar Lining for Ductile Iron Pipe and Fittings for Water. 

C. ANSI/AWWA C110 - Ductile Iron and Grey Iron Fittings. 

D. ANSI/AWWA C111- Rubber Gasket Joints for Ductile Iron Pressure Pipe and Fittings. 

E. ANSI/AWWA C151 - Ductile-Iron Pipe, Centrifugally Cast for Water Service. 

F. ANSI/AWWA C153 - Ductile-Iron Compact Fittings for Water Service. 

G. ANSI/AWWA C500 - Metal Seated Gate Valves for Water Supply Service. 

H. ANSI/AWWA C509 – Resilient Seated Gate Valves for Water Supply Service.  

I. ANSI/AWWA C600 - Installation of Ductile Iron Water Mains and Their Appurtenances. 

J. ANSI/AWWA C800 - Underground Service Line Valves and Fittings. 

K. ANSI/NSF Standard 61, Drinking Water System Components 
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1.04 - SUBMITTALS 

A. Submit under provisions of Section 013300. 

B. Product Data:  Provide data on pipe materials, pipe fitting, valves, hydrants and accessories. 

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements. 

1.05 - PROJECT RECORD DOCUMENTS 

A. Accurately record actual locations of piping mains, valves, connections, and invert elevations. 

B. Identify and describe unexpected variations to subsoil conditions or discovery of uncharted 
utilities. 

1.06 - QUALITY ASSURANCE 

A. Perform work in accordance with the local water utility company requirements. 

B. The tone-out, mark-out, locating and verification of existing utilities on private property and within 
public Right-of-Ways are the responsibility of the contractor.  All known utilities and facilities shall 
be verified by test holes or other means prior to commencing water main installation.  No 
compensation will be paid to the contractor for lost time due to improper or inadequate utility 
investigation.   

C. The contractor shall conform to the standard traffic requirements of the New York State Manual of 
Uniform Traffic Control Devices for work in Public Roadways.   

D. Valves:  Manufacturer's name and pressure rating marked on valve body. 

1.07 - DELIVERY, STORAGE AND HANDLING 

A. Deliver, store, protect and handle products to site in accordance with contract. 

 B.  Deliver and store valves in shipping containers with labeling in place. 

 

 

PART 2 - PRODUCTS 
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2.01 - MANUFACTURERS - WATER PIPE 

A. U.S. PIPE & FOUNDRY CO. 

B. GRIFFIN PIPE PRODUCTS 

C. ATLANTIC STATES PIPE CO. 

D. Substitutions shall be permitted only after receiving written approval from the Engineer. 

2.02 - PIPE 

A. Cement-Lined Ductile Iron Pipe (Special Class 52):  ANSI/AWWA C151 and ANSI/AWWA C104, 
with the following accessories: 

1. Joints:  ANSI/AWWA C111, rubber gasket for push-on pipe; mechanical joint with rods and 
retainer glands for fittings. 

2. Lubricant for Joints:  Nontoxic; shall not support the growth of bacteria; shall have no 
deteriorating effects on the gasket or pipe material. 

2.03 – SPECIAL CASTINGS 

A. Material & Manufacturers 
 
1. Fittings: ANSI/AWWA C110/C153 

2. Ductile iron fittings will be utilized on this project unless indicated otherwise on the Drawings.  

3. Ductile iron fittings shall have a pressure rating of 350 psi. 

4. All fittings shall be manufactured by TYLER UNION, SIGMA, or specifically approved equal. 

B. Mechanical Joint Mechanical joint fittings shall be used with "push-on" joint pipe with the joint 
conforming to ANSI Specification A21.11-2007 or latest revision or AWWA Specification C111-07 
or latest revision. 

1. Rubber gaskets shall be used at each end for joining mechanical joint pipe.  Rubber gaskets 
shall be vulcanized styrene butadiene rubber that is free of porous areas, foreign materials 
and visible defects.  No reclaimed rubber shall be used.  The size, mold number, gasket 
manufacturer's mark, the letters "MJ" and the year of manufacture shall be molded in the 
rubber. 
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2. Retainer glands shall be required for all mechanical joints and shall be as manufactured by 
TYLER UNION, SIGMA, EBAA IRON, INC. or specifically approved equal.  Wedge type joint 
restrainers may also be utilized. 

3. Concrete blocking shall be applied on all pipe lines 4-inch in diameter and larger at all 
hydrants, tees, plugs, caps, and at bends deflecting 22-1/2 degrees or more.  Blocking shall 
be placed between solid ground and the fitting to be anchored. The blocking shall be so 
placed that the pipe and fitting joints will be accessible for repair.   

4. Concrete for Thrust Blocks:  Normal Portland Cement Concrete; air entrained; 4,000 psi (27.5 
MPa) minimum strength at 28 days. 

5. The contractor shall install ¾-inch steel tie rods on mechanical joint fittings.  The tie rods 
should be threaded through the bolt holes in the flange and secured by nuts attached to the 
rod using spacers.  More than one length of pipe on each side of the fitting may require 
restraint. For all vertical bends, 3/4-inch diameter tie rods and pipe clamps or retainer glands 
shall be provided in addition to the concrete blocking specified above for bends deflecting 22-
1/2 degrees or more. 

2.04 – BURIED GATE VALVES 

A. Acceptable Manufacturers: 
 
 1. MUELLER COMPANY. 
 
 2. CLOW VALVE COMPANY. 
 
 3. KENNEDY VALVE. 
 

B. All vertical gate valves up to and including 12-inch diameter shall conform to AWWA Specification 
C509-01 or latest revision, and shall be specified as follows: 

C. Quality Assurance 
 
1. Material: Iron body, bronze mounted. 

2. Pressure: 250 psi minimum working pressure. 

3. Wedge: Cast iron wedge with urethane rubber coating (encapsulated).  The rubber/metal 
bond shall be tested to meet ASTM D429-73. 

4. Stem: Forged bronze, non-rising stem with two "O" ring seals. 
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5. Wrench Nut: Two-inch square (at base) wrench nut opening to the left or counterclockwise. 

6. Mechanical Joint Ends: Mechanical joint ends complete with all joint accessories including 
rubber gaskets. 

7. Painting: The body and bonnet shall be coated with a fusion coating both interior and exterior 
to meet AWWA Standard C550-05. 

8. Markings: Markings shall be cast on the bonnet or body of each valve, and shall show the 
manufacturer's name or mark, the year the valve casting was made, the size of the valve, and 
the designation of working water pressure for 4 to 12-inch valves. 

9. Affidavit of Compliance: The Contractor shall have the manufacturer provide an affidavit 
directly to the Engineer that all valves supplied on this project comply with all applicable 
provisions of AWWA Specification C509-01, and that each valve was subjected to and 
passed the 500 psi hydrostatic test without leakage.  No final payment for valves will be made 
until this Affidavit of Compliance is received by the Engineer. 

D. Valve Boxes 
 
1. Acceptable Manufacturers are MUELLER Co. and CLOW VALVE COMPANY. 
 
2. Valve boxes shall be three-piece cast iron, 5-1/4 inch shaft, sliding type, with cast iron covers 

with "WATER" cast on the covers. 

3. Valve boxes shall have the following sizes and base dimensions: 

  - 6 and 8-inch gate valves - No. 6 round (14-3/8 inch diameter, 11 inches high) 

 - 10 and 12-inch gate valves - No. 8 round (17-1/4 inch diameter, 11 inches high) 

PART 3 - EXECUTION 

3.01 - PREPARATION 

A. Ream pipe and tube ends and remove burrs. 

B. Remove scale and dirt, on inside and outside, before assembly. 

C. Prepare pipe connections to equipment with flanges or unions. 

3.02 - BEDDING 
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A. Excavate pipe trench in accordance with Section 312333 for work of this section.  Hand trim 
excavation for accurate placement of pipe to elevations indicated. 

B. Place bedding material at trench bottom; level fill materials in one continuous layer not exceeding 
6 inches (150 mm) compacted depth; compact to 95 percent maximum dry density. 

C. Backfill around sides and to top of pipe with fill, tamped in place and compacted to 95 percent 
maximum dry density. 

D. Maintain optimum moisture content of bedding material to attain required compaction density. 

3.03 - INSTALLATION - PIPE 

A. Maintain a 10 foot (3 m) horizontal separation and an 18 inch (460 mm) vertical separation of 
water main from all storm and sanitary sewer facilities. The Contractor shall install the water main 
with the minimum cover indicated in the Contract Documents.  The Contractor shall verify the 
depth of any existing service laterals to the structures prior to crossing of same.  In the event the 
minimum cover cannot be maintained with an 18-inches clearance between the top of the lateral 
and the water main due to the slope of the existing service lateral, the Contractor shall either (a) 
reduce the cover ONLY at the sewer lateral crossing to an absolute minimum of four feet, or (b) 
cross under the existing sewer lateral with a minimum clearance of 18-inches.   

B. Pipe trenches shall be of minimum width and allow six (6) inches on each side of the bell with 
sufficient width to allow straight alignment of pipe and provide sufficient room for jointing as 
required and to allow the backfill to be placed as specified. 

C. Trench widths shall not exceed the following authorized widths: 
 

i. Less than 12-inches diameter mains: 30 inches 
 

ii. 12-inch & 16-inch diameter mains: 36 inches 
 

D. Pavement removal shall be kept to a minimum and not exceed the preceding authorized widths.  
Sawing, drilling or chipping shall be used to ensure the breakage of pavement along straight lines.  
Final restoration limits shall not exceed the specified widths 

E. Install pipe to indicated elevation to within tolerance of 1/2 inch (13 mm). 

F. The Contractor must have experienced personnel in his employ to perform the cut-ins and 
connections to the existing water mains and have available equipment necessary for cutting 
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ductile iron, cast iron, asbestos cement and miscellaneous piping in the existing distribution 
system. 

G. Install and test ductile iron piping and fittings to ANSI/AWWA C600. 

H. Route pipe in straight line where possible.  Joint deflections are permitted as outlined in 
ANSI/AWWA C600 or latest revision. 

I. At each joint, two (2) serrated silicon bronze wedges shall be driven into the rubber gasket after 
the pipe is pushed into place. The wedges shall be installed on opposite sides of the joint on a 
horizontal plane.  Both wedges shall be started in together and driven with a hammer with blows 
on alternate sides so as not to displace the spigot end to one side of the pipe.    

J. Establish elevations of buried piping to ensure not less than 4 feet of cover. 

K. Form and place concrete for thrust blocks at each elbow or change of direction of pipe. 

Bearing Area 
  Dead End 90 Degree 45 Degree 22½ Degree 
Pipe Size or Tee Bend Bend Bend 
4 in 1 ft2 1½ ft2 3/4 ft2 ½ ft2  
6 in 2 ft2 3 ft2 2 ft2 1 ft2  
8 in  4 ft2 5½ ft2 3 ft2 1½ ft2 
10 in 6 ft2 8½ ft2 4½ ft2 2½ ft2            
12 in          9 ft2 12 ft2 6½ ft2 3½ ft2 
>16 in 15 ft2 22 ft2 12 ft2 6 ft2  

L. Backfill trench in accordance with Section 312323. 

M. The contractor shall restore, replace and/or reposition all decorative lawn ornaments, and 
miscellaneous items disturbed during water main installation including but not limited to the 
following: stones, brick driveway pavers, fences, signs, sprinklers, shrubs and trees. 

3.04 – PRESSURE TESTING 

A. Expel all air from piping system, including pipe, valves and appurtenances.  All new water mains 
shall be pressure tested at 150 psi or 1.5 times line pressure, whichever is greater.  The pressure 
test shall be held for a minimum of two hours with no signs of leakage. 

B. Remove and replace any defective pipe, fittings, valves, and appurtenances.  Repeat pressure 
test until satisfactory to Engineer. 
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3.05 - INSTALLATION - VALVES  

A. Set valves on solid bearing.   

B. Contractor is responsible for ensuring that all valve boxes are plumb and centered over the 
operating nut until after final asphalt restoration is complete.  

3.06 - DISINFECTION OF DOMESTIC WATER PIPING SYSTEM 

A. Flush and disinfect system in accordance with Section 331300.   

B. Two consecutive negative sets of bacteriological samples are required.  Following the “COOK” 
period, the main shall be blown-off or flushed prior to bacteriological testing.  The mains shall be 
flushed again following satisfactory completion of the pressure test(s). The first sample(s) shall be 
taken a minimum of 24 hours after flushing operations are completed.  The second sample(s) 
shall be taken at least 24 hours after the first, and shall be representative of the water that has 
been in the pipe for 24 hours.   

3.07 - NOTIFICATIONS 

A. The Engineer and local water utility shall be notified at least 24 hours in advance and immediately 
prior to any of the following: 

1. Commencing work or starting again after more than a 72-hour shutdown. 

2. Admitting water to a new section. 

3. Flushing or blowing off water mains. 

4. Chlorination of water mains. 

5. Shutting down water mains or service to consumers.  Consumers should also be informed at 
least 24 hours in advance and immediately prior to shutting down service. 

6. Disinfection and reconnection of house services. 

7. The permanent shutting down of existing water mains or house services. 

3.08 - FIELD QUALITY CONTROL 

A. Field inspection and testing will be performed in accordance with District requirements. 

B. Leakage testing shall be in accordance with ANSI/AWWA C600. 
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C. Compaction testing will be performed in accordance with ANSI/ASTM D1557. 

D. If tests indicate work does not meet specified requirements, remove work, replace and retest at 
no cost to Owner. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Fire Hydrant Assemblies 

1.02 - RELATED SECTIONS 

A. Section 312333 - Trenching. 

B. Section 331100 - Water Utility Distribution Piping. 

C.     Section 331300 - Disinfection of Water Utility Distribution. 

1.03 - REFERENCES 

A. ANSI/AWWA C502 – Dry Barrel Fire Hydrants. 

1.04 - SUBMITTALS 

A. Submit under provisions of Section 013300. 

B. Product Data:  Provide data on hydrant assemblies. 

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements. 

1.05 - QUALITY ASSURANCE 

A. Perform work in accordance with the local water utility company requirements. 

1.06 - DELIVERY, STORAGE AND HANDLING 

A. Deliver, store, protect and handle products to site in accordance with contract. 

PART 2 - PRODUCTS 

2.01 - MANUFACTURERS - HYDRANTS 

A. MUELLER Co., Super Centurion 250, Catalog Number A421. 

B. CLOW VALVE COMPANY, Medallion 

2.02 - HYDRANTS 
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A. Hydrant:  ANSI/AWWA C502, dry barrel type, inside dimension of 6 inches (150 mm) minimum, 
with minimum 4.75 inch (121 mm) diameter valve seat opening; minimum net water area of barrel 
not less than 190% of valve opening; 6 inch (150 mm) mechanical joint inlet connection with 
accessories, gland bolts and rubber gaskets. 

B. Hydrant Extensions: Fabricate in multiples of 6 inches (150 mm) with rod and coupling to increase 
barrel length.  Where the Engineer specifically authorizes the use of hydrant extensions in lieu of 
bends, the Contractor shall furnish and install a hydrant extension of proper length including drip 
rod and stem section.  

C. Hose and Steamer Connection: Two 2-1/2 inch (64 mm) diameter hose nozzles conforming to 
NATIONAL STANDARD dimensions (7-1/2 threads per inch) and one 4-1/2 inch (114 mm) 
pumper nozzle conforming to NATIONAL STANDARD dimensions (4 threads per inch).  

D. Operating and outlet nozzle caps shall be square (4 sided) in shape, 1-1/2 inches flat to flat 
dimension at the base and open to the left or counterclockwise within the Riverhead or Jamesport 
Fire District; pentagonal (5 sided) in shape, 1-1/2 inches point to flat at the base and open to the 
left or counterclockwise in the Manorville or Wading River Fire District.  A clearly visible arrow and 
the word “OPEN” shall be cast in relief on the top of the hydrant. Nozzle caps shall be attached 
with non-kinking chains. 

E. This project is located in the Riverhead Fire District. The contractor shall review the specifications 
regarding hydrant requirements. 

F. Where hydrant assemblies are required to be relocated, the work includes tunneling or restoring 
existing curb and relocating entire assembly to location indicated on Contract plans. 

G. Where designated on drawings or by the Engineer, the Contractor shall excavate and remove 
existing hydrant, branch, valve and tee.  All hydrants removed shall be delivered to the District.  
The Contractor shall use extreme care so as not to crack the hydrant or hydrant shoe. 

H. Finish:  One coat of primer and two coats of enamel shall be applied to all hydrants.  All dirt, 
grease, rust or other contaminants shall be removed from the hydrant surface prior to painting. 
Colors shall be orange barrel with reflective tops and caps. 

PART 3 - EXECUTION 

3.01 - INSTALLATION - HYDRANTS 

A. Set hydrants plumb and locate pumper nozzle perpendicular to roadway. 
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B. Set hydrants to grade, with nozzles at least 17 inches (430 mm) aboveground. 

C. Attach hydrant control valve to anchoring tee unless otherwise directed by Owner. 

D. Provide a drainage pit surrounding the hydrant 36 inches (915 mm) square by 24 inches (610 mm) 
deep filled with 1 inch (25 mm) diameter washed gravel.  The stone shall be placed to a point 1 
foot above the bottom flange. 

E. Brace elbow of hydrant with 4,000 psi (27.5 MPa) minimum concrete having a minimum bearing 
area of 3 sq ft (0.3 sq m) against unexcavated earth. 

3.07 - FIELD QUALITY CONTROL 

A. Field inspection and testing will be performed in accordance with District requirements. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 - SECTION INCLUDES 

A. Disinfection of water piping, valves, and pumping units. 

1.02 - REFERENCES 

A. ANSI/AWWA B300 - Standard for Sodium and/or Calcium Hypochlorite. 

B. ANSI/AWWA B301 - Standard for Liquid Chlorine. 

C. ANSI/AWWA C651 - Standard for Disinfection of Water Distribution Facilities. 

1.03 - SUBMITTALS 

A. Submit proposed method for introducing disinfectant into the treatment unit. 

B. Test Reports:  Indicate results comparative to specified requirements. 

1.04 - PROJECT RECORD DOCUMENTS 

A. Disinfection Report:  Record: 

1. Type and form of disinfectant used. 

2. Date and time of disinfectant injection start and time of completion. 

3. Test and injection locations. 

4. Initial and 24-hour disinfectant residuals (quantity in treated water) in ppm for each outlet 
tested. 

5. Date and time of flushing start and completion. 

6. Disinfectant residual after flushing in ppm for each outlet tested. 

B. Bacteriological, Chemical and Organic Chemical Report:  Record: 

1. Date issued, project name and testing laboratory name, address and telephone number. 

2. Time and date of water sample collection. 

3. Name of person collecting samples. 

4. Test locations. 

5. Initial and 24-hour disinfectant residuals in ppm. 

6. Coliform bacteria and chemical test results. 
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7. Certification that water conforms or fails to conform to New York State drinking water 
standards. 

8. Laboratory Director's signature and authority. 

1.05 - QUALITY ASSURANCE 

A. Perform work in accordance with ANSI/AWWA C651. 

1.06 - QUALIFICATIONS 

A. Water Treatment Firm:  Company specializing in disinfecting potable water systems specified in 
this Section with minimum three (3) years experience. 

B. Testing Firm:  Laboratory specializing in testing potable water systems, approved by the New York 
State Department of Health. 

1.07 - REGULATORY REQUIREMENTS 

A. Conform to Recommended Standards for Water Works and applicable codes or regulations for 
performing the work of this Section. 

B. Water quality to conform to New York State drinking water standards after completion of 
disinfection. 

PART 2 - MATERIALS 

2.01 - DISINFECTION CHEMICALS 

A. ANSI/AWWA B300, Hypochlorite. 

B. ANSI/AWWA B301, Liquid Chlorine. 

PART 3 - DISINFECTION & TESTING 

3.01 - EXAMINATION 

A. Verify that all piping systems have been cleaned, inspected and pressure tested. 

3.02 - EXECUTION 

A. Provide required equipment to perform the work of this Section.  The Owner will provide the water 
required for the initial disinfection and filling of the piping, and valves, etc.  The Contractor shall 
pay for the water required for any subsequent filling of these systems based on the Owner’s retail 
water rate. 



SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION 

RDWD 15-51 331300-3 

B. The preferred method of chlorinating the new water mains is the continuous feed method using 
calcium hypochlorite granules in accordance with Section 4.4.3 of AWWA C651-05.  Granules 
shall be placed at a minimum in accordance with Table 1 of the applicable Section.  The slug 
method of chlorination is also acceptable and shall be performed in accordance with Section 4.4.4 
of AWWA C651-05.  The use of tablets for disinfection is prohibited.  

C. The use of calcium hypochlorite granules specifically intended for swimming pool use is 
prohibited.  The contractor shall utilize only those chemicals which arte NSF 60/AWWA approved 
for disinfection. 

D. The newly laid main shall be properly chlorinated to at least 200 ppm (mg/l) for a minimum of 24 
hours, to ensure the chlorine residual at the pipe extremities and at other representative points 
after the retention period, is at least 200 ppm (mg/l).  Treated water shall be retained in the pipe 
long enough to destroy all non-spore-forming bacteria.   

E. After completion of retention period, new mains shall be flushed in order to eliminate residual 
chlorine with a suitable quantity of sodium bisulfite, sodium sulfide or sodium thiosulfate prior to 
disposal.  Bacteria samples may not be collected until a chlorine residual representative of the 
existing Riverhead Water District distribution system is achieved. New mains shall be flushed at a 
velocity of no less than 2.5 ft/sec. 

F. Collect samples 24 & 48-hours after flushing disinfectant and refilling with potable water.  Samples 
shall not be collected if a chlorine residual inconsistent with that of the existing distribution system 
is present.  Any portion of the sample set which tests positive for total coliform and/or e-coli 
bacteria constitutes failure of the entire set with no exceptions. 

G. The contractor shall collect water samples from each dead-end and at a frequency of one sample 
per every 1,000 feet of new main installed.  Sample tap locations shall be as directed by the 
Engineer.  Taps shall be installed to sample at a frequency as described above. For this project, 
three (3) sets of bacteria samples are required (6 samples total). 

H. Where possible, the contractor shall utilize taps for the reconnection of the existing or installation 
of new service lines as sampling points. 

I. If water quality in system does not meet the requirements of the Suffolk County Department of 
Health Services for potable water, the Contractor shall re-chlorinate or take other steps necessary 
to provide acceptable water quality.  Samples shall be collected and analyzed after each attempt. 

3.03 - QUALITY CONTROL 

A. Test samples in accordance with ANSI/AWWA C651-05 and Suffolk County Department of Health 
requirements.  Minimum sampling frequency shall be as described in Section 3.02-G. 
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B. Should positive bacteria sample results be obtained, the section of test main shall be thoroughly 
flushed, re-chlorinated and left to stand for a minimum of 24-hours.  The main shall again be 
flushed to clear the chlorinating water and left to stand a minimum of four (4) hours prior to re-
sampling for bacteria. 

END OF SECTION 
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